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SOLICITATION, OFFER,
AND AWARD

(Construction, Alteration, or Repair)  

1. SOLICITATION NO. 2. TYPE OF SOLICITATION

x SEALED BID (IFB)

NEGOTIATED (RFP)

3. DATE ISSUED PAGE OF PAGES

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.

7. ISSUED BY                                                                                    CODE 8. ADDRESS OFFER TO

9. FOR INFORMATION
           CALL:

A. NAME B. TELEPHONE NO. (Include area code)    (NO COLLECT CALLS)

SOLICITATION
NOTE:  In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

11. The Contractor shall begin performance within                                  calendar days and complete it within                                   calendar days after receiving

award, X notice to proceed.  This performance period is X mandatory, negotiable.   (See                                                                 .)

X YES NO

12B. CALENDAR DAYS12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
        (If "YES," indicate within how many calendar days after award in Item 12B.)

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and                 copies to perform the work required are due at the place specified in Item 8 by                                (hour)
       local time                                   (date).  If this is a sealed bid solicitation, offers must be publicly opened at that time.  Sealed envelopes
       containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee       is,                 is not required.X

C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by
      reference.

D.  Offers providing less than                           calendar days for Government acceptance after the date offers are due will not be considered and
      will be rejected.

NSN 7540-01-155-3212 1442-101

00010-1
STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)

DACA45-02-B-0011 21 OCT 2002 1 OF 3

U.S. ARMY ENGINEER DISTRICT, OMAHA
106 South 15th Street
Omaha, Nebraska 68102-1618

CT

U.S. ARMY CORPS OF ENGINEERS, OMAHA
Attn: CONTRACTING DIVISION (CENWO-CT)
106 South 15th Street
Omaha, Nebraska 68102-1618

See SECTION 00100, Para. 28 See SECTION 00100, Para. 28

The Offeror hereby agrees to do all the work described in these documents entitled:

FY 03 DINING FACILITY
PN 054511
FORT CARSON, COLORADO

RETURN WITH BID: SECTION 00010 (SF1442), SECTION 00600 AND BID GUARANTEE

OTHER BONDING INFORMATION:  SEE SECTION 00700, CONTRACT CLAUSES CLAUSE "FAR 52.228-15
PERFORMANCE AND PAYMENT BONDS".

10 400

10

0 1400
03 DEC 2002

60



14.  NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 15. TELEPHONE NO. (Include area code)

16. REMITTANCE ADDRESS (Include only if different than Item 14)

CODE                                                FACILITY CODE

17.  The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted
       by the Government in writing within          calendar days after the date offers are due. (Insert any number equal to or greater than the minimum requirement
       stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS

18. The offeror agrees to furnish any required performance and payment bonds.
19. ACKNOWLEDGMENT OF AMENDMENTS

(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER
        (Type or print)

20B. SIGNATURE 20C. OFFER DATE

AWARD  (To be completed by Government)
21. ITEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN
          (4 copies unless otherwise specified)

ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO

10 U.S.C. 2304(c)  (          ) 41 U.S.C. 253(c)  (          )

26. ADMINISTERED BY                                               CODE 27. PAYMENT WILL BE MADE BY

          CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE
       28. NEGOTIATED AGREEMENT     (contractor is required to sign this
  document and return                          copies to issuing office.)  Contractor agrees
  to furnish and deliver all items or perform all work, requisitions identified
 on this form and any continuation sheets for the consideration stated in this
 contract.  The rights and obligations of the parties to this contract shall be
 governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
 representations, certifications, and specifications incorporated by reference
 in or attached to this contract.

       29. AWARD     (Contractor is not required to sign this document.)  Your offer
 on this solicitation, is hereby accepted as to the items listed.  This award con-
 summates the contract, which consists of (a) the Government solicitation and
 your offer, and (b) this contract award.  No further contractual document is
 necessary.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED
        TO SIGN  (Type or print)

31A. NAME OF CONTRACTING OFFICER (Type or print)

30B. SIGNATURE 30C. DATE 31B. UNITED STATES OF AMERICA

BY

31C. AWARD
          DATE

00010-2

STANDARD FORM 1442 BACK (REV. 4-85)

DUNS Number:

60

See Attached BIDDING SCHEDULE

Contractor’s Fax No._____________             CAGE Code ____________________
Contractor’s E-Mail address________________

26

U.S. Army Engineer District, Omaha
106 South 15th Street
Omaha, Nebraska 68102-1618

USAED Omaha
c/o USACE Finance Center
5722 Integrity Drive
Millington, TN 38054-5005
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BIDDING SCHEDULE

Estimated Unit
Item No.    Description Quantity   Unit Price       Amount

BASIC
1. Entire work complete                           

for  FY03 Dining
Facility, excluding Item No. 2
And Options listed below. Job L.S.  xxx $___________

      
2. Hot-Mix Asphalt Wearing 1410 Metric $______ $___________

       Course Tons

              TOTAL BASIC AMOUNT    $_______________
                                                 (in figures)

OPTIONS

0-1 All work complete to provide
Structured Pavilions No. 1 and 2
And associated work (concrete
Slabs, 6 feet of Sidewalk,
Concrete ash urns, concrete
Trash receptacles, electrical
Outlets and lighting.) Job L.S. xxx $___________

    
0-2 Additional amount for trees,

shrubs, groundcovers, landscape
edging, rock mulch, sodding,
and irrigation system in
lieu of basic landscaping (soil
preparation, seeding, and
hydro-mulching all grade
areas not indicated to be
surfaced otherwise). Job L.S. xxx $___________

  

                   GRAND TOTAL AMOUNT (BASIC PLUS OPTIONS)    $_______________
                                                 (in figures)

Notes:

1.          Bid prices must be entered for all items of the schedule.  Grand Total amount bids submitted without bid
prices being entered on individual items will be rejected.  Additions will be subject to verification by the
Government.  In case of variation between the lump-sum prices and the total amount, the lump-sum prices
will be considered the bid.  In case of variation between the unit prices and the extensions, the unit prices will
be considered the bid.  For Unit Price item for Hot-Mix Asphalt Wearing course, see Section 02741a HOT-
MIX ASPHALT (HMA).   Option Items are described only on this Bidding Schedule.

2. A modification to a bid which provides for a single adjustment to the total amount bid, should state the
application of the adjustment to each respective lump-sum price and unit price affected.  If the modification is
not so apportioned, the single adjustment will be applied to Item No. 1.
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SECTION 00100

INSTRUCTIONS, CONDITIONS & NOTICES TO BIDDERS
(July 2000, Revised September 2002)

INDEX

Attachments:  Required Central Contractor Registration

1 GENERAL BIDDING INFORMATION
2 (FAR 52.214-6)  EXPLANATION TO PROSPECTIVE BIDDERS (APRIL 1984).
3 RESERVED
4 (FAR 52.214-5)  SUBMISSION OF BIDS (MAR 1997).
5 (FAR 52.214-18)  PREPARATION OF BIDS - CONSTRUCTION (APRIL 1984).
6 (FAR 52.214-4)  FALSE STATEMENTS IN BIDS (APRIL 1984).
7 (FAR 52.214-7)  LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF BIDS
(NOV 1999).
8 INFORMATION FOR MODIFYING BIDS.
9 BID GUARANTEE.
10 PERFORMANCE AND PAYMENT BONDS.
11 (FAR 52.214-19)  CONTRACT AWARD - SEALED BIDDING - CONSTRUCTION (AUG
1996).
12 NOTICE OF 8A COMPETITIVE BIDDING.
13 SMALL BUSINESS SIZE STANDARD.
14 NORTH AMERICAN INDUSTRY CLASSIFICATION SYSTEM (NAICS).
15 (FAR 52.214-3)  AMENDMENTS TO INVITATIONS FOR BIDS (DECEMBER 1989).
16 CHANGES PRIOR TO OPENING BIDS.
17 (FAR 52.214-34)  SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE (APR 1991)
18 (FAR 52.214-35)  SUBMISSION OF OFFERS IN U.S. CURRENCY (APR 1991)
19 (EFARS 52.214-5000)  ARITHMETIC DISCREPANCIES.
20 (FAR 52.217-5)  EVALUATION OF OPTIONS (JUL 1990).
21 OPTIONS.
22 AVAILABILITY OF SPECIFICATIONS, STANDARDS, AND DESCRIPTIONS.
23 AVAILABLE PLANT.
24 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE.
25 NOTICE REGARDING BUY AMERICAN ACT.
26 COLORADO SALES AND USE TAX.
27 (FAR 52.236-27)  SITE VISIT (CONSTRUCTION) (FEB 1995).
28 BIDDER'S QUESTIONS AND COMMENTS.
29 (FAR 52.233-2)  SERVICE OF PROTEST (AUG 1996).
30 PRE-AWARD SURVEY INFORMATION (Local Provision) (Sep 93)
31 (FAR 52.204-6) DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (JUNE 1999)
32 (FAR 52.216-1) TYPE OF CONTRACT (APR 1984).
33 (DFARS 252.204-7004)  REQUIRED CENTRAL CONTRACTOR REGISTRATION (NOV
2001)
34 (FAR 52.232-18)  AVAILABILITY OF FUNDS (APR 1984).
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SECTION 00100

INSTRUCTIONS, CONDITIONS & NOTICES TO BIDDERS

1 GENERAL BIDDING INFORMATION

Bids shall be either mailed or hand-carried as indicated below.  Bid will be
PUBLICLY opened at the bid time indicated on Standard Form SF 1442 (Page 00010-
1).

1.1 MAILED BIDS AND HAND-CARRIED BIDS

Mailed bids shall be addressed to the location as indicated on Standard Form SF
1442 (Page 00010-1), Item No. 8.

Due to heightened security at Government installations, those bidders who
have their bids hand-carried* shall contact Loreen K. Blume, Contract
Specialist at (402) 221-4265 or (402) 221-4100 prior to delivering to the U.
S. Army Corps of Engineer District, Omaha, 106 South 15th Street, Omaha, NE.

On the date specified and for thirty (30) minutes prior to time specified on
Standard Form SF 1442, Page 00010-1, item 13.A, a Contracting representative
will be in the lobby to receive bids.  At the time specified on Standard SF
1442 Page 00010-1, item 13.A, the designated bid opening official will
announce that receipt of bids is closed.  Official time will be established
by time/stamp clock located in the area where bids are received.

Anyone wishing to attend this public opening will be required to present
photo identification to sign in and then will be escorted to the facility
where bids will be opened.  Once bids have been opened, read and recorded,
attendees will then be escorted to exit the building.

*This instruction shall also apply to those bids delivered through a delivery
or parcel service.

1.2 SOLICITATION RESTRICTIONS

SOLICITATION OF BIDS WILL BE RESTRICTED TO 8(A) CONTRACTORS IN SBA’S REGION
REGION VIII (CO, UT, ND, SD, MT AND WY) AND COMPETITIVELY BID.

1.3 BASIS FOR AWARD.
IT IS INTENDED THAT AWARD WILL BE MADE TO ONE BIDDER FOR THE ENTIRE WORK.

1.4 DESCRIPTION OF WORK

The scope of this project is to furnish all plant, labor, materials, and
equipment and performing all work for a new Dining Facility Building and
associated site work. Work shall be in accordance with plans and specifications
issued with this solicitation.
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1.5 ESTIMATED CONSTRUCTION COST

The estimated construction cost of this project is between $7,500,000 and
$10,000,000.

2  (FAR 52.214-6)  EXPLANATION TO PROSPECTIVE BIDDERS (APRIL 1984).

Any prospective bidder desiring an explanation or interpretation of the
solicitation, drawings, specifications, etc., must request it in writing soon
enough to allow a reply to reach all prospective bidders before the
submission of their bids.  Oral explanations or instructions given before the
award of a contract will not be binding.  Any information given a prospective
bidder concerning a solicitation will be furnished promptly to all other
prospective bidders as an amendment to the solicitation, if that information
is necessary in submitting bids or if the lack of it would be prejudicial to
other prospective bidders.

3 RESERVED

(NOTE: FACSIMILE, ELECTRONIC COMMERCE OR TELEGRAPHIC BIDS ARE NOT
AUTHORIZED AND WILL NOT BE ACCEPTED. TELEGRAPHIC MODIFICATIONS OR WITHDRAWAL
OF BIDS ARE AUTHORIZED.  FACSIMILE MODIFICATIONS OR WITHDRAWAL ARE NOT
AUTHORIZED.)

4  (FAR 52.214-5)  SUBMISSION OF BIDS (MAR 1997).

(a) Bids and bid modifications shall be submitted in sealed envelopes
or packages (unless submitted by electronic means) (1) addressed to the
office specified in the solicitation and (2) showing the time and date
specified for receipt, the solicitation number, and the name and address of
the bidder.

(b)  Bidders using commercial carrier services shall ensure that the
bid is addressed and marked on the outermost envelope or wrapper as
prescribed in subparagraphs (a) (1) and (2) of this provision when delivered
to the office specified in the solicitation.

(c) Telegraphic bids will not be considered unless authorized by the
solicitation; however, bids may be modified or withdrawn by written or
telegraphic notice.

(d)  Facsimile bids, modifications, or withdrawals, will not be
considered unless authorized by the solicitation

(e)  Bids submitted by electronic commerce shall be considered only if
the electronic commerce method was specifically stipulated or permitted by
the solicitation.
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5  (FAR 52.214-18)  PREPARATION OF BIDS - CONSTRUCTION (APRIL 1984).

(a) Bids must be--

(1) Submitted on the forms furnished by the Government or on
copies of those forms, and

(2) Manually signed.  The person signing a bid must initial each
erasure or change appearing on any bid form.

(b)  The bid form may require bidders to submit bid prices for one or
more items on various bases, including--

(1)  Lump sum bidding;

(2)  Alternate prices;

(3)  Units of construction; or

(4)  Any combination of subparagraphs (1) through (3) above.

(c) If the solicitation requires bidding on all items, failure to do
so will disqualify the bid.  If bidding on all items is not required, bidders
should insert the words "no bid" in the space provided for any item on which
no price is submitted.

(d)  Alternate bids will not be considered unless this solicitation
authorizes their submission.

6 (FAR 52.214-4)  FALSE STATEMENTS IN BIDS (APRIL 1984).

Bidders must provide full, accurate, and complete information as required by
this solicitation and its attachments.  The penalty for making false
statements in bids is prescribed in 18 U.S.C. 1001.

(NOTE: FACSIMILE, ELECTRONIC COMMERCE OR TELEGRAPHIC BIDS ARE NOT
AUTHORIZED AND WILL NOT BE ACCEPTED. TELEGRAPHIC MODIFICATIONS OR WITHDRAWAL
OF BIDS ARE AUTHORIZED.  FACSIMILE MODIFICATIONS OR WITHDRAWAL ARE NOT
AUTHORIZED.)

7 (FAR 52.214-7)  LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF BIDS
(NOV 1999).

(a) Bidders are responsible for submitting bids, and any modifications
or withdrawals, so as to reach the Government office designated in the
invitation for bids (IFB) by the time specified in the IFB. If no time is
specified in the IFB, the time for receipt is 4:30 p.m., local time, for the
designated Government office on the date that bids are due.

(b)(1) Any bid, modification, or withdrawal received at the Government
office designated in the IFB after the exact time specified for receipt of
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bids is “late” and will not be considered unless it is received before award
is made, the Contracting Officer determines that accepting the late bid would
not unduly delay the acquisition; and—

(i) If it was transmitted through an electronic commerce
method authorized by the IFB, it was received at the initial point of entry
to the Government infrastructure not later than 5:00 p.m. one working day
prior to the date specified for receipt of bids; or

(ii) There is acceptable evidence to establish that it was
received at the Government installation designated for receipt of bids and
was under the Government’s control prior to the time set for receipt of bids.

(2) However, a late modification of an otherwise successful bid
that makes its terms more favorable to the Government, will be considered at
any time it is received and may be accepted.

(c) Acceptable evidence to establish the time of receipt at the
Government installation includes the time/date stamp of that installation on
the bid wrapper, other documentary evidence of receipt maintained by the
installation, or oral testimony or statements of Government personnel.

(d) If an emergency or unanticipated event interrupts normal Government
processes so that bids cannot be received at the Government office designated
for receipt of bids by the exact time specified in the IFB and urgent
Government requirements preclude amendment of the IFB, the time specified for
receipt of bids will be deemed to be extended to the same time of day
specified in the solicitation on the first work day on which normal
Government processes resume.

(e) Bids may be withdrawn by written notice received at any time before
the exact time set for receipt of bids. If the IFB authorizes facsimile bids,
bids may be withdrawn via facsimile received at any time before the exact
time set for receipt of bids, subject to the conditions specified in the
provision at 52.214-31, Facsimile Bids. A bid may be withdrawn in person by a
bidder or its authorized representative if, before the exact time set for
receipt of bids, the identity of the person requesting withdrawal is
established and the person signs a receipt for the bid.
(End of provision)

8 INFORMATION FOR MODIFYING BIDS.

Bids which have been delivered to the designated bid receiving office may be
modified or withdrawn by mail, mailgram, or telegram received at any time
before the exact time set for receipt of bids.  Modifications or withdrawals
sent by mail should be transmitted to the place of bid opening Standard Form
SF1442 (Page 00010-1), Item 8. Telephone modifications or withdrawals, other
than telecopier, will not be accepted.  All bid modifications or withdrawals
must be signed by the bidder or its authorized representative.  Any questions
regarding these procedures should be directed to the Omaha District's
Contracting Division at (402) 221-4265.  This number should also be used to
verify the receipt of messages.

9 BID GUARANTEE.

See Contract Clauses clause FAR 52.228-1, BID GUARANTEE.  Bid guarantee MUST
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be in an original and accompanied by an original power of attorney of the
surety.

10 PERFORMANCE AND PAYMENT BONDS.

See Contract Clauses clause FAR 52.228-15, PERFORMANCE AND PAYMENT BONDS.
To have the bond considered valid, both the bond and the Power of Attorney
must be original.  Facsimile copies will not be acceptable, and will render
the bid invalid, therefore eliminating it from competition.

 (NOTE: FOR THE PURPOSES OF THIS SOLICITATION, THE WORD "ITEM" SHALL BE
CONSIDERED TO MEAN "SCHEDULE.")

11  (FAR 52.214-19)  CONTRACT AWARD - SEALED BIDDING - CONSTRUCTION (AUG
1996).

(a)  The Government will evaluate bids in response to this solicitation
without discussions and will award a contract to the responsible bidder whose
bid, conforming to the solicitation, will be most advantageous to the
Government, considering only price and the price-related factors specified
elsewhere in the solicitation.

(b)  The Government may reject any or all bids, and waive informalities
or minor irregularities in bids received.

(c)  The Government may accept any item or combination of items, unless
doing so is precluded by a restrictive limitation in the solicitation of the
bid.

(d)  The Government may reject a bid as nonresponsive if the prices bid
are materially unbalanced between line items or subline items.  A bid is
materially unbalanced when it is based on prices significantly less than cost
for some work, and prices which are significantly overstated in relation to
cost for other work, and if there is a reasonable doubt that the bid will
result in the lowest overall cost to the Government even though it may be the
low evaluated bid, of it is so unbalanced as to be tantamount to allowing an
advance payment.

12 NOTICE OF 8A COMPETITIVE BIDDING.

This project has been set aside for 8(a) competitive bidding and is
restricted to 8(a) Contractors in SBA’s Region VIII. Offers received from
concerns that are eligible 8 (a) concerns for this project shall be
considered nonresponsible and will be rejected.  See Contract Clause FAR
52.219-18  NOTIFICATION OF COMPETITION LIMITED TO ELIGIBLE 8 (a) CONCERNS.

13 SMALL BUSINESS SIZE STANDARD.

This solicitation is limited to only to eligible 8 (a) concerns, but, for
definition purposes, a concern is small if its average annual receipts for
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its preceding 3 fiscal years did not exceed $28.5 million.

14 NORTH AMERICAN INDUSTRY CLASSIFICATION SYSTEM (NAICS).

In accordance with Sector 23 of the NAICS Manual, the work in this
solicitation is assigned classification code 236220.

15  (FAR 52.214-3)  AMENDMENTS TO INVITATIONS FOR BIDS (DECEMBER 1989).

(a) If this solicitation is amended, then all terms and conditions which are
not modified remain unchanged.

(b) Bidders shall acknowledge receipt of any amendment to this solicitation
(1) by signing and returning the amendment, (2) by identifying the
amendment number and date in the space provided for this purpose on the
form for submitting a bid, (3) by letter or telegram or (4) by facsimile,
if facsimile bids are authorized in the solicitation.  The Government
must receive the acknowledgment by the time and at the place specified
for receipt of bids.  (FAR 52.214-3.)

16 CHANGES PRIOR TO OPENING BIDS.

The right is reserved, as the interest of the Government may require, to
revise the specifications and/or drawings prior to the date set for opening
bids.  Such revisions will be announced by an amendment or amendments to this
Invitation for Bids. It shall be the responsibility of the prospective bidder
to obtain copies of amendments from the web site listed in paragraph: PLAN
HOLDER’S LIST below.  The Government may (but not required) send an amendment
notification to let prospective bidders know that an amendment has been
issued.  If the revisions and amendments are of a nature which requires
material changes in quantities or prices to be bid, the date set for opening
bids may be postponed as necessary, in the opinion of the Commander, to
enable bidders to revise their bids.  In such cases, the amendment will
include an announcement of the new date for opening bids.

17 (FAR 52.214-34)  SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE (APR 1991)

Offers submitted in response to this solicitation shall be in the English
language. Offers received in other than English shall be rejected.

(End of provision)

18 (FAR 52.214-35)  SUBMISSION OF OFFERS IN U.S. CURRENCY (APR 1991)

Offers submitted in response to this solicitation shall be in terms of U.S.
dollars. Offers received in other than U.S. dollars shall be rejected.

(End of provision)

19 (EFARS 52.214-5000)  ARITHMETIC DISCREPANCIES.
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(a) For the purpose of initial evaluation of bids, the following will
be utilized in resolving arithmetic discrepancies found on the face of the
bidding schedule as submitted by the bidder:

(1)  Obviously misplaced decimal points will be corrected;

(2)  In case of discrepancy between unit price and extended
price, the unit price will govern;

(3)  Apparent errors in extension of unit prices will be
corrected;

(4)  Apparent errors in addition of lump sum and extended prices
will be corrected.

(b) For the purposes of bid evaluation, the Government will proceed on
the assumption that the bidder intends his bid to be evaluated on the basis
of the unit prices, extensions, and totals arrived at by resolution of
arithmetic discrepancies as provided above and the bid will be so reflected
on the abstract of bids.

(c)  These correction procedures shall not be used to resolve any
ambiguity concerning which bid is low.

20  (FAR 52.217-5)  EVALUATION OF OPTIONS (JUL 1990).

Except when it is determined in accordance with FAR 17.206(b) not to be in
the Government's best interests, the Government will evaluate offers for
award purposes by adding the total price for all options to the total price
for the basic requirement.  Evaluation of options will not obligate the
Government to exercise the option(s).

21 OPTIONS.

The Government may reject an offer as nonresponsive if it is materially
unbalanced as to prices for the basic requirement and the option quantities.
An offer is unbalanced when it is based on prices significantly less than
cost for some work and prices which are significantly overstated for other
work.

22 AVAILABILITY OF SPECIFICATIONS, STANDARDS, AND DESCRIPTIONS.

Specifications, standards, and descriptions cited in this solicitation are
available as indicated below:

22.1 (FAR 52.211-2)  AVAILABILITY OF SPECIFICATIONS LISTED IN THE DOD INDEX
OF SPECIFICATIONS AND STANDARDS (DODISS) AND DESCRIPTIONS LISTED IN THE
ACQUISITION MANAGEMENT SYSTEMS AND DATA REQUIREMENTS CONTROL LIST, DOD
5010.12-L (DEC 1999).

Copies of specifications, standards, and data item descriptions cited in this
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solicitation may be obtained—
(a) From the ASSIST database via the Internet at

http://assist.daps.mil; or
(b) By submitting a request to the—

Department of Defense Single Stock Point (DoDSSP)
Building 4, Section D
700 Robbins Avenue
Philadelphia, PA 19111-5094
Telephone (215) 697-2667/2179
Facsimile (215) 697-1462.

(End of provision)

22.2 CORPS OF ENGINEERS SPECIFICATIONS.

Corps of Engineers specifications of the CRD-C series may be obtained from
the National Institute of Building Sciences Construction Criteria Base (CCB)
on CD-ROM.  Contact the CCB directly at (202) 289-7800 for an order form or
obtain an order form at the following internet address:
http://www.ccb.org/ccbsubscribe/Subsmain.asp.  There is a regular annual
subscription fee to CCB of $700 per year. (Note: This is considered to be the
Contractor's responsibility and cost). This will include CCB on CD-ROM or DVD
plus unlimited internet access plus access to the new Whole Building Design
Guide, now under construction and scheduled for launch in October 2001.
Selected Corps of Engineers specifications of CRD-C series are available in
Acrobat Reader .pdf file format at the following internet address:
http://www.wes.army.mil/SL/MTC/handbook/handbook.htm.

22.3 COMMERCIAL (NON-GOVERNMENT) SPECIFICATIONS, STANDARDS, AND
DESCRIPTIONS.

These specifications, standards, and descriptions are not available from
Government sources.  They may be obtained from the publishers.

23  AVAILABLE PLANT.

Each bidder shall, upon request of the Contracting Officer, furnish a list of
the plant available to the bidder and proposed for use on the work.

24 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE.

Whenever a contract or modification of contract price is negotiated, the
Contractor's cost proposals for equipment ownership and operating expenses
shall be determined in accordance with the requirements of paragraph:
EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE, contained in Section:
00800, SPECIAL CONTRACT REQUIREMENTS of the specifications. A copy of EP
1110-1-8 "Construction Equipment Ownership and Operating Expense Schedule" is
available for review at the office listed in paragraph:  SITE VISIT
(CONSTRUCTION) herein or at the following internet address:
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http://www.usace.army.mil/inet/usace-docs/eng-pamphlets/ep.htm.
(copy also included on CD-ROM issued with this solicitation).

25   NOTICE REGARDING BUY AMERICAN ACT.

The Buy American Act (41 U.S.C. 10a-10d) generally requires that only
domestic construction material be used in the performance of this contract.
Exception from the Buy American Act shall be permitted only in the case of
nonavailability of domestic construction materials.  A bid or proposal
offering nondomestic construction material will not be accepted unless
specifically approved by the Government.  When a bidder or offeror proposes
to furnish nondomestic construction material, his bid or proposal must set
forth an itemization of the quantity, unit price, and intended use of each
item of such nondomestic construction material.  When offering nondomestic
construction material pursuant to this paragraph, bids or proposals may also
offer, at stated prices, any available comparable domestic construction
material, so as to avoid the possibility that failure of a nondomestic
construction material to be acceptable under this paragraph will cause
rejection of the entire bid.  All bidders are cautioned that, prior
Government conduct notwithstanding, the Contractor's selection of a domestic
construction material (as defined in FAR 52.225-5 Buy American
Act-Construction Materials) which would require the subsequent selection of a
foreign construction material for compatibility is not a justification for
waiver of the Buy American Act.  It is the Contractor's responsibility to
verify, prior to submitting the materials for approval, that each system can
be built to meet the contract specifications without the use of foreign
construction materials.

26 COLORADO SALES AND USE TAX.

Specific exemption from the Colorado Sales and Use Taxes will be granted by
the Colorado Tax authorities with respect to all materials used by a prime
Contractor or subcontractor and which are built into structures furnished
under contract to a Government agency.  The Colorado Sales and Use Taxes
shall be excluded from the bid prices.  Exemption certificates are available
to both Contractors and subcontractors provided personal application is made
therefor to the Department of Revenue, State of Colorado, State Capitol
Annex, Denver, Colorado.  The Contractor or subcontractor will be required to
submit the date of the contract, the amount of the contract, and the proposed
date for completion of the contract.  Telephone: (303) 534-1208 (General
Information).

27 (FAR 52.236-27)  SITE VISIT (CONSTRUCTION) (FEB 1995).

(a)  The clauses at 52.236-2, Differing Site Conditions, and 52.236-3,
Site Investigations and Conditions Affecting the Work, will be included in
any contract awarded as a result of this solicitation.  Accordingly, offerors
or quoters are urged and expected to inspect the site where the work will be
performed.
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(b) Contractors interested in inspecting the site of the proposed work
should contact the Fort Carson Resident Engineer, U.S. Army Corps of Engineers,
Bldg. 304, 5050 Tevis St., Fort Carson, CO  80913-4001, Telephone:  (719)
526-5448.  FAX (719) 526-5365.  Prebid site visits must be arranged in advance
for access to Fort Carson, Colorado.   A scheduled visit of the site will be
conducted on 06 November 2002 at 10:00 a.m..  Bidders shall call the Resident
Engineer's Office a minimum of 48 hours prior to date of scheduled site visit
and provide the following information:

a.  Name of Contractor.
b.  Names of individuals.

Only individuals that have furnished the required information in advance and
show a valid Photo ID (i.e. driver’s license) will be allowed access to the
installation.  Access to the installation will be through West Gate.

28 BIDDER'S QUESTIONS AND COMMENTS.

Questions and/or comments relative to these bidding documents should be
submitted via e-mail or mailed to the address identified in paragraph:
AVAILABILITY OF BID RESULTS below.  Comments should reach this office no
later than 20 calendar days prior to the date set for opening of bids, if
feasible, in order that changes, if needed, may be added by amendment.  E-
mail addresses, FAX numbers, items for question and points of contact are
listed below.   Phone calls with questions should be made between 8:30 a.m.
and 3:30 p.m. (Central Standard Time) Monday through Friday.

Note: A courtesy copy of all questions shall be sent to the Contract
Specialist (Contractual Matters Point of Contact), the Program Manager and
Specifications Section (Technical Content Points of Contact).

Items for Question   Points of Contact/ E-mail Addresses
                     Phone numbers/
                     FAX Numbers    

Contractual Matters: Loreen Blume loreen.k.blume@usace.army.mil
Ordering CD-Rom of   402-221-4265 (phone)
the plans and    402-221-4199 (Fax)
specifications
(limit One per firm)/
amendments**/
Bid Results (See
Paragraph AVAILABILITY
OF BID RESULTS, below)/
Receipt of Bids

Planholder's List     See paragraph: PLAN
    HOLDER'S LIST, below.

Small Business     Hubert Carter hubert.j.carter@usace.army.mil
Matters     402-221-4110 (phone)
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Technical Contents    Vince Turner vincent.c.turner@usace.army.mil
Of Plans and     402-221-4561(phone)
Specification     402-221-4828(Fax)

    Or

          Specifications douglas.r.larsen@usace.army.mil
    Section
    Doug Larsen
    402-221-4547 (Phone)
    402-221-3842 (Fax)

Site Inspection     See Paragraph: SITE
    VISIT (CONSTRUCTION), above

** - The Government may elect to send a notification that an amendment has
been posted to the Government's web address.  It shall be the Contractor's,
Subcontractor's and Supplier's responsibility to check the Government's web
address for amendments.

28.1 PLAN HOLDER'S LIST.

The CD-Rom will provide a list of plan holders that have registered at the
time the CD-Rom was created.  It is bidder's responsibility to check for any
updates to the plan holder's list, which is available at the following web
address:

http://ebs-nwo.wes.army.mil/

28.2 AVAILABILITY OF BID RESULTS (Local Clause/Provision)

Bid results will be available after bid opening on the Governent's web
address:
http://ebs-nwo.wes.army.mil/.   Official bid abstracts will be available and
may be requested by sending a self-addressed stamped envelope to: U.S. Army
Corps of Engineers, Omaha District, ATTN: CENWO-CT-M(Blume), 106 South 15th
Street, Omaha, NE 68102-1618.

29  (FAR 52.233-2)  SERVICE OF PROTEST (AUG 1996).

(a) Protests, as defined in section 33.101 of the Federal Acquisition
Regulation, that are filed directly with an agency, and copies of any
protests that are filed with the General Accounting Office (GAO), shall be
served on the Contracting Officer (addressed as follows) by obtaining written
and dated acknowledgement of receipt from District Counsel, 106 South 15th
Street, Omaha, Nebraska  68102-1618.

(b) The copy of any protest shall be received in the office designated
above within one day of filing a protest with the GAO.
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30   PRE-AWARD SURVEY INFORMATION (Local Provision) (Sep 93)

In accordance with Paragraph PERFORMANCE AND PAYMENT BONDS, request that the
following information be submitted with your bid.  This facilitates the award
process.

1.  Financial
- Name, address, and fax number of Financial Institution
- Name and phone number of finance individual (primary and

alternate) to be contacted for information

2.  Bonding Information
- Provide the name, address, regular phone number and fax

number of your Surety Company.

3.  Performance
- Provide three (3) references to be contacted on your

company's performance
The following information should be submitted:

Name and Fax number of Owner/User
Project Name, Location, Contract Number, and dollar value
Name and phone number of individuals (primary and

alternate) that can verify performance of the project

31 (FAR 52.204-6) DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (JUNE 1999)

(a) The offeror shall enter, in the block with its name and address on
the cover page of its offer, the annotation "DUNS" followed by the DUNS
number that identifies the offeror's name and address exactly as stated in
the offer.  The DUNS number is a nine-digit number assigned by Dun and
Bradstreet Information Services.

(b) If the offeror does not have a DUNS number, it should contact Dun
and Bradstreet directly to obtain one. A DUNS number will be provided
immediately by telephone at no charge to the offeror. For information on
obtaining a DUNS number, the offeror, if located within the United States,
should call Dun and Bradstreet at 1-800-333-0505.  The offeror should be
prepared to provide the following information:

(1) Company name.

(2) Company address.

(3) Company telephone number.

(4) Line of business.

(5) Chief executive officer/key manager.

(6) Date the company was started.
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(7) Number of people employed by the company.

(8) Company affiliation.

(c) Offerors located outside the United States may obtain the location
and phone number of the local Dun and Bradstreet Information Services office
from the Internet home page at http://www.customerservice@dnb.com. If an
offeror is unable to locate a local service center, it may send an e-mail to
Dun and Bradstreet at globalinfo@mail.dnb.com.
                                     (End of provision)

32  (FAR 52.216-1) TYPE OF CONTRACT (APR 1984).

The Government contemplates award of a Firm Fixed Price contract resulting
from this solicitation.

33  (DFARS 252.204-7004)  REQUIRED CENTRAL CONTRACTOR REGISTRATION (NOV 2001)

(a) Definitions.

As used in this clause--

(1) “Central Contractor Registration (CCR database” means the
primary DoD repository for contractor information required for the conduct of
business with DoD.

(2) “Data Universal Numbering System (DUNS) number” means the 9-
digit number assigned by Dun and Bradstreet Information Services to identify
unique business entities.

(3) “Data Universal Numbering System +4 (DUNS+4) number” means the
DUNS number assigned by Dun and Bradstreet plus a 4-digit suffix that may be
assigned by a parent (controlling) business concern. This 4-digit suffix may be
assigned at the discretion of the parent business concern for such purposes as
identifying subunits or affiliates of the parent business concern.

(4) “Registered in the CCR database” means that all mandatory
information, including the DUNS number or the DUNS+4 number, if applicable, and
the corresponding Commercial and Government Entity (CAGE) code, is in the CCR
database; the DUNS number and the CAGE code have been validated; and all edits
have been successfully completed.

(b)(1) By submission of an offer, the offeror acknowledges the requirement
that a prospective awardee must be registered in the CCR database prior to
award, during performance, and through final payment of any contract resulting
from this solicitation, except for awards to foreign vendors for work to be
performed outside the United States.

(2) The offeror shall provide its DUNS or, if applicable, its
DUNS+4 number with its offer, which will be used by the Contracting Officer to
verify that the offeror is registered in the CCR database.
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(3) Lack of registration in the CCR database will make an offeror
ineligible for award.

(4) DoD has established a goal of registering an applicant in the
CCR database within 48 hours after receipt of a complete and accurate
application via the Internet. However, registration of an applicant submitting
an application through a method other than the Internet may take up to 30 days.
Therefore, offerors that are not registered should consider applying for
registration immediately upon receipt of this solicitation.

(c) The Contractor is responsible for the accuracy and completeness of the
data within the CCR, and for any liability resulting from the Government's
reliance on inaccurate or incomplete data. To remain registered in the CCR
database after the initial registration, the Contractor is required to confirm
on an annual basis that its information in the CCR database is accurate and
complete.

(d) Offerors and contractors may obtain information on registration and
annual confirmation requirements by calling 1-888-227-2423, or via the Internet
at http://www.ccr.gov.

                           (End of clause)

34 (FAR 52.232-18)  AVAILABILITY OF FUNDS (APR 1984).

Funds are not presently available for this contract.  The Government's
obligation under this contract is contingent upon the availability of
appropriated funds from which payment for contract purposes can be made.  No
legal liability on the part of the Government for any payment may arise until
funds are made available to the Contracting Officer for this contract and until
the Contractor receives notice of such availability, to be confirmed in writing
by the Contracting Officer. (FAR 52.232-18)



REQUIRED CENTRAL CONTRACTOR REGISTRATION (CCR)

Register Now:  Don’t wait until you submit an offer on a
solicitation.  You must be registered to receive the contract
award.  It can often take 30 days for CCR to process your
registration information.

Register One of Three Ways:

Internet:  http://www.ccr.gov

Value Added Network (VAN) for EDI users:  Contact your VAN for
information.  If you need to find a VAN look at
http://www.acq.osd.mil/ec/ecip/van_list.htm

FAX or Mail:  Call (888)227-2423 or (616)961-4725 to receive a
registration package.  FAX or mail the completed information to the
CCR Assistance Center.  It can take up to 30 days to process a
faxed or mailed package.

CCR Assistance Center
74 Washington Street North, Suite 7
Battle Creek, MI 49017-3084
FAX: (616)961-7243
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SECTION 00600
REPRESENTATIONS, CERTIFICATIONS & OTHER STATEMENTS OF BIDDERS

The bidder (offeror) makes the following certification and representations as a part of the bid, shall check
the appropriate boxes, fill in the appropriate information, and provide signatures on the attached
"Solicitation Form"  (00600) pages, and submit with Standard Form 1442 (Section 00010).

1. (FAR 52.203-2)  CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985).

(a) The offeror certifies that -

(1)  The prices in this offer have been arrived at independently, without, for the purpose of
restricting competition, any consultation, communication, or agreement with any other offeror or
competitor relating to (i) those prices, (ii) the intention to submit an offer, or (iii) the methods or factors
used to calculate the prices offered;

(2)  the prices in this offer have not been and will not be knowingly disclosed by the offeror,
directly or indirectly, to any other offeror or competitor before bid opening (in the case of a Sealed Bid
solicitation) or contract award (in the case of a negotiated solicitation) unless otherwise required by law;
and

(3)  no attempt has been made or will be made by the offeror to induce any other concern to
submit or not to submit an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the
signatory -

(1)  is the person in the offeror's organization responsible for determining the prices being
offered in this bid or proposal, and that the signatory has not participated and will not participate in any
action contrary to subparagraphs (a)(1) through (a)(3) above; or

(2)(i) has been authorized, in writing, to act as agent for the following principals in
certifying that those principals have not participated, and will not participate in any action contrary to
subparagraphs (a)(1) through (a)(3) above
_________________________________________________________________
______________________________________________________________________________
__________________________ [insert full name of person(s) in the offeror's organization responsible for
determining the prices offered in this bid or proposal, and the title of his or her position in the offeror's
organization];

   (ii) as an authorized agent, does certify that the principals named in subdivision (b)(2)(i)
above have not participated, and will not participate, in any action contrary to subparagraphs (a)(1) through
(a)(3) above; and

   (iii) as an agent, has not personally participated, and will not participate, in any action
contrary to subparagraphs (a)(1) through (a)(3) above.

(c) If the offeror deletes or modifies subparagraph (a)(2) above, the offeror must furnish with its
offer a signed statement setting forth in detail the circumstances of the disclosure.
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2. (FAR 52.203-11) CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO
INFLUENCE CERTAIN FEDERAL TRANSACTIONS (APR 1991).

(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on
Payments to Influence Certain Federal Transactions, included in this solicitation, are hereby incorporated
by reference in paragraph (b) of this certification.

(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowledge and
belief that on or after December 23, 1989, -

(1) No Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of Congress on his or her behalf in
connection with the awarding of any Federal contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal,
amendment or modification of any Federal contract, grant, loan, or cooperative agreement;

(2) If any funds other than Federal appropriated funds (including profit or fee
received under a covered Federal transaction) have been paid, or will be paid, to any person for influencing
or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress on his or her behalf in connection with
this solicitation, the offeror shall complete and submit, with its offer, OMB standard form LLL, Disclosure
of Lobbying Activities, to the Contracting Officer; and

(3) He or she will include the language of this certification in all subcontract awards
at any tier and require that all recipients of subcontract awards in excess of $100,000 shall certify and
disclose accordingly.

(c) Submission of this certification and disclosure is a prerequisite for making or entering into
this contract imposed by section 1352, title 31, United States Code.  Any person who makes an expenditure
prohibited under this provision or who fails to file or amend the disclosure form to be filed or amended by
this provision, shall be subject to a civil penalty of not less than $10,000, and not more than $100,000, for
each such failure.

3.  (FAR 52.204-3)  TAXPAYER IDENTIFICATION (OCT 1998).

(a) Definitions.

"Common parent," as used in this provision, means that corporate entity that owns or controls an affiliated
group of corporations that files its Federal income tax returns on a consolidated basis, and of which the
offeror is a member.

"Taxpayer Identification Number (TIN)," as used in this provision, means the number required by the
Internal Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The
TIN may be either a Social Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision
to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of
26 U.S.C. 6041, 6041A, and 6050M, and implementing regulations issued by the IRS. If the resulting
contract is subject to the payment reporting requirements described in Federal Acquisition Regulation
(FAR) 4.904, the failure or refusal by the offeror to furnish the information may result in a 31 percent
reduction of payments otherwise due under the contract.
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(c) The TIN may be used by the Government to collect and report on any delinquent amounts
arising out of the offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting
contract is subject to the payment reporting requirements described in FAR 4.904, the TIN provided
hereunder may be matched with IRS records to verify the accuracy of the offeror's TIN.

(d) Taxpayer Identification Number (TIN).

[  ] TIN: _____________________.

[  ] TIN has been applied for.

[  ] TIN is not required because:

[  ] Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income
effectively connected with the conduct of a trade or business in the United States and does not have an
office or place of business or a fiscal paying agent in the United States;

[  ] Offeror is an agency or instrumentality of a foreign government;

[  ] Offeror is an agency or instrumentality of the Federal Government.

(e) Type of organization.

[  ] Sole proprietorship;

[   ] Partnership;

[  ] Corporate entity (not tax-exempt);

[  ] Corporate entity (tax-exempt);

[  ] Government entity (Federal, State, or local);

[  ] Foreign government;

[  ] International organization per 26 CFR 1.6049-4;

[  ] Other _________________________.

(f) Common parent.

[  ] Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision.

[  ] Name and TIN of common parent:

Name _____________________________

TIN ______________________________

                  (End of provision)

4.  (FAR 52.204-5) WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS)
[MAY 1999]

(a) Definition. Women-owned business concern, as used in this provision, means a concern that is
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at least 51 percent owned by one or more women; or in the case of any publicly owned business, at least 51
percent of its stock is owned by one or more women; and whose management and daily business operations
are controlled by one or more women.

(b) Representation. [Complete only if the offeror is a women-owned business concern and has not
represented itself as a small business concern in paragraph (b)(1) of FAR 52.219–1, Small Business
Program Representations, of this solicitation.] The offeror represents that it  [  ] is a women-owned
business concern.
(End of provision)

5. (DFARS 252.204-7001) COMMERCIAL AND GOVERNMENT ENTITY (CAGE) CODE
REPORTING (AUG 1999).

(a)  The offeror is requested to enter its CAGE code on its offer in the block with its name and
address.  The CAGE code entered must be for that name and address.  Enter “CAGE” before the number.

(b)  If the offeror does not have a CAGE code, it may ask the Contracting Officer to request one
from the Defense Logistics Information Service (DLIS).  The Contracting Officer will-

(1)  Ask the Contractor to complete section B of a DD Form 2051, Request for Assignment
of a Commercial and Government Entity (CAGE) Code;

(2)  Complete section A and forward the form to DLIS; and

(3)  Notify the Contractor of its assigned CAGE code.

(c)  Do not delay submission of the offer pending receipt of a CAGE code.

6. (FAR 52.209-5) CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
PROPOSED DEBARMENT, AND OTHER RESPONSIBILITY MATTERS (DEC 2001).

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that—
  (i) The Offeror and/or any of its Principals—
   (A) Are [  ] are not [  ] presently debarred, suspended, proposed for

debarment, or declared ineligible for the award of contracts by any Federal agency;
  (B) Have [  ] have not [  ], within a three-year period preceding this

offer, been convicted of or had a civil judgment rendered against them for: commission of fraud or a
criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, state,
or local) contract or subcontract; violation of Federal or state antitrust statutes relating to the submission of
offers; or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records,
making false statements, tax evasion, or receiving stolen property; and

  (C) Are [  ] are not [  ] presently indicted for, or otherwise criminally or
civilly charged by a governmental entity with, commission of any of the offenses enumerated in paragraph
(a)(1)(i)(B) of this provision.

 (ii) The Offeror has [  ] has not [  ], within a three-year period preceding this
offer, had one or more contracts terminated for default by any Federal agency.

  (2) “Principals,” for the purposes of this certification, means officers; directors; owners;
partners; and, persons having primary management or supervisory responsibilities within a business entity
(e.g., general manager; plant manager; head of a subsidiary, division, or business segment, and similar
positions).

This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United States
and the Making of a False, Fictitious, or Fraudulent Certification May Render the Maker Subject
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to Prosecution Under Section 1001, Title 18, United States Code.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time
prior to contract award, the Offeror learns that its certification was erroneous when submitted or has
become erroneous by reason of changed circumstances.

(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily
result in withholding of an award under this solicitation. However, the certification will be considered in
connection with a determination of the Offeror's responsibility. Failure of the Offeror to furnish a
certification or provide such additional information as requested by the Contracting Officer may render the
Offeror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render, in good faith, the certification required by paragraph (a) of
this provision. The knowledge and information of an Offeror is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of business dealings.

(e) The certification in paragraph (a) of this provision is a material representation of fact upon
which reliance was placed when making award. If it is later determined that the Offeror knowingly
rendered an erroneous certification, in addition to other remedies available to the Government, the
Contracting Officer may terminate the contract resulting from this solicitation for default. (End of
Provision)

7. (DFARS 252.209-7001) DISCLOSURE OF OWNERSHIP OR CONTROL BY A
FOREIGN GOVERNMENT THAT SUPPORTS TERRORISM (MAR 1998).  [For Contracts
exceeding $100,000]

(a) Definitions.

As used in this provision-

(1) "Government of a terrorist country" includes the state and the government of a terrorist
country, as well as any political subdivision, agency, or instrumentality thereof.

(2) "Terrorist country" means a country determined by the Secretary of State, under section
6(j)(1)(A)) of the Export Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be a country the
government of which has repeatedly provided support for acts of international terrorism. As of the date of
this provision, terrorist countries include: Cuba, Iran, Iraq, Libya, North Korea, Sudan, and Syria.

(3) "Significant interest" means-
(i) Ownership of or beneficial interest in 5 percent or more of the firm's or

subsidiary's securities. Beneficial interest includes holding 5 percent or more of any class of the firm's
securities in "nominee shares," "street names," or some other method of holding securities that does not
disclose the beneficial owner;

(ii) Holding a management position in the firm, such as a director or officer;
(iii) Ability to control or influence the election, appointment, or tenure of

directors or officers in the firm;

(iv) Ownership of 10 percent or more of the assets of a firm such as equipment,
buildings, real estate, or other tangible assets of the firm; or

(v) Holding 50 percent or more of the indebtedness of a firm.

(b) Prohibition on award. In accordance with 10 U.S.C. 2327, no contract may be awarded to a firm
or a subsidiary of a firm if the government of a terrorist country has a significant interest in the firm or
subsidiary [or, in the case of a subsidiary, the firm that owns the subsidiary], unless a waiver is granted by
the Secretary of Defense.

(c) Disclosure.
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The Offeror shall disclose any significant interest the government of each of the following countries has in
the Offeror or a subsidiary of the Offeror. If the Offeror is a subsidiary, it shall also disclose any significant
interest the government of a terrorist country has in any firm that owns or controls the subsidiary. The
disclosure shall include--

(1) Identification of each government holding a significant interest; and
(2) A description of the significant interest held by each Government.

(End of provision)

8. (FAR 52.211-6)  BRAND NAME OR EQUAL (AUG 1999).

(a)  If an item in this solicitation is identified as "brand name or equal," the purchase description
reflects the characteristics and level of quality that will satisfy the Government's needs.  The salient
physical, functional, and other characteristics that "equal" products must meet are specified in the
solicitation.

(b)  To be considered for award, offers of "equal" products, including “equal” products  of the brand
name manufacturer, must--

(1)  Meet the salient physical, functional, and other characteristics specified in the
solicitation;

(2)  Clearly identify the item by--

(i)   Brand name, if any; and

(ii)  Make or model number;

(3)  Include descriptive literature such as cuts, illustrations, drawings, or a clear reference to
previously furnished descriptive data or information available to the Contracting Officer; and

(4)  Clearly describe any modifications the offeror plans to make in a product to make it
conform to the solicitation requirements.  Mark any descriptive material to clearly show the modifications.

(c)  The Contracting Officer will evaluate "equal" products on the basis of information by the
offeror or identified in the offer and reasonably available to the Contracting Officer.  The Contracting
Officer is not responsible for locating or securing any information not identified in the offer.

(d)  Unless the offeror clearly indicates in its offer that the product being offered is an "equal"
product, the offeror shall provide the brand name product referenced in the solicitation.

9.  RESERVED

10.  RESERVED

11.  (FAR 52.219-1)  SMALL BUSINESS PROGRAM REPRESENTATIONS (APR 2002)
ALTERNATE I (APR 2002)

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is
________________ [insert NAICS code].

 (2) The small business size standard is _____________ [insert size standard].
 (3) The small business size standard for a concern which submits an offer in its own

name, other than on a construction or service contract, but which proposes to furnish a product which it did
not itself manufacture, is 500 employees.

(b) Representations. (1) The offeror represents as part of its offer that it [  ] is,  [  ] is not a small
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business concern.
 (2) [Complete only if the offeror represented itself as a small business concern in

paragraph (b)(1) of this provision.]  The offeror represents, for general statistical purposes, that it
[  ] is,  [   ] is not, a small disadvantaged business concern as defined in 13 CFR 124.1002.

 (3) [Complete only if the offeror represented itself as a small business concern in
paragraph (b)(1) of this provision.]  The offeror represents as part of its offer that it  [  ] is,  [  ] is not a
women-owned small business concern.

 (4) [Complete only if the offeror represented itself as a small business concern in
paragraph (b)(1) of this provision.]  The offeror represents as part of its offer that it  [  ] is,  [  ] is not a
veteran-owned small business concern.

 (5) [Complete only if the offeror represented itself as aveteran-owned small business
concern in paragraph (b)(4) of this provision.] The offeror represents as part of its offer that it [  ] is,
[  ] is not a service-disabled veteran-owned small business concern.

 (6) [Complete only if the offeror represented itself as a small business concern in
paragraph (b)(1) of this provision.]  The offeror represents, as part of its offer, that—

  (i) It  [  ] is,  [  ] is not a HUBZone small business concern listed, on the date of
this representation, on the List of Qualified HUBZone Small Business Concerns maintained by the Small
Business Administration, and no material change in ownership and control, principal office, or HUBZone
employee percentage has occurred since it was certified by the Small Business Administration in
accordance with 13 CFR part 126; and

  (ii) It [  ] is,  [  ] is not a joint venture that complies with the requirements of 13
CFR part 126, and the representation in paragraph (b)(6)(i) of this provision is accurate for the HUBZone
small business concern or concerns that are participating in the joint venture. [The offeror shall enter the
name or names of the HUBZone small business concern or concerns that are participating in the joint
venture:__________.]  Each HUBZone small business concern participating in the joint venture shall
submit a separate signed copy of the HUBZone representation.

 (7) [Complete if offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.]
The offeror shall check the category in which its ownership falls:
 _____ Black American.
 _____ Hispanic American.
 _____ Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians).
 _____ Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore, Brunei,
Japan, China, Taiwan, Laos, Cambodia (Kampuchea),Vietnam, Korea, The Philippines, U.S. Trust Territory of the
Pacific Islands (Republic of Palau), Republic of the Marshall Islands, Federated States of Micronesia, the
Commonwealth of the Northern Mariana Islands, Guam, Samoa, Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu, or
Nauru).
 _____ Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh, Sri
Lanka, Bhutan, the Maldives Islands, or Nepal).
 _____ Individual/concern, other than one of the preceding.

(c) Definitions. As used in this provision—

“Service-disabled veteran-owned small business concern”—
 (1) Means a small business concern—
 (i) Not less than 51 percent of which is owned by one or more service-disabled

veterans or, in the case of any publicly owned business, not less than 51 percent of the stock of which is
owned by one or more service-disabled veterans; and

  (ii) The management and daily business operations of which are controlled by
one or more service-disabled veterans or, in the case of a veteran with permanent and severe disability, the
spouse or permanent caregiver of such veteran.

 (2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a
disability that is service connected, as defined in 38 U.S.C. 101(16).

“Small business concern” means a concern, including its affiliates, that is independently owned
and operated, not dominant in the field of operation in which it is bidding on Government contracts, and
qualified as a small business under the criteria in 13 CFR part 121 and the size standard in paragraph
(a) of this provision.
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“Veteran-owned small business concern” means a small business concern—
 (1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38

U.S.C. 101(2)) or, in the case of any publicly owned business, not less than 51 percent of the stock of
which is owned by one or more veterans; and

 (2) The management and daily business operations of which are controlled by one or
more veterans.

“Women-owned small business concern” means a small business concern—
 (1) That is at least 51 percent owned by one or more women; or, in the case of any

publicly owned business, at least 51 percent of the stock of which is owned by one or more
women; and

 (2) Whose management and daily business operations are controlled by one or more
women.

(d) Notice. (1) If this solicitation is for supplies and has been set aside, in whole or in part, for
small business concerns, then the clause in this solicitation providing notice of the set-aside contains
restrictions on the source of the end items to be furnished.

 (2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small,
HUBZone small, small disadvantaged, or women-owned small business concern in order to obtain a
contract to be awarded under the preference programs established pursuant to section 8(a), 8(d), 9, or 15 of
the Small Business Act or any other provision of Federal law that specifically references section 8(d) for a
definition of program eligibility, shall—

  (i) Be punished by imposition of fine, imprisonment, or both;
  (ii) Be subject to administrative remedies, including suspension and debarment;

and
  (iii) Be ineligible for participation in programs conducted under the authority of

the Act.
(End of provision)

12.  (FAR 52.219-2)  EQUAL LOW BIDS (OCT 1995)

(a) This provision applies to small business concerns only.
(b) The bidder's status as a labor surplus area (LSA) concern may affect entitlement to award in case

of tie bids. If the bidder wishes to be considered for this priority, the bidder must identify, in the following
space, the LSA in which the costs to be incurred on account of manufacturing or production (by the bidder
or the first-tier subcontractors) amount to more than 50 percent of the contract price.

___________________________   _______________________________
___________________________   _______________________________

(c) Failure to identify the labor surplus areas as specified in paragraph (b) of this provision will
preclude the bidder from receiving priority consideration. If the bidder is awarded a contract as a result of
receiving priority consideration under this provision and would not have otherwise received award, the
bidder shall perform the contract or cause the contract to be performed in accordance with the obligations
of an LSA concern.

13.  RESERVED

14. (FARS 52.219-19) SMALL BUSINESS CONCERN REPRESENTATION FOR THE SMALL
BUSINESS COMPETITIVENESS DEMONSTRATION PROGRAM (OCT 2000).

(a) Definition. “Emerging small business” as used in this solicitation, means a small business
concern whose size is no greater than 50 percent of the numerical size standard applicable to the North
American Industry Classification System (NAICS) code assigned to a contracting opportunity.
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(b)  (Complete only if Offeror has represented itself under the provision at FAR 52.219-1 as a small
business concern under the size standards of this solicitation.)  The Offeror [  ] is, [  ] is not an emerging
small business.

(c)  (Complete only if the Offeror is a small business or an emerging small business, indicating its
size range.)

Offeror's number of employees for the past 12 months (check this column if size standard
stated in solicitation is expressed in terms of number of employees) or Offeror's average annual gross
revenue for the last 3 fiscal years (check this column if size standard stated in solicitation is expressed in
terms of annual receipts).  (Check one of the following.)

No. of Employees          Average Annual Gross Revenues

_____50 or fewer           _____$1 million or less

_____51  - 100             _____$1,000,001  - $2 million

 _____101 - 250           _____$2,000,001  - $3.5 million

 _____251 - 500           _____$3,500,001  - $5 million

 _____501 - 750           _____$5,000,001  - $10 million

_____751 - 1,000         _____$10,000,001 - $17 million

_____Over 1,000         _____Over $17 million

15. (FARS 52.219-21)  SMALL BUSINESS SIZE REPRESENTATION FOR TARGETED
INDUSTRY CATEGORIES UNDER THE SMALL BUSINESS COMPETITIVENESS
DEMONSTRATION PROGRAM (MAY 1999).

[Complete only if the Offeror has represented itself under the provision at 52.219-1 as a
small business concern under the size standards of this solicitation.]

Offeror's number of employees for the past 12 months [check this column if size standard
stated in solicitation is expressed in terms of number of employees] or Offeror's average annual gross
revenue for the last 3 fiscal years [check this column if size standard in solicitation is expressed in terms of
annual receipts].  [Check one of the following.]

No. of Employees          Average Annual Gross Revenues

_____50 or fewer           _____$1 million or less

_____51  - 100               _____$1,000,001  - $2 million

     _____101 - 250             _____$2,000,001  - $3.5 million

     _____251 - 500             _____$3,500,001  - $5 million

     _____501 - 750              _____$5,000,001  - $10 million

     _____751 - 1,000           _____$10,000,001 - $17 million

     _____Over 1,000           _____Over $17 million
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16. (FAR 52.222-21) CERTIFICATION OF NONSEGREGATED FACILITIES (FEB
1999)

(a)  “Segregated facilities,” as used in this clause, means any waiting rooms, work areas, rest
rooms and wash rooms, restaurants and other eating areas, time clocks, locker rooms and other storage or
dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and
housing facilities provided for employees, that are segregated by explicit directive or are in fact segregated
on the basis of race, color, religion, sex, or national origin because of written or oral policies or employee
custom. The term does not include separate or single-user rest rooms or necessary dressing or sleeping
areas provided to assure privacy between the sexes.

(b) The Contractor agrees that it does not and will not maintain or provide for its employees any
segregated facilities at any of its establishments, and that it does not and will not permit its employees to
perform their services at any location under its control where segregated facilities are maintained. The
Contractor agrees that a breach of this clause is a violation of the Equal Opportunity clause in this contract.

(c) The Contractor shall include this clause in every subcontract and purchase order that is subject
to the Equal Opportunity clause of this contract.
(End of clause)

17. (FAR 52.222-22)  PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999).
The offeror represents that—

(a) It [  ] has, [  ] has not participated in a previous contract or subcontract subject the Equal
Opportunity clause of this solicitation;

(b) It [  ] has, [  ] has not filed all required compliance reports; and
(c) Representations indicating submission of required compliance reports, signed by proposed

subcontractors, will be obtained before subcontract awards.
(End of provision)

18.  (FAR 52.223-4) RECOVERED MATERIAL CERTIFICATION (OCT 1997)

As required by the Resource Conservation and Recovery Act of 1976 (42 U.S.C. 6962(c)(3)(A)(i)), the
offeror certifies, by signing this offer, that the percentage of recovered materials to be used in the
performance of the contract will be at least the amount required by the applicable contract specifications.
(End of provision)

19.   (FAR 52.223-13) CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING
(OCT 2000) [For Contracts over $100,000]

(a) Submission of this certification is a prerequisite for making or entering into this contract
imposed by Executive Order 12969, August 8, 1995.

(b) By signing this offer, the offeror certifies that-

(1) As the owner or operator of a facilities that will be used in the performance of this
contract that are subject to the filing and reporting requirements described in section 313 of the Emergency
Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the
Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13106), the offeror will file and continue to file, for
such facilities for the life of the contract the  Toxic Chemical Release Inventory Form (Form R) as
described in sections 313(a) and (g) of the EPCRA and section 6607 of PPA; or

(2) None of its owned or operated facilities to be used in the performance of this contract is
subject the Form R filing and reporting requirements because each facility is exempt for at least one of the
following reasons: (Check each block that is applicable.)

[ ] (i) The facility does not manufacture, process or otherwise use any toxic chemicals listed
under section 313(c) of EPCRA, 42 U.S.C. 11023(c);
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[ ] (ii) The facility does not  have 10 or more full-time employees as specified in section
313(b)(1)(A) of EPCRA, 42 U.S.C. 11023(b)(1)(A);

[ ] (iii) The facility does not meet the reporting thresholds of toxic chemicals established
under section 313(f) of EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27,
provided an appropriate certification form has been filed with EPA);

[ ] (iv) The facility does not fall within Standard Industrial Classification Code (SIC) major
groups 20 through 39 or their corresponding North American Industry Classification System (NAICS)
sectors 31 through 33; or

[ ] (v) The facility is not located within any State of the United States, the District of
Columbia, the Commonwealth of Puerto Rica, Guam, American Samoa, the United States Virgin Islands,
the Norther Mariana Islands, or any other territory or possession over which the United States has
jurisdiction.

20.  (DFARS  252.225-7031) SECONDARY ARAB BOYCOTT OF ISRAEL (JUN 1992)

(a) Definitions.  As used in this clause--

(1) "Foreign person" means any person other than a United States person as defined in
Section 16(2) of the Export Administration Act of 1979 (50 U.S.C. App. Sec 2415).

(2) "United States person" is defined in Section 16(2) of the Export Administration Act of
1979 and means any  United States resident or national (other than an individual resident outside the United
States and employed by other than a United States person), any domestic concern (including any permanent
domestic establishment of any foreign concern), and any foreign subsidiary or affiliate (including any
foreign establishment) of any domestic concern which is controlled in fact by such domestic concern, as
determined under regulations of the President.

(b) Certification.

By submitting this offer, the Offeror, if a foreign person, company, company or entity, certifies that it--

(1) Does not comply with the Secondary Arab Boycott of Israel; and

(2) Is not taking or knowingly agreeing to take any action, with respect to the Secondary
Boycott of Israel by Arab countries, which 50 U.S.C. App. Sec 2407(a) prohibits a United States person
from taking.
(End of clause)

21.    (DFARS 252.247-7022) REPRESENTATION OF EXTENT OF TRANSPORTATION BY
SEA (AUG 1992).

(a)  The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision
whether transportation of supplies by sea is anticipated under the resultant contract.  The term "supplies" is
defined in the Transportation of Supplies by Sea clause of this solicitation.

(b)  REPRESENTATION.  The Offeror represents that it-

_____ Does anticipate that supplies will be transported by sea in the performance of any
contract or subcontract resulting from this solicitation.

_____ Does not anticipate that supplies will be transported by sea in the performance of
any contract or subcontract resulting from this solicitation.

(c)  Any contract resulting from this solicitation will include the Transportation of Supplies by Sea
Clause.  If the Offeror represents that it will not use ocean transportation, the resulting contract will also
include the Defense FAR Supplement clause at 252.247-7024, Notification of Transportation of Supplies
by Sea.
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28. DFARS 252.219-7010  ALTERNATE A (JUN 1998)  [When Competitive 8(a) Contracting Procedures are
used]
29. FAR 52.219-18 NOTIFICATION OF COMPETITION LIMITED TO ELIGIBLE 8(A)  CONCERNS
(JUNE 1999) [When Competitive 8(a) Contracting Procedures are used]
30. DFARS 252.219-7003 SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL
BUSINESS SUBCONTRACTING PLAN (DOD CONTRACTS) (APR 1996)
31. DFARS 252.219-7004 SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL
BUSINESS SUBCONTRACTING PLAN (TEST PROGRAM) (JUN 1997)
32. *FAR 52.222-3 CONVICT LABOR (AUG 1996)
33. *FAR 52.222-4 CONTRACT WORK HOURS AND SAFETY STANDARDS ACT—OVERTIME
COMPENSATION (SEPT 2000)
34. *FAR 52.222-6 DAVIS-BACON ACT (FEB 1995)
35. *FAR 52.222-7 WITHHOLDING OF FUNDS (FEB 1988)
36. *FAR 52.222-8 PAYROLLS AND BASIC RECORDS (FEB 1988)
37. *FAR 52.222-9 APPRENTICES AND TRAINEES (FEB 1988)
38. *FAR 52.222-10 COMPLIANCE WITH COPELAND ACT REQUIREMENTS (FEB 1988)
39. *FAR 52.222-11 SUBCONTRACTS (LABOR STANDARDS) (FEB 1988)
40. *FAR 52.222-12 CONTRACT TERMINATION--DEBARMENT (FEB 1988)
41. *FAR 52.222-13 COMPLIANCE WITH DAVIS-BACON AND RELATED ACT  REGULATIONS (FEB
1988)
42. *FAR 52.222-14 DISPUTES CONCERNING LABOR STANDARDS (FEB 1988)
43. *FAR 52.222-15 CERTIFICATION OF ELIGIBILITY (FEB 1988)
44. *FAR 52.222-26 EQUAL OPPORTUNITY (APR 2002)
45. *FAR 52.222-27 AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR  CONSTRUCTION
(FEB 1999)
46. *FAR 52.222-35 EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF
THE VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (DEC 2001)
47. *FAR 52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES  (JUN 1998)
48. *FAR 52.222-37 EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF
THE VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (DEC 2001)
49. *FAR 52.222-38 COMPLIANCE WITH VETERANS’ EMPLOYMENT REPORTING REQUIREMENTS
(DEC 2001)
50. *FAR 52.223-5 POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION (APR 1998)
[For Work on Federal Facilities]
51. *FAR 52.223-6 DRUG-FREE WORKPLACE (MAY 2001)
52. FAR 52.223-9 ESTIMATE OF PERCENTAGE OF RECOVERED MATERIAL CONTENT FOR EPA-
DESIGNATED PRODUCTS (AUG 2000) [For Contracts exceeding $100,000.  EPA Designated product (available
at http://www.epa.gov/cpg/)]
53. *FAR 52.223-14 TOXIC CHEMICAL RELEASE REPORTING (OCT 2000) [For Contracts Over
$100,000]
54. RESERVED
55. DFARS  252.223-7006 PROHIBITION ON STORAGE AND DISPOSAL OF TOXIC AND
HAZARDOUS MATERIALS (APR 1993)
56. *FAR 52.225-9 BUY AMERICAN ACT—CONSTRUCTION MATERIALS (MAY 2002) (For Contracts
less than $6.481 million)
57. *FAR 52.225-10  NOTICE OF BUY AMERICAN ACT REQUIREMENT—CONSTRUCTION
MATERIALS (MAY 2002) (Applicable with FAR 52.225-9)
58. *FAR 52.225-11  BUY AMERICAN ACT—CONSTRUCTION MATERIALS UNDER TRADE
AGREEMENTS (JULY 2002) [For Contracts more than $6,481,000] ALTERNATE I (MAY 2002) [For Contracts
between $6.481 and 7.304733  Million]
59. *FAR 52.225-12  NOTICE OF BUY AMERICAN ACT REQUIREMENT—CONSTRUCTION
MATERIALS UNDER TRADE AGREEMENTS (MAY 2002) [Applicable with FAR 52.225-11]  ALTERNATE II
(MAY 2002) [For Contracts Between 6.481 and 7.344733 Million]
60. *FAR 52.225-13  RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JULY 2000)
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61. *FAR 52.226-1 UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED ECONOMIC
ENTERPRISES (JUNE 2000)
62. *FAR 52.227-1 AUTHORIZATION AND CONSENT (JUL 1995)
63. *FAR 52.227-2 NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT
INFRINGEMENT (AUG 1996)
64. *FAR 52.227-4   PATENT INDEMNITY--CONSTRUCTION CONTRACTS (APR 1984)
65. DFARS 252.227-7033 RIGHTS IN SHOP DRAWINGS (APR 1966)
66. FAR 52.228-1 BID GUARANTEE (SEP 1996)  [NOTE:  Not required for projects less than $100,000]
67. *FAR 52.228-2 ADDITIONAL BOND SECURITY (OCT 1997)
68. *FAR 52.228-5 INSURANCE--WORK ON A GOVERNMENT INSTALLATION (JAN 1997) [For
68. Contracts Exceeding $100,000]
69. *FAR 52.228-11 PLEDGES OF ASSETS (FEB 1992)
70. *FAR 52.228-12 PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS (OCT 1995)
71. FAR 52.228-13 ALTERNATIVE PAYMENT PROTECTIONS (JULY 2000) [Applicable only for projects
or delivery orders less than $100,000]
72. FAR 52.228-14 IRREVOCABLE LETTER OF CREDIT (DEC 1999)
73. FAR 52.228-15 PERFORMANCE AND PAYMENT BONDS (JULY 2000).
74. FAR 52.229-3 FEDERAL, STATE, AND LOCAL TAXES (JAN 1991) [For Contracts Exceeding $100,000]
75. *FAR 52.229-5 TAXES--CONTRACTS PERFORMED IN U.S. POSSESSIONS OR PUERTO  RICO
(APR 1984)
76. DFARS 252.231-7000 SUPPLEMENTAL COST PRINCIPLES (DEC 1991)
77. *FAR 52.232-5 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS  (SEPT 2002)
78. RESERVED.
79. *FAR 52.232-17 INTEREST (JUN 1996)
80. *FAR 52.232-23 ASSIGNMENT OF CLAIMS (JAN 1986)
81. *FAR 52.232-27     PROMPT PAY FOR CONSTRUCTION CONTRACTS (FEB 2002)
82. *FAR 52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER –CENTRAL CONTRACTOR
REGISTRATION  (MAY 1999)
83. DFARS 252.232-7004 DOD PROGRESS PAYMENT RATES (OCT 2001)
84. DFARS 252.232-7005 REIMBURSEMENT OF SUBCONTRACTOR ADVANCE PAYMENTS--DOD
PILOT MENTOR-PROTEGE PROGRAM (SEP 2001)
85. *FAR 52.233-1 DISPUTES (JULY 2002)
86. *FAR 52.233-3 PROTEST AFTER AWARD (AUG 1996)
87. RESERVED
88. FAR 52.236-2 DIFFERING SITE CONDITIONS (APR 1984)
89. *FAR 52.236-3 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984)
90. *FAR 52.236-5 MATERIAL AND WORKMANSHIP (APR 1984)
91. RESERVED
92. *FAR 52.236-6 SUPERINTENDENCE BY THE CONTRACTOR (APR 1984)
93. FAR 52.236-7 PERMITS AND RESPONSIBILITIES (NOV 1991)
94. *FAR 52.236-8 OTHER CONTRACTS (APR 1984)
95. *FAR 52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES,  EQUIPMENT,
UTILITIES, AND IMPROVEMENTS (APR 1984)
96. *FAR 52.236-10 OPERATIONS AND STORAGE AREAS (APR 1984)
97. *FAR 52.236-11 USE AND POSSESSION PRIOR TO COMPLETION (APR 1984)
98. *FAR 52.236-12 CLEANING UP (APR 1984)
99. *FAR 52.236-13 ACCIDENT PREVENTION-ALTERNATE I (NOV 1991)
100. *FAR 52.236-14 AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984)
101. FAR 52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984)
102. *FAR 52.236-17 LAYOUT OF WORK (APR 1984)
103. FAR 52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997)
104. *FAR 52.236-26  PRECONSTRUCTION CONFERENCE (FEB 1995)
105. DFARS 252.236-7000 MODIFICATION OF PROPOSALS - PRICE BREAKDOWN (DEC 1991)
106. DFARS 252.236-7008 CONTRACT PRICES - BIDDING SCHEDULES (DEC 1991)
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107. *FAR 52.242-13  BANKRUPTCY (JUL 1995)
108. *FAR 52.242-14  SUSPENSION OF WORK (APR 1984)
109. FAR 52.243-4  CHANGES (AUG 1987)
110. DFARS 252.243-7001 PRICING OF CONTRACT MODIFICATIONS (DEC 1991)
111. DFARS  252.243-7002  REQUESTS FOR EQUITABLE ADJUSTMENT  (MAR 1998)
112. *FAR 52.244-2  SUBCONTRACTS (AUG 1998)
113. FAR 52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS (MAY 2002)
114. *FAR 52.245-2  GOVERNMENT PROPERTY (FIXED-PRICE CONTRACTS) (DEC 1989)  [For
Government Property over $100,000]
115. *FAR 52.245-4  GOVERNMENT-FURNISHED PROPERTY (SHORT FORM) (APR 1984)  [For
Government Property $100,000 or Less]
116. *FAR 52.246-12  INSPECTION OF CONSTRUCTION (AUG 1996)
117. *FAR 52.246-21 WARRANTY OF CONSTRUCTION (MAR 1994)
118. DFARS 252.247-7023 TRANSPORTATION OF SUPPLIES BY SEA (MAR 2000)
119. DFARS 252.247-7024 NOTIFICATION OF TRANSPORTATION OF SUPPLIES BY SEA (MAR   2000)
120. FAR 52.248-3 VALUE ENGINEERING--CONSTRUCTION (FEB 2000) (ALERNATE I (APR 1984)
121. *FAR 52.249-1  TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE)
(SHORT FORM) (APR 1984) [For Contracts $100,000 or Less]
122. *FAR 52.249-2  TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE)
ALTERNATE I (SEP 1996) [For Contracts Over $100,000]
123. *FAR 52.249-10  DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984)
124. ENVIRONMENTAL LITIGATION (1974 NOV OCE)
125. EFARS 52.249-5000 BASIS FOR SETTLEMENT OF PROPOSALS
126. INAPPLICABLE PROVISIONS AND CLAUSES (Local Provision). [Applicable only for projects or
delivery orders less than $100,000]
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SECTION 00700

CONTRACT CLAUSES

1. FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these address(es):

http://www.arnet.gov/far
                                       (End of clause)

* - CONTRACT CLAUSES THAT MAY BE INCORPORATED BY REFERENCE

2. DFARS 252.201-7000 CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991)

(a) Definition.
"Contracting officer's representative" means an individual designated in accordance with subsection

201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting
officer to perform specific technical or administrative functions.

(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will
receive a copy of the written designation. It will specify the extent of the COR's authority to act on behalf of the
contracting officer. The COR is not authorized to make any commitments or changes that will affect price, quality,
quantity, delivery, or any other term or condition of the contract.

(End of clause)

3. *FAR 52.202-1  DEFINITIONS  (DEC 2001) ALTERNATE I  (MAY 2001)

a) “Agency head” or “head of the agency” means the Secretary (Attorney General, Administrator,
Governor, Chairperson, or other chief official, as appropriate) of the agency, unless otherwise indicated, including
any deputy or assistant chief official of the executive agency.

(b) “Commercial component” means any component that is a commercial item.
(c) “Commercial item” means—
 (1) Any item, other than real property, that is of a type customarily used by the general public or

by non-governmental entities for purposes other than governmental purposes, and that—
  (i) Has been sold, leased, or licensed to the general public; or
  (ii) Has been offered for sale, lease, or license to the general public;
 (2) Any item that evolved from an item described in paragraph (c)(1) of this clause through

advances in technology or performance and that is not yet available in the commercial marketplace, but will be
available in the commercial marketplace in time to satisfy the delivery requirements under a Government
solicitation;

 (3) Any item that would satisfy a criterion expressed in paragraphs (c)(1) or (c)(2) of this clause,
but for—

  (i) Modifications of a type customarily available in the commercial marketplace; or
  (ii) Minor modifications of a type not customarily available in the commercial

marketplace made to meet Federal Government requirements. “Minor” modifications means modifications that do
not significantly alter the nongovernmental function or essential physical characteristics of an item or component, or
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change the purpose of a process.  Factors to be considered in determining whether a modification is minor include
the value and size of the modification and the comparative value and size of the final product. Dollar values and
percentages may be used as guideposts, but are not conclusive evidence that a modification is minor;

 (4) Any combination of items meeting the requirements of paragraphs (c)(1), (2), (3), or (5) of this
clause that are of a type customarily combined and sold in combination to the general public;

 (5) Installation services, maintenance services, repair services, training services, and other services
if—

  (i) Such services are procured for support of an item referred to in paragraph (c)(1), (2),
(3), or (4) of this definition, regardless of whether such services are provided by the same source or at the same time
as the item; and

  (ii) The source of such services provides similar services contemporaneously to the
general public under terms and conditions similar to those offered to the Federal Government

 (6) Services of a type offered and sold competitively in substantial quantities in the commercial
marketplace based on established catalog or market prices for specific tasks performed under standard commercial
terms and conditions.  This does not include services that are sold based on hourly rates without an established
catalog or market price for a specific service performed. For purposes of these services—

  (i) “Catalog price” means a price included in a catalog, price list, schedule, or other form
that is regularly maintained by the manufacturer or vendor, is either published or otherwise available for inspection
by customers, and states prices at which sales are currently, or were last, made to a significant number of buyers
constituting the general public; and

  (ii) “Market prices” means current prices that are established in the course of ordinary
trade between buyers and sellers free to bargain and that can be substantiated through competition or from sources
independent of the offerors.

 (7) Any item, combination of items, or service referred to in paragraphs (c)(1) through (c)(6),
notwithstanding the fact that the item, combination of items, or service is transferred between or among separate
divisions, subsidiaries, or affiliates of a Contractor; or

 (8) A nondevelopmental item, if the procuring agency determines the item was developed
exclusively at private expense and sold in substantial quantities, on a competitive basis, to multiple State and local
Governments.

(d) “Component” means any item supplied to the Government as part of an end item or of another
component, except that for use in 52.225-9, and 52.225-11 see the definitions in 52.225-9(a) and 52.225-11(a).

(e) “Contracting Officer” means a person with the authority to enter into, administer, and/or terminate
contracts and make related determinations and findings. The term includes certain authorized representatives of the
Contracting Officer acting within the limits of their authority as delegated by the
Contracting Officer.

(f) “Nondevelopmental item” means—
 (1) Any previously developed item of supply used exclusively for governmental purposes by a

Federal agency, a State or local government, or a foreign government with which the United States has a mutual
defense cooperation agreement;

 (2) Any item described in paragraph (f)(1) of this definition that requires only minor modification
or modifications of a type customarily available in the commercial marketplace in order to meet the requirements of
the procuring department or agency; or

  (3) Any item of supply being produced that does not meet the requirements of paragraph (f)(1) or
(f)(2) solely because the item is not yet in use.
(End of clause)

4. *FAR 52.203-3  GRATUITIES (APR 1984)

(a) The right of the Contractor to proceed may be terminated by written notice if, after notice and
hearing, the agency head or a designee determines that the Contractor, its agent, or another representative--

(1) Offered or gave a gratuity (e.g., an entertainment or gift) to an officer, official, or
employee of the Government; and

(2) Intended, by the gratuity, to obtain a contract or favorable treatment under a contract.
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(b) The facts supporting this determination may be reviewed by any court having lawful jurisdiction.
(c) If this contract is terminated under paragraph (a) above, the Government is entitled--

(1) To pursue the same remedies as in a breach of the contract; and
(2) In addition to any other damages provided by law, to exemplary damages of not less than 3

nor more than 10 times the cost incurred by the Contractor in giving gratuities to the person concerned, as
determined by the agency head or a designee.  (This subparagraph (c)(2) is applicable only if this contract uses
money appropriated to the Department of Defense.)

(d) The rights and remedies of the Government provided in this clause shall not be exclusive and are in
addition to any other rights and remedies provided by law or under this contract.

5. *FAR 52.203-5  COVENANT AGAINST CONTINGENT FEES (APR 1984)

(a) The Contractor warrants that no person or agency has been employed or retained to solicit or obtain
this contract upon an agreement or understanding for a contingent fee, except a bona fide employee or agency.  For
breach or violation of this warranty, the Government shall have the right to annul this contract without liability or, in
its discretion, to deduct from the contract price or consideration, or otherwise recover, the full amount of the
contingent fee.

(b) "Bona fide agency," as used in this clause, means an established commercial or selling agency,
maintained by a contractor for the purpose of securing business, that neither exerts nor proposes to exert improper
influence to solicit or obtain Government contracts nor holds itself out as being able to obtain any Government
contract or contracts through improper influence.

"Bona fide employee," as used in this clause, means a person, employed by a contractor and subject
to the contractor's supervision and control as to time, place, and manner of performance, who neither exerts nor
proposes to exert improper influence to solicit or obtain Government contracts nor holds out as being able to obtain
any Government contract or contracts through improper influence.

"Contingent fee," as used in this clause, means any commission, percentage, brokerage, or other fee
that is contingent upon the success that a person or concern has in securing a Government contract.

"Improper influence," as used in this clause, means any influence that induces or tends to induce a
Government employee or officer to give consideration or to act regarding a Government contract on any basis other
than the merits of the matter.

6. *FAR 52.203-7  ANTI-KICKBACK PROCEDURES (JUL 1995)

(a) Definitions.
"Kickback," as used in this clause, means any money, fee, commission, credit, gift, gratuity, thing

of value, or compensation of any kind which is provided, directly or indirectly, to any prime Contractor, prime
Contractor employee, subcontractor, or subcontractor employee for the purpose of improperly obtaining or
rewarding favorable treatment in connection with a prime contract or in connection with a subcontract relating to a
prime contract.  "Person," as used in this clause, means a corporation, partnership, business association of any kind,
trust, joint-stock company, or individual.

"Prime contract," as used in this clause, means a contract or contractual action entered into by the
United States for the purpose of obtaining supplies, materials, equipment, or services of any kind.

"Prime Contractor," as used in this clause, means a person who has entered into a prime contract
with the United States.

"Prime Contractor employee," as used in this clause, means any officer, partner, employee, or agent
of a prime Contractor.

"Subcontract," as used in this clause, means a contract or contractual action entered into by a prime
Contractor or subcontractor for the purpose of obtaining supplies, materials, equipment, or services of any kind
under a prime contract.

"Subcontractor," as used in this clause, (1) means any person, other than the prime Contractor, who
offers to furnish or furnishes any supplies, materials, equipment, or services of any kind under a prime contract or a



00700-4

subcontract entered into in connection with such prime contract, and (2) includes any person who offers to furnish or
furnishes general supplies to the prime Contractor or a higher tier subcontractor.

"Subcontractor employee," as used in this clause, means any officer, partner, employee, or agent of
a subcontractor.

(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from--
(1) Providing or attempting to provide or offering to provide any kickback;
(2) Soliciting, accepting, or attempting to accept any kickback; or
(3) Including, directly or indirectly, the amount of any kickback in the contract price charged

by a prime Contractor to the United States or in the contract price charged by a subcontractor to a prime Contractor
or higher tier subcontractor.

(c) (1) The Contractor shall have in place and follow reasonable procedures designed to prevent
and detect possible violations described in paragraph (b) of this clause in its own operations and direct business
relationships.

(2) When the Contractor has reasonable grounds to believe that a violation described in
paragraph (b) of this clause may have occurred, the Contractor shall promptly report in writing the possible
violation.  Such reports shall be made to the inspector general of the contracting agency, the head of the contracting
agency if the agency does not have an inspector general, or the Department of Justice.

(3) The Contractor shall cooperate fully with any Federal agency investigating a possible
violation described in paragraph (b) of this clause.

(4) The Contracting Officer may
(i) offset the amount of the kickback against any monies owed by the United States

under the prime contract and/or
(ii) direct that the Prime Contractor withhold from sums owed a subcontractor under

the prime contract the amount of the kickback.  The Contracting Officer may order that monies withheld under
subdivision (c)(4)(ii) of this clause be paid over to the Government unless the Government has already offset those
monies under subdivision (c)(4)(i) of this clause.  In either case, the Prime Contractor shall notify the Contracting
Officer when the monies are withheld.

(5) The Contractor agrees to incorporate the substance of this clause, including subparagraph
(c)(5) but excepting subparagraph (c)(1), in all subcontracts under this contract which exceed $100,000.

7. *FAR 52.203-8 CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL
OR IMPROPER ACTIVITY (JAN 1997)

(a) If the Government receives information that a contractor or a person has engaged in conduct
constituting a violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal Procurement Policy
Act (41 U.S.C. 423) (the Act), as amended by section 4304 of the National Defense Authorization Act for Fiscal
Year 1996 (Pub. L. 104-106), the Government may--

(1) Cancel the solicitation, if the contract has not yet been awarded or issued; or
(2) Rescind the contract with respect to which--

(i) The Contractor or someone acting for the Contractor has been convicted for an offense where the
conduct constitutes a violation of subsection 27 (a) or (b) of the Act for the purpose of either--

(A) Exchanging the information covered by such subsections for anything of value; or
(B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency

procurement contract; or
(ii) The head of the contracting activity has determined, based upon a preponderance of the

evidence, that the Contractor or someone acting for the Contractor has engaged in conduct constituting an offense
punishable under subsection 27(e)(1) of the Act.

(b) If the Government rescinds the contract under paragraph (a) of this clause, the Government is entitled to
recover, in addition to any penalty prescribed by law, the amount expended under the contract.

(c) The rights and remedies of the Government specified herein are not exclusive, and are in addition to any
other rights and remedies provided by law, regulation, or under this contract.
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8. DFARS 252.203-7001  PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER
DEFENSE—CONTRACT-RELATED FELONIES (MARCH 1999)

(a) Definitions.
As used in this clause--
(1) "Arising out of a contract with the "DoD" means any any act in connection with--

(i)  Attempting to obtain;
(ii)  Obtaining; or
(iii)  Performing a contract or first-tier subcontract of any department, or component of the

Department of Defense (DoD).
(2) "Conviction of fraud or any other felony," means any conviction for fraud or a felony in

violation of state or Federal criminal statutes, whether entered on a verdict or plea, including a plea of nolo
contendere, for which sentence has been imposed.

(3) "Date of conviction," means the date judgement was entered against the individual.
(b) Any individual who is convicted after September 29, 1988 of fraud or any other felony arising out

of a contract with the DoD is prohibited from serving--
(1) In a management or supervisory capacity on any DoD contract or first-tier subcontract;
(2) On board of directors of any DoD Contractor or first-tier subcontractor;
(3) As a consultant to any DoD Contractor or first-tier subcontractor; or
(4)  In any other capacity with the authority to influence, advise, or control the decisions of

any DoD contractor or subcontractor with regard to any DoD contract or first-tier subcontract.
(c) Unless waived, the prohibition in paragraph (b) of this clause applies for not less than five years

from the date of conviction.
(d) 10 U.S.C. 2408 provides that a defense Contractor or first-tier subcontractor shall be subject to a

criminal penalty of not more than $500,000 if convicted of knowingly--
(1) Employing a person under a prohibition in paragraph (b) of this clause;
(2) Allowing such a person to serve on the board of directors of Contractor or first-tier

subcontractor.
(e) In addition to the criminal penalties contained in 10 U.S.C. 2408, the Government may consider

other available remedies, such as--
(1) Suspension or debarment;
(2) Cancellation of the contract at no cost to the Government; or
(3) Termination of the contract for default.

(f) The Contractor may submit written requests for waiver of the prohibition in paragraph (b) of this
clause to the Contracting Officer.  Requests shall clearly identify--

(1) The person involved;
(2) The nature of the conviction and resultant sentence or punishment imposed;
(3) The reasons for the requested waiver; and
(4) An explanation of why a waiver is in the interest of national security.

(g) The Contractor agrees to include the substance of this clause appropriately modified to reflect the
identity and relationship of the parties, in all first-tier subcontracts exceeding the simplified acquisition threshold in
Part 2 of the Federal Acquisition Regulation, except those for commercial items or components.

(h)  Pursuant to 10 U.S.C.2408(c), defense contractors and subcontractors may obtain information as to
whether a particular has been convicted of fraud or any other felony arising out of a contract with the DoD by
contracting The Office of Justice Programs, The Denial of Federal Benefits Office, U.S. Department of Justice,
telephone (202) 616-3507.

9. DFARS 252.203-7002   DISPLAY OF DOD HOTLINE POSTER (DEC 1991)  (For Military
Contracts Exceeding $5,000,000)

(a)  The Contractor shall display prominently in common work areas within business segments performing
work under Department of Defense (DoD) contracts, DoD Hotline Posters prepared by DoD Office of the Inspector
General.
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(b)  DoD Hotline Posters may be obtained from the DoD Inspector General, ATTN: Defense Hotline, 400
Army Navy Drive, Washington DC 22202-2884.

(c) The Contract need not comply with paragraph (a) of this clause if it has established a mechanism, such
as a hotline, by which employees may report suspected instances of improper conduct, and instructions
that encourage employees to make such reports.

10. *FAR 52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY
(JAN 1997)

(a) The Government, at its election, may reduce the price of a fixed-price type contract and the total
cost and fee under a cost-type contract of profit or fee determined as set forth in paragraph (b) of this clause if the
head of the contracting activity or designee determines that there was a violation of subsection 27(a), (b), or (c) of
the Office of Federal Procurement Policy Act, as amended (41 U.S.C. 423), as implemented in section 3.104 of the
Federal Acquisition Regulation.

(b) The price or fee reduction referred to in paragraph (a) of this clause shall be--
(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time

of award;
(2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of

award, notwithstanding any minimum fee or "fee floor" specified in the contract;
(3) For cost-plus-award-fee contracts--

(i) The base fee established in the contract at the time of contract award;
(ii) If no base fee is specified in the contract, 30 percent of the amount of each

award fee otherwise payable to the Contractor for each award fee evaluation period or at each award fee
determination point.

(4) For fixed-price-incentive contracts, the Government may--
(i) Reduce the contract target price and contract target profit both by an amount

equal to the initial target profit specified in the contract at the time of contract award; or
(ii) If an immediate adjustment to the contract target price and contract target profit

would have a significant adverse impact on the incentive price revision relationship under the contract, or adversely
affect the contract financing provisions, the Contracting Officer may defer such adjustment until establishment of
the total final price of the contract.  The total final price established in accordance with the incentive price revision
provisions of the contract shall be reduced by an amount equal to the initial target profit specified in the contract at
the time of contract award and such reduced price shall be the total final contract price.

(5) For firm-fixed-price contracts, by 10 percent of the initial contract price or a profit amount
determined by the Contracting Officer from records or documents in existence prior to the date of the contract
award.

(c) The Government may, at its election, reduce a prime contractor's price or fee in accordance with the
procedures of paragraph (b) of this clause for violations of the Act by its subcontractors by an amount not to exceed
the amount of profit or fee reflected in the subcontract at the time the subcontract was first definitively priced.

(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may terminate
this contract for default.  The rights and remedies of the Government specified herein are not exclusive, and are in
addition to any other rights and remedies provided by law or under this contract.

11. *FAR 52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL
TRANSACTIONS (JUN 1997)

(a) Definitions.
"Agency," as used in this clause, means executive agency as defined in 2.101.
"Covered Federal Action," as used in this clause, means any of the following Federal actions:
(1) The awarding of any Federal contract.
(2) The making of any Federal grant.
(3) The making of any Federal loan.
(4) The entering into of any cooperative agreement.
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(5) The extension, continuation, renewal, amendment, or modification of any Federal contract,
grant, loan, or cooperative agreement.

"Indian tribe" and "tribal organization," as used in this clause, have the meaning provided in section
4 of the Indian Self-Determination and Education Assistance Act (25 U.S.C. 450B) and include Alaskan Natives.

"Influencing or attempting to influence," as used in this clause, means making, with the intent to
influence, any communication to or appearance before an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with any
covered Federal action.

"Local government," as used in this clause, means a unit of government in a State and, if chartered,
established, or otherwise recognized by a State for the performance of a governmental duty, including a local public
authority, a special district, an intrastate district, a council of governments, a sponsor group representative
organization, and any other instrumentality of a local government.

"Officer or employee of an agency," as used in this clause, includes the following individuals who
are employed by an agency:

(1) An individual who is appointed to a position in the Government under title 5, United States
Code, including a position under a temporary appointment.

(2) A member of the uniformed services, as defined in subsection 101(3), title 37, United
States Code.

(3) A special Government employee, as defined in section 202, title 18, United States Code.
(4) An individual who is a member of a Federal advisory committee, as defined by the Federal

Advisory Committee Act, title 5, United States Code, appendix 2.
"Person," as used in this clause, means an individual, corporation, company, association, authority,

firm, partnership, society, State and local government, regardless of whether such entity is operated for profit, or not
for profit.  This term excludes an Indian tribe, tribal organization, or any other Indian organization with respect to
expenditures specifically permitted by other Federal law.

"Reasonable compensation," as used in this clause, means, with respect to a regularly employed
officer or employee of any person, compensation that is consistent with the normal compensation for such officer or
employee for work that is not furnished to, not funded by, or not furnished in cooperation with the Federal
Government.

"Reasonable payment," as used in this clause, means, with respect to professional and other
technical services, a payment in an amount that is consistent with the amount normally paid for such services in the
private sector.

"Recipient," as used in this clause, includes the Contractor and all subcontractors.  This term
excludes an Indian tribe, tribal organization, or any other Indian organization with respect to expenditures
specifically permitted by other Federal law.

"Regularly employed," as used in this clause, means, with respect to an officer or employee of a
person requesting or receiving a Federal contract, an officer or employee who is employed by such person for at
least 130 working days within 1 year immediately preceding the date of the submission that initiates agency
consideration of such person for receipt of such contract.  An officer or employee who is employed by such person
for less than 130 working days within 1 year immediately preceding the date of the submission that initiates agency
consideration of such person shall be considered to be regularly employed as soon as he or she is employed by such
person for 130 working days.

"State," as used in this clause, means a State of the United States, the District of Columbia, the
Commonwealth of Puerto Rico, a territory or possession of the United States, an agency or instrumentality of a
State, and multi-State, regional, or interstate entity having governmental duties and powers.

(b) Prohibitions.
(1) Section 1352 of title 31, United States Code, among other things, prohibits a recipient of a

Federal Contract, grant, loan, or cooperative agreement from using appropriated funds to pay any person for
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in connection with any of the following covered
Federal actions:  The awarding of any Federal contract; the making of any Federal grant; the making of any Federal
loan; the entering into of any cooperative agreement; or the modification of any Federal contract, grant, loan, or
cooperative agreement.
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(2) The Act also requires Contractors to furnish a disclosure if any funds other than Federal
appropriated funds (including profit or fee received under a covered Federal transaction) have been paid, or will be
paid, to any person for influencing or attempting to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with a
Federal contract, grant, loan, or cooperative agreement.

(3) The prohibitions of the Act do not apply under the following conditions:
(i) Agency and legislative liaison by own employees.

(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of
this clause, does not apply in the case of a payment of reasonable compensation made to an officer or employee of a
person requesting or receiving a covered Federal action if the payment is for agency and legislative liaison activities
not directly related to a covered Federal action.

(B) For purposes of subdivision (b)(3)(i)(A) of this clause, providing any
information specifically requested by an agency or Congress is permitted at any time.

(C) The following agency and legislative liaison activities are permitted at any
time where they are not related to a specific solicitation for any covered Federal action:

(1) Discussing with an agency the qualities and characteristics
(including individual demonstrations) of the person's products or services, conditions or terms of sale, and service
capabilities.

(2) Technical discussions and other activities regarding the
application or adaptation of the person's products or services for an agency's use.

(D) The following agency and legislative liaison activities are permitted where
they are prior to formal solicitation of any covered Federal action--

(1) Providing any information not specifically requested but
necessary for an agency to make an informed decision about initiation of a covered Federal action;

(2) Technical discussions regarding the preparation of an unsolicited
proposal prior to its official submission; and

(3) Capability presentations by persons seeking awards from an
agency pursuant to the provisions of the Small Business Act, as amended by Pub. L. 95-507, and subsequent
amendments.

(E) Only those services expressly authorized by subdivision (b)(3)(i)(A) of this
clause are permitted under this clause.

(ii) Professional and technical services.
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of

this clause, does not apply in the case of--
(1) A payment of reasonable compensation made to an officer or

employee f a person requesting or receiving a covered Federal action or an extension, continuation, renewal,
amendment, or modification of a covered Federal action, if payment is for professional or technical services
rendered directly in the preparation, submission, or negotiation of any bid, proposal, or application for that Federal
action or for meeting requirements imposed by or pursuant to law as a condition for receiving that Federal action.

(2) Any reasonable payment to a person, other than an officer or
employee of a person requesting or receiving a covered Federal action or an extension, continuation, renewal,
amendment, or modification of a covered Federal action if the payment is for professional or technical services
rendered directly in the preparation, submission, or negotiation of any bid, proposal, or application for that Federal
action or for meeting requirements imposed by or pursuant to law as a condition for receiving that Federal action.
Persons other than officers or employees of a person requesting or receiving a covered Federal action include
consultants and trade associations.

(B) For purposes of subdivision (b)(3)(ii)(A) of this clause, "professional and
technical services" shall be limited to advice and analysis directly applying any professional or technical discipline.
For example, drafting of a legal document accompanying a bid or proposal by a lawyer is allowable.  Similarly,
technical advice provided by an engineer on the performance or operational capability of a piece of equipment
rendered directly in the negotiation of a contract is allowable.  However, communications with the intent to influ-
ence made by a professional (such as a licensed lawyer) or a technical person (such as a licensed accountant) are not
allowable under this section unless they provide advice and analysis directly applying their professional or technical
expertise and unless the advice or analysis is rendered directly and solely in the preparation, submission or
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negotiation of a covered Federal action.  Thus, for example, communications with the intent to influence made by a
lawyer that do not provide legal advice or analysis directly and solely related to the legal aspects of his or her client's
proposal, but generally advocate one proposal over another are not allowable under this section because the lawyer
is not providing professional legal services.  Similarly, communications with the intent to influence made by an
engineer providing an engineering analysis prior to the preparation or submission of a bid or proposal are not
allowable under this section since the engineer is providing technical services but not directly in the preparation,
submission or negotiation of a covered Federal action.

(C) Requirements imposed by or pursuant to law as a condition for receiving a
covered Federal award include those required by law or regulation and any other requirements in the actual award
documents.

(D) Only those services expressly authorized by subdivisions (b)(3)(ii)(A)(1)
and (2) of this clause are permitted under this clause.

(E) The reporting requirements of FAR 3.803(a) shall not apply with respect to
payments of reasonable compensation made to regularly employed officers or employees of a person.

(iii) Disclosure.
(A) The Contractor who requests or receives from an agency a Federal contract

shall file with that agency a disclosure form, OMB standard form LLL, Disclosure of Lobbying Activities, if such
person has made or has agreed to make any payment using nonappropriated funds (to include profits from any
covered Federal action), which would be prohibited under subparagraph (b)(1) of this clause, if paid for with
appropriated funds.

(B) The Contractor shall file a disclosure form at the end of each calendar
quarter in which there occurs any event that materially affects the accuracy of the information contained in any
disclosure form previously filed by such person under subparagraph (c)(1) of this clause.  An event that materially
affects the accuracy of the information reported includes--

(1) A cumulative increase of $25,000 or more in the amount paid or
expected to be paid for influencing or attempting to influence a covered Federal action; or

(2) A change in the person(s) or individual(s) influencing or
attempting to influence a covered Federal action; or

(3) A change in the officer(s), employee(s), or Member(s) contacted
to influence or attempt to influence a covered Federal action.

(C) The Contractor shall require the submittal of a certification, and if required,
a disclosure form by any person who requests or receives any subcontract exceeding $100,000 under the Federal
contract.

(D) All subcontractor disclosure forms (but not certifications) shall be
forwarded from tier to tier until received by the prime Contractor.  The prime Contractor shall submit all disclosures
to the Contracting Officer at the end of the calendar quarter in which the disclosure form is submitted by the
subcontractor.  Each subcontractor certification shall be retained in the subcontract file of the awarding Contractor.

(iv) Agreement.  The Contractor agrees not to make any payment prohibited by this
clause.

(v) Penalties.
(A) Any person who makes an expenditure prohibited under paragraph (a) of

this clause or who fails to file or amend the disclosure form to be filed or amended by paragraph (b) of this clause
shall be subject to civil penalties as provided for by 31 U.S.C. 1352.  An imposition of a civil penalty does not
prevent the Government from seeking any other remedy that may be applicable.

(B) Contractors may rely without liability on the representation made by their
subcontractors in the certification and disclosure form.

(vi) Cost allowability.  Nothing in this clause makes allowable or reasonable any
costs which would otherwise be unallowable or unreasonable.  Conversely, costs made specifically unallowable by
the requirements in this clause will not be made allowable under any other provision.

12. *FAR 52.204-4 PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER  (AUG 2000)

(a) Definitions. As used in this clause—
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“Postconsumer material” means a material or finished product that has served its intended use and has been
discarded for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a part of
the broader category of “recovered material.” For paper and paper products, postconsumer material means
“postconsumer fiber” defined by the U.S. Environmental Protection Agency (EPA) as—

 (1) Paper, paperboard, and fibrous materials from retail stores, office buildings, homes, and so
forth, after they have passed through their end-usage as a consumer item, including: used corrugated boxes; old
newspapers; old magazines; mixed waste paper; tabulating cards; and used cordage; or

 (2) All paper, paperboard, and fibrous materials that enter and are collected from municipal solid
waste; but not

 (3) Fiber derived from printers' over-runs, converters' scrap, and over-issue publications.
“Printed or copied double-sided” means printing or reproducing a document so that information is on both sides of a
sheet of paper.

“Recovered material,” for paper and paper products, is defined by EPA in its Comprehensive Procurement
Guideline as “recovered fiber” and means the following materials:

 (1) Postconsumer fiber; and
 (2) Manufacturing wastes such as—
 (i) Dry paper and paperboard waste generated after completion of the papermaking

process (that is, those manufacturing operations up to and including the cutting and trimming of the paper machine
reel into smaller rolls or rough sheets) including: envelope cuttings, bindery trimmings, and other paper and
paperboard waste resulting from printing, cutting, forming, and other converting operations; bag, box, and carton
manufacturing wastes; and butt rolls, mill wrappers, and rejected unused stock; and

  (ii) Repulped finished paper and paperboard from obsolete inventories of paper and
paperboard manufacturers, merchants, wholesalers, dealers, printers, converters, or others.

(b) In accordance with Section 101 of Executive Order 13101 of September 14, 1998, Greening the
Government through Waste Prevention, Recycling, and Federal Acquisition, the Contractor is encouraged to submit
paper documents, such as offers, letters, or reports, that are printed or copied double-sided on recycled paper that
meet minimum content standards specified in Section 505 of Executive Order 13101, when not using electronic
commerce methods to submit information or data to the Government.

(c) If the Contractor cannot purchase high-speed copier paper, offset paper, forms bond, computer printout
paper, carbonless paper, file folders, white wove envelopes, writing and office paper, book paper, cotton fiber paper,
and cover stock meeting the 30 percent postconsumer material standard for use in submitting paper documents to the
Government, it should use paper containing no less than 20 percent postconsumer material. This lesser standard
should be used only when paper meeting the 30 percent postconsumer material standard is not obtainable at a
reasonable price or does not meet reasonable performance standards.
(End of clause)

13. DFARS 252.204-7003 CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT  (APR
1992)

The Contractor's procedures for protecting against unauthorized disclosure of information shall not require
Department of Defense employees or members of the Armed Forces to relinquish control of their work products,
whether classified or not, to the Contractor.

14. *FAR 52.209-6 PROTECTING THE GOVERNMENTS INTEREST WHEN SUBCONTRACTING
WITH CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT (JUL 1995)

(a) The Government suspends or debars Contractors to protect the Government's interests.  The
Contractor shall not enter into any subcontract in excess of $25,000 with a Contractor that is debarred, suspended, or
proposed for debarment unless there is a compelling reason to do so.
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(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will exceed
$25,000, to disclose to the Contractor, in writing, whether as of the time of award of the subcontract, the
subcontractor, or its principals, is or is not debarred, suspended, or proposed for debarment by the Federal
Government.

(c) A corporate office or a designee of the Contractor shall notify the Contracting Officer, in writing,
before entering into a subcontract with a party that is debarred, suspended, or proposed for debarment (see FAR
9.404 for information on the List of Parties Excluded from Procurement Programs).  The notice must include the
following:

(1) The name of the subcontractor.
(2) The Contractor's knowledge of the reasons for the subcontractor being on the List of

Parties Excluded from Procurement Programs.
(3) The compelling reason(s) for doing business with the subcontractor notwithstanding its

inclusion on the List of Parties Excluded From Procurement Programs.
(4) The systems and procedures the Contractor has established to ensure that it is fully

protecting the Government's interests when dealing with such subcontractor in view of the specific basis for the
party's debarment, suspension, or proposed debarment.

15. DFARS 252.209-7004 SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR
CONTROLLED BY THE GOVERNMENT OF A TERRORIST COUNTRY (MAR 1998)

(a) Unless the Government determines that there is a compelling reason to do so, the Contractor shall not
enter into any subcontract in excess of $25,000 with a firm, or a subsidiary of a firm, that is identified, on the List of
Parties Excluded from Federal Procurement and Nonprocurement Programs, as being ineligible for the award of
Defense contracts or subcontracts because it is owned or controlled by the government of a terrorist country.

(b) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing,
before entering into a subcontract with a party that is identified, on the List of Parties Excluded from Federal
Procurement and Nonprocurement Programs, as being ineligible for the award of Defense contracts or subcontracts
because it is owned or controlled by the government of a terrorist country. The notice must include the name of the
proposed subcontractor and the compelling reason(s) for doing business with the subcontractor notwithstanding its
inclusion on the List of Parties Excluded From Federal Procurement and Nonprocurement Programs.
                                      (End of clause)

16. *FAR 52.211-15 DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS (SEP 1990) [For
Military Contract's Only]

This is a rated order certified for national defense use, and the Contractor shall follow all the requirements
of the Defense Priorities and Allocations System regulation (15 CFR 700).

17. FAR 52.211-18 VARIATION IN ESTIMATED QUANTITY (APR 1984)

If the quantity of a unit-priced item in this contract is an estimated quantity and the actual quantity of the
unit-priced item varies more than 15 percent above or below the estimated quantity, an equitable adjustment in the
contract price shall be made upon demand of either party.  The equitable adjustment shall be based upon any
increase or decrease in costs due solely to the variation above 115 percent or below 85 percent of the estimated
quantity.  If the quantity variation is such as to cause an increase in the time necessary for completion, the
Contractor may request, in writing, an extension of time, to be received by the Contracting Officer within 10 days
from the beginning of the delay, or within such further period as may be granted by the Contracting Officer before
the date of final settlement of the contract.  Upon the receipt of a written request for an extension, the Contracting
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Officer shall ascertain the facts and make an adjustment for extending the completion date as, in the judgement of
the Contracting Officer, is justified.

18. *FAR 52.214-26 AUDIT AND RECORDS--SEALED BIDDING (OCT 1997)

(a)  As used in this clause, "records" includes books, documents, accounting procedures and practices, and
other data, regardless of whether such items are in written form, in the form of computer data, or in any other form.

(b) Cost or pricing data.  If the Contractor has submitted cost or pricing data in connection with the
pricing of any modification to this contract, the Contracting Officer or authorized representative of the Contracting
Officer, in order to evaluate the accuracy, completeness, and currency of the cost or pricing data, shall have the right
to examine and audit all of the Contractor's records, including computations and projections related to--

(1) The proposal for the modification;
(2) The discussions conducted on the proposal(s), including those related to negotiating;
(3) Pricing of the modification; or
(4  Performance of the modification.

(c)  Comptroller General.  In the case of pricing any modification, the Comptroller General of the United
States, or an authorized representative, shall have the same rights as specified in paragraph (b) of this clause.

(d) Availability.  The Contractor shall make available at its office at all reasonable times the materials
described in paragraph (b) of this clause, for examination, audit, or reproduction, until 3 years after final payment
under this contract, or for any other period specified in Subpart 4.7 of the Federal Acquisition Regulation (FAR).
FAR Subpart 4.7, Contractor Records Retention, in effect on the date of this contract, is incorporated by reference in
its entirety and made a part of this contract.

(1) If this contract is completely or partially terminated, the records relating to the work
terminated shall be made available for 3 years after any resulting final termination settlement.

(2) Records pertaining to appeals under the Disputes clause or to litigation or the settlement of
claims arising under or relating to the performance of this contract shall be made available until disposition of such
appeals, litigation, or claims.

(e) The Contractor shall insert a clause containing all the provisions of this clause, including this
paragraph (e), in all subcontracts expected to exceed the threshold in FAR 15.403-4(a)(1) for submission of cost or
pricing data.

19. *FAR 52.214-27 PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA—
MODIFICATIONS--SEALED BIDDING (OCT 1997)

(a) This clause shall become operative only for any modification to this contract involving aggregate
increases and/or decreases in costs, plus applicable profits, expected to exceed the threshold for submission of cost
or pricing data at FAR 15.403-4(a)(1), except that this clause does not apply to any modification if an exception
under FAR 15.403-1(b) applies.

(b) If any price, including profit, negotiated in connection with any modification under this clause, was
increased by any significant amount because

(1) The Contractor or a subcontractor furnished cost or pricing data that were not complete,
accurate, and current as certified in its Certificate of Current Cost or Pricing Data,

(2) a subcontractor or prospective subcontractor furnished the Contractor cost or pricing data
that were not complete, accurate, and current as certified in the Contractor's Certificate of Current Cost or Pricing
Data, or

(3) Any of these parties furnished data of any description that were not accurate, the price shall
be reduced accordingly and the contract shall be modified to reflect the reduction.  This right to a price reduction is
limited to that resulting from defects in data relating to modifications for which this clause becomes operative under
paragraph (a) of this clause.
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(c) Any reduction in the contract price under paragraph (b) above due to defective data from a
prospective subcontractor that was not subsequently awarded the subcontract shall be limited to the amount, plus
applicable overhead and profit markup, by which

(1) the actual subcontract or
(2) the actual cost to the Contractor, if there was no subcontract, was less than the prospective

subcontract cost estimate submitted by the Contractor; provided, that the actual subcontract price was not itself
affected by defective cost or pricing data.

(d) (1) If the Contracting Officer determines under paragraph (b) of this clause that a price or cost
reduction should be made, the Contractor agrees not to raise the following matters as a defense:

(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a
superior bargaining position and thus the price of the contract would not have
been modified even if accurate, complete, and current cost or pricing data had
been submitted.

(ii) The Contracting Officer should have known that the cost or pricing data in issue
were defective even though the Contractor or subcontractor took no affirmative
action to bring the character of the data to the attention of the Contracting
Officer.

(iii) The contract was based on an agreement about the total cost of the contract and
there was no agreement about the cost of each item procured under the contract.

(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or
Pricing Data.

(2) (i) Except as prohibited by subdivision (d)(2)(ii) of this clause, an offset in an
amount determined appropriate by the Contracting Officer based upon the facts
shall be allowed against the amount of a contract price reduction if--
(A) The Contractor certifies to the Contracting Officer that, to the best of the

Contractor's knowledge and belief, the Contractor is entitled to the offset in the amount requested; and
(B) The Contractor proves that the cost or pricing data were available before the

date of agreement on the price of the contract (or price of the modification) and that the data were not submitted
before such date.

(ii) An offset shall not be allowed if--
(A) The understated data was known by the Contractor to be understated when

the Certificate of Current Cost or Pricing Data was signed; or
(B) The Government proves that the facts demonstrate that the contract price

would not have increased in the amount to be offset even if the available data had been submitted before the date of
agreement on price.

(e) If any reduction in the contract price under this clause reduces the price of items for which payment
was made prior to the date of the modification reflecting the price reduction, the Contractor shall be liable to and
shall pay the United States at the time such overpayment is repaid--

(1) Simple interest on the amount of such overpayment to be computed from the date(s) of
overpayment to the Contractor to the date the Government is repaid by the Contractor at the applicable
underpayment rate effective for each quarter prescribed by the Secretary of the Treasury under 26 U.S.C.
6621(a)(2); and

(2) A penalty equal to the amount of the overpayment, if the Contractor of subcontractor
knowingly submitted cost or pricing data which were incomplete, inaccurate, or noncurrent.

20. *FAR 52.214-28 SUBCONTRACTOR COST OR PRICING DATA--MODIFICATIONS—SEALED
BIDDING (OCT 1997)

(a) The requirements of paragraphs (b) and (c) of this clause shall--

(1) Become operative only for any modification to this contract involving aggregate increases
and/or decreases in costs, plus applicable profits, expected to exceed the threshold for submission of cost or pricing
data at FAR 15.403-4(a)(1); and



00700-14

(2) Be limited to such modifications.

(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or pricing
data at FAR 15.403-4(a)(1), on the date of agreement on price or the date of award, whichever is later; or before
pricing any subcontract modification involving aggregate increases and/or decreases in costs, plus applicable profits,
expected to exceed the threshold for submission of cost or pricing data at FAR 15.403-4(a)(1), the Contractor shall
require the subcontractor to submit cost or pricing data (actually or by specific identification in writing), unless an
exception under FAR 15.403-1(b) applies.

(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed in FAR
subsection 15.406-2 that, to the best of its knowledge and belief, the data submitted under paragraph (b) above were
accurate, complete, and current as of the date of agreement on the negotiated price of the subcontract or subcontract
modification.

(d) The Contractor shall insert the substance of this clause, including this paragraph (d), in each
subcontract that when entered into, exceeds the threshold for submission of cost or pricing data at FAR 15.403-
4(a)(1).
(End of clause)

21. *FAR  52.219-4 NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL
BUSINESS CONCERNS (JAN 1999)

(a) Definition. “HUBZone small business concern,” as used in this clause, means a small business concern
that appears on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business
Administration.

(b) Evaluation preference. (1) Offers will be evaluated by adding a factor of 10 percent to the price of all
offers, except—

(i) Offers from HUBZone small business concerns that have not waived the evaluation
preference;

(ii) Otherwise successful offers from small business concerns;
(iii) Otherwise successful offers of eligible products under the Trade Agreements Act

when the dollar threshold for application of the Act is exceeded (see 25.402 of the Federal Acquisition Regulation
(FAR)); and

(iv) Otherwise successful offers where application of the factor would be inconsistent
with a Memorandum of Understanding or other international agreement with a foreign government.

(2) The factor of 10 percent shall be applied on a line item basis or to any group of items on which
award may be made. Other evaluation factors described in the solicitation shall be applied before application of the
factor.

(3) A concern that is both a HUBZone small business concern and a small disadvantaged business
concern will receive the benefit of both the HUBZone small business price evaluation preference and the small
disadvantaged business price evaluation adjustment (see FAR clause 52.219-23). Each applicable price evaluation
preference or adjustment shall be calculated independently against an offeror's base offer. These individual
preference amounts shall be added together to arrive at the total evaluated price for that offer.

(c) Waiver of evaluation preference. A HUBZone small business concern may elect to waive the evaluation
preference, in which case the factor will be added to its offer for evaluation purposes. The agreements in paragraph
(d) of this clause do not apply if the offeror has waived the evaluation preference.

[  ] Offeror elects to waive the evaluation preference.

(d) Agreement. A HUBZone small business concern agrees that in the performance of the contract, in the
case of a contract for—

(1) Services (except construction), at least 50 percent of the cost of personnel for contract
performance will be spent for employees of the concern or employees of other HUBZone small business concerns;

(2) Supplies (other than procurement from a nonmanufacturer of such supplies), at least 50 percent
of the cost of manufacturing, excluding the cost of materials, will be performed by the concern or other HUBZone
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small business concerns;
(3) General construction, at least 15 percent of the cost of the contract performance incurred for

personnel will be will be spent on the concern's employees or the employees of other HUBZone small business
concerns; or

(4) Construction by special trade contractors, at least 25 percent of the cost of the contract
performance incurred for personnel will be spent on the concern's employees or the employees of other HUBZone
small business concerns.

(e) A HUBZone joint venture agrees that in the performance of the contract, the applicable percentage
specified in paragraph (d) of this clause will be performed by the HUBZone small business participant or
participants.

(f) A HUBZone small business concern nonmanufacturer agrees to furnish in performing this contract only
end items manufactured or produced by HUBZone small business manufacturer concerns. This paragraph does not
apply in connection with construction or service contracts.
(End of clause)

22. *FAR 52.219-8 UTILIZATION OF SMALL BUSINESS CONCERNS (OCT 2000)
(a) It is the policy of the United States that small business concerns, veteran-owned small business

concerns, service-disabled veteran-owned small business concerns, HUBZone small business concerns, small
disadvantaged business concerns, and women-owned small business concerns shall have the maximum practicable
opportunity to participate in performing contracts let by any Federal agency, including contracts and subcontracts
for subsystems, assemblies, components, and related services for major systems. It is further the policy of the United
States that its prime contractors establish procedures to ensure the timely payment of amounts due pursuant to the
terms of their subcontracts with small business concerns, veteran-owned small business concerns, service-disabled
veteran-owned small business concerns, HUBZone small business concerns, small disadvantaged business concerns,
and women-owned small business concerns.

(b) The Contractor hereby agrees to carry out this policy in the awarding of subcontracts to the fullest
extent consistent with efficient contract performance. The Contractor further agrees to cooperate in any studies or
surveys as may be conducted by the United States Small Business Administration or the awarding agency of the
United States as may be necessary to determine the extent of the Contractor ’s compliance with this clause.

(c) Definitions. As used in this contract—
“HUBZone small business concern” means a small business concern that appears on the List of Qualified

HUBZone Small Business Concerns maintained by the Small Business Administration .
“Service-disabled veteran-owned small business concern ” —
 (1) Means a small business concern—
 (i) Not less than 51 percent of which is owned by one or more service-disabled veterans

or, in the case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or
more service-disabled veterans; and

  (ii) The management and daily business operations of which are controlled by one or
more service-disabled veterans or, in the case of a veteran with permanent and severe disability, the spouse or
permanent caregiver of such veteran.

 (2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that
is service-connected, as defined in 38 U.S.C. 101(16).

“Small business concern” means a small business as defined pursuant to Section 3 of the Small Business
Act and relevant regulations promulgated pursuant thereto.

“Small disadvantaged business concern” means a small business concern that represents, as part of its offer
that—

 (1) It has received certification as a small disadvantaged business concern consistent with 13 CFR
part 124, Subpart B;

 (2) No material change in disadvantaged ownership and control has occurred since its
certification;

 (3) Where the concern is owned by one or more individuals, the net worth of each individual upon
whom the certification is based does not exceed $750,000 after taking into account the applicable exclusions set
forth at 13 CFR 124.104(c)(2); and
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 (4) It is identified, on the date of its representation, as a certified small disadvantaged business in
the database maintained by the Small Business Administration (PRO-Net).

“Veteran-owned small business concern” means a small business concern—
 (1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C.

101(2)) or, in the case of any publicly owned business, not less than 51 percent of the stock of which is owned by
one or more veterans; and

 (2) The management and daily business operations of which are controlled by one or more
veterans.

“Women-owned small business concern” means a small business concern—
 (1) That is at least 51 percent owned by one or more women, or, in the case of any publicly owned

business, at least 51 percent of the stock of which is owned by one or more women; and
 (2) Whose management and daily business operations are controlled by one or more women.
(d) Contractors acting in good faith may rely on written representations by their subcontractors regarding

their status as a small business concern, a veteran-owned small business concern, a service-disabled veteran-owned
small business concern, a HUBZone small business concern, a small disadvantaged
business concern, or a women-owned small business concern.
(End of clause)

23. *FAR 52.219-9 SMALL BUSINESS SUBCONTRACTING PLAN (JAN 2002)    [When Contracting
By Negotiations]

(a) This clause does not apply to small business concerns.
(b) Definitions. As used in this clause—

“Commercial item” means a product or service that satisfies the definition of commercial item in section
2.101 of the Federal Acquisition Regulation.

“Commercial plan” means a subcontracting plan (including goals) that covers the offeror’s fiscal year and
that applies to the entire production of commercial items sold by either the entire company or a portion thereof (e.g.,
division, plant, or product line).

“Individual contract plan” means a subcontracting plan that covers the entire contract period (including
option periods), applies to a specific contract, and has goals that are based on the offeror’s planned subcontracting in
support of the specific contract, except that indirect costs incurred for common or joint purposes may be allocated on
a prorated basis to the contract.

“Master plan” means a subcontracting plan that contains all the required elements of an individual contract
plan, except goals, and may be incorporated into individual contract plans, provided the master plan has been
approved.
 “Subcontract” means any agreement (other than one involving an employer-employee relationship) entered
into by a Federal Government prime Contractor or subcontractor calling for supplies or services required for
performance of the contract or subcontract.

(c) The offeror, upon request by the Contracting Officer, shall submit and negotiate a subcontracting plan,
where applicable, that separately addresses subcontracting with small business, veteran-owned small business,
service-disabled veteran-owned small business, HUBZone small business concerns, small disadvantaged business,
and women-owned small business concerns. If the offeror is submitting an individual contract plan, the plan must
separately address subcontracting with small business, veteran-owned small business, service-disabled veteran-
owned small business, HUBZone small business, small disadvantaged business, and women-owned small business
concerns, with a separate part for the basic contract and separate parts for each option (if any). The plan shall be
included in and made a part of the resultant contract.  The subcontracting plan shall be negotiated within the time
specified by the Contracting Officer. Failure to submit and negotiate the subcontracting plan shall make the offeror
ineligible for award of a contract.

(d) The offeror's subcontracting plan shall include the following:
(1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for the use of

small business, veteran-owned small business, service-disabled veteran-owned small business, HUBZone
small business, small disadvantaged business, and women-owned small business concerns as
subcontractors. The offeror shall include all subcontracts that contribute to contract performance, and may
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include a proportionate share of products and services that are normally allocated as indirect costs.
(2) A statement of—

  (i) Total dollars planned to be subcontracted for an individual contract plan; or the
offeror’s total projected sales, expressed in dollars, and the total value of projected subcontracts to support the sales
for a commercial plan;

  (ii) Total dollars planned to be subcontracted to small business concerns;
  (iii) Total dollars planned to be subcontracted to veteran-owned small business concerns;
  (iv) Total dollars planned to be subcontracted to service-disabled veteran-owned small

business;
  (v) Total dollars planned to be subcontracted to HUBZone small business concerns;
  (vi) Total dollars planned to be subcontracted to small disadvantaged business concerns;

and
  (vii) Total dollars planned to be subcontracted to women-owned small business concerns.
 (3) A description of the principal types of supplies and services to be subcontracted, and an

identification of the types planned for subcontracting to—
  (i) Small business concerns;
  (ii) Veteran-owned small business concerns;
  (iii) Service-disabled veteran-owned small business concerns;
  (iv) HUBZone small business concerns;
  (v) Small disadvantaged business concerns; and
  (vi) Women-owned small business concerns.

(4) A description of the method used to develop the subcontracting goals in paragraph (d)(1) of
this clause.
 (5) A description of the method used to identify potential sources for solicitation purposes (e.g.,

existing company source lists, the Procurement Marketing and Access Network (PRO-Net) of the Small Business
Administration (SBA), veterans service organizations, the National Minority Purchasing Council Vendor
Information Service, the Research and Information Division of the Minority Business Development Agency in the
Department of Commerce, or small, HUBZone, small disadvantaged, and women-owned small business trade
associations). A firm may rely on the information contained in PRO-Net as an accurate representation of a concern’s
size and ownership characteristics for the purposes of maintaining a small, veteran-owned small, service-disabled
veteran-owned small, HUBZone small, small disadvantaged, and women-owned small business source list. Use of
PRONet as its source list does not relieve a firm of its responsibilities (e.g., outreach, assistance, counseling, or
publicizing subcontracting opportunities) in this clause.

 (6) A statement as to whether or not the offeror included indirect costs in establishing
subcontracting goals, and a description of the method used to determine the proportionate share of indirect costs to
be incurred with—

 (i) Small business concerns;
  (ii) Veteran-owned small business concerns;
  (iii) Service-disabled veteran-owned small business concerns;
  (iv) HUBZone small business concerns;
  (v) Small disadvantaged business concerns; and
  (vi) Women-owned small business concerns.
 (7) The name of the individual employed by the offeror who will administer the offeror's

subcontracting program, and a description of the duties of the individual.
  (8) A description of the efforts the offeror will make to assure that small business, veteran-owned
small business, service-disabled veteran-owned small business, HUBZone small business, small disadvantaged
business, and women-owned small business concerns have an equitable opportunity to compete for subcontracts.

 (9) Assurances that the offeror will include the clause of this contract entitled “Utilization of Small
Business Concerns” in all subcontracts that offer further subcontracting opportunities, and that the offeror will
require all subcontractors (except small business concerns) that receive subcontracts in excess of $500,000
($1,000,000 for construction of any public facility) to adopt a subcontracting plan that complies with the
requirements of this clause.

 (10) Assurances that the offeror will—
  (i) Cooperate in any studies or surveys as may be required;
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  (ii) Submit periodic reports so that the Government can determine the extent of
compliance by the offeror with the subcontracting plan;

  (iii) Submit Standard Form (SF) 294, Subcontracting Report for Individual Contracts,
and/or SF 295, Summary Subcontract Report, in accordance with paragraph (j) of this clause. The reports shall
provide information on subcontract awards to small business concerns, veteran-owned small business concerns,
service-disabled veteran-owned small business concerns, HUBZone small business concerns, small disadvantaged
business concerns, women-owned small business concerns, and Historically Black Colleges and Universities and
Minority Institutions. Reporting shall be in accordance with the instructions on the forms or as provided in agency
regulations.

  (iv) Ensure that its subcontractors agree to submit SF 294 and SF 295.
 (11) A description of the types of records that will be maintained concerning procedures that have

been adopted to comply with the requirements and goals in the plan, including establishing source lists; and a
description of the offeror's efforts to locate small business, veteran-owned small business, service-disabled veteran-
owned small business, HUBZone small business, small disadvantaged business, and women-owned small business
concerns and award subcontracts to them. The records shall include at least the following (on a plant-wide or
company-wide basis, unless otherwise indicated):

  (i) Source lists (e.g., PRO-Net), guides, and other data that identify small business,
veteran-owned small business, service-disabled veteran-owned small business, HUBZone small business, small
disadvantaged business, and women-owned small business concerns.

  (ii) Organizations contacted in an attempt to locate sources that are small business,
veteran-owned small business, service-disabled veteran-owned small business, HUBZone small business, small
disadvantaged business, or women-owned small business concerns.

  (iii) Records on each subcontract solicitation resulting in an award of more than
$100,000, indicating—

   (A) Whether small business concerns were solicited and, if not, why not;
   (B) Whether veteran-owned small business concerns were solicited and, if not,

why not;
   (C) Whether service-disabled veteran-owned small business concerns were

solicited and, if not, why not;
   (D) Whether HUBZone small business concerns were solicited and, if not, why

not;
   (E) Whether small disadvantaged business concerns were solicited and, if not,

why not;
   (F) Whether women-owned small business concerns were solicited and, if not,

why not; and
   (G) If applicable, the reason award was not made to a small business concern.

   (iv) Records of any outreach efforts to contact—
   (A) Trade associations;
   (B) Business development organizations;
   (C) Conferences and trade fairs to locate small, HUBZone small, small

disadvantaged, and women-owned small business sources; and
   (D) Veterans service organizations.

   (v) Records of internal guidance and encouragement provided to buyers through—
   (A) Workshops, seminars, training, etc.; and
   (B) Monitoring performance to evaluate compliance with the program’s

requirements.
  (vi) On a contract-by-contract basis, records to support award data submitted by the

offeror to the Government, including the name, address, and business size of each subcontractor.
Contractors having commercial plans need not comply with this requirement.

(e) In order to effectively implement this plan to the extent consistent with efficient contract performance,
the Contractor shall perform the following functions:

 (1) Assist small business, veteran-owned small business, service-disabled veteran-owned small
business, HUBZone small business, small disadvantaged business, and women-owned small business concerns by
arranging solicitations, time for the preparation of bids, quantities, specifications, and delivery schedules so as to
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facilitate the participation by such concerns. Where the Contractor's lists of potential small business, veteran-owned
small business, service-disabled veteran-owned small business, HUBZone small business, small disadvantaged
business, and women-owned small business subcontractors are excessively long, reasonable effort shall be made to
give all such small business concerns an opportunity to compete over a period of time.

  (2) Provide adequate and timely consideration of the potentialities of small business, veteran-
owned small business, service-disabled veteran-owned small business, HUBZone small business, small
disadvantaged business, and women-owned small business concerns in all “make-or-buy” decisions.

 (3) Counsel and discuss subcontracting opportunities with representatives of small business,
veteran-owned small business, service-disabled veteran-owned small business , HUBZone small business, small
disadvantaged business, and women-owned small business firms.

 (4) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of
business status as small, veteran-owned small business, HUBZone small, small disadvantaged, or women-owned
small business for the purpose of obtaining a subcontract that is to be included as part or all of a goal contained in
the Contractor's subcontracting plan.

(f) A master plan on a plant or division-wide basis that contains all the elements required by paragraph (d)
of this clause, except goals, may be incorporated by reference as a part of the subcontracting plan required of the
offeror by this clause; provided —
  (1) The master plan has been approved;

 (2) The offeror ensures that the master plan is updated as necessary and provides copies of the
approved master plan, including evidence of its approval, to the Contracting Officer; and

  (3) Goals and any deviations from the master plan deemed necessary by the Contracting Officer
to satisfy the requirements of this contract are set forth in the individual subcontracting plan.

(g) A commercial plan is the preferred type of subcontracting plan for contractors furnishing commercial
items. The commercial plan shall relate to the offeror’s planned subcontracting generally, for both commercial and
Government business, rather than solely to the Government contract.  Commercial plans are also preferred for
subcontractors that provide commercial items under a prime contract, whether or not the prime contractor is
supplying a commercial item.

(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts will be
considered by the Contracting Officer in determining the responsibility of the offeror for award of the contract.

(i) The failure of the Contractor or subcontractor to comply in good faith with—
 (1) The clause of this contract entitled “Utilization Of Small Business Concerns;” or
 (2) An approved plan required by this clause, shall be a material breach of the contract.
 (j) The Contractor shall submit the following reports:
 (1) Standard Form 294, Subcontracting Report for Individual Contracts. This report shall be

submitted to the Contracting Officer semiannually and at contract completion.  The report covers subcontract award
data related to this contract.  This report is not required for commercial plans.

 (2) Standard Form 295, Summary Subcontract Report.  This report encompasses all of the
contracts with the awarding agency. It must be submitted semi-annually for contracts with the Department of
Defense and annually for contracts with civilian agencies. If the reporting activity is covered by a commercial plan,
the reporting activity must report annually all subcontract awards under that plan. All reports submitted at the close
of each fiscal year (both individual and commercial plans) shall include a breakout, in the Contractor’s format, of
subcontract awards, in whole dollars, to small disadvantaged business concerns by North American Industry
Classification System (NAICS) Industry Subsector. For a commercial plan, the Contractor may obtain from each of
its subcontractors a predominant NAICS Industry Subsector and report all awards to that subcontractor under its
predominant NAICS Industry Subsector.
(End of clause)

24. *FAR 52.219-9 SMALL BUSINESS SUBCONTRACTING PLAN (JAN 2002)  --ALTERNATE I
(OCT 2001) [When Contracting By Sealed Bidding]

(a) This clause does not apply to small business concerns.
(b) Definitions. As used in this clause—

“Commercial item” means a product or service that satisfies the definition of commercial item in section
2.101 of the Federal Acquisition Regulation.
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“Commercial plan” means a subcontracting plan (including goals) that covers the offeror’s fiscal year and
that applies to the entire production of commercial items sold by either the entire company or a portion thereof (e.g.,
division, plant, or product line).

“Individual contract plan” means a subcontracting plan that covers the entire contract period (including
option periods), applies to a specific contract, and has goals that are based on the offeror’s planned subcontracting in
support of the specific contract, except that indirect costs incurred for common or joint purposes may be allocated on
a prorated basis to the contract.

“Master plan” means a subcontracting plan that contains all the required elements of an individual contract
plan, except goals, and may be incorporated into individual contract plans, provided the master plan has been
approved.
 “Subcontract” means any agreement (other than one involving an employer-employee relationship) entered
into by a Federal Government prime Contractor or subcontractor calling for supplies or services required for
performance of the contract or subcontract.

(c) The apparent low bidder, upon request by the Contracting Officer, shall submit a subcontracting plan,
where applicable, that separately addresses subcontracting with small business, veteran-owned small business,
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and
women-owned small business concerns. If the bidder is submitting an individual contract plan, the plan must
separately address subcontracting with small business, veteran-owned small business, service-disabled veteran-
owned small business, HUBZone small business, small disadvantaged business, and women-owned small business
concerns, with a separate part for the basic contract and separate parts for each option (if any). The plan shall be
included in and made a part of the resultant contract. The subcontracting plan shall be submitted within the time
specified by the Contracting Officer. Failure to submit the subcontracting plan shall make the bidder ineligible for
the award of a contract.

 (d) The offeror's subcontracting plan shall include the following:
(1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for the use of

small business, veteran-owned small business, service-disabled veteran-owned small business, HUBZone
small business, small disadvantaged business, and women-owned small business concerns as
subcontractors. The offeror shall include all subcontracts that contribute to contract performance, and may
include a proportionate share of products and services that are normally allocated as indirect costs.

(2) A statement of—
  (i) Total dollars planned to be subcontracted for an individual contract plan; or the

offeror’s total projected sales, expressed in dollars, and the total value of projected subcontracts to support the sales
for a commercial plan;

  (ii) Total dollars planned to be subcontracted to small business concerns;
  (iii) Total dollars planned to be subcontracted to veteran-owned small business concerns;
  (iv) Total dollars planned to be subcontracted to service-disabled veteran-owned small

business;
  (v) Total dollars planned to be subcontracted to HUBZone small business concerns;
  (vi) Total dollars planned to be subcontracted to small disadvantaged business concerns;

and
  (vii) Total dollars planned to be subcontracted to women-owned small business concerns.
 (3) A description of the principal types of supplies and services to be subcontracted, and an

identification of the types planned for subcontracting to—
  (i) Small business concerns;
  (ii) Veteran-owned small business concerns;
  (iii) Service-disabled veteran-owned small business concerns;
  (iv) HUBZone small business concerns;
  (v) Small disadvantaged business concerns; and
  (vi) Women-owned small business concerns.

(4) A description of the method used to develop the subcontracting goals in paragraph (d)(1) of
this clause.
 (5) A description of the method used to identify potential sources for solicitation purposes (e.g.,

existing company source lists, the Procurement Marketing and Access Network (PRO-Net) of the Small Business
Administration (SBA), veterans service organizations, the National Minority Purchasing Council Vendor
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Information Service, the Research and Information Division of the Minority Business Development Agency in the
Department of Commerce, or small, HUBZone, small disadvantaged, and women-owned small business trade
associations). A firm may rely on the information contained in PRO-Net as an accurate representation of a concern’s
size and ownership characteristics for the purposes of maintaining a small, veteran-owned small, service-disabled
veteran-owned small, HUBZone small, small disadvantaged, and women-owned small business source list. Use of
PRONet as its source list does not relieve a firm of its responsibilities (e.g., outreach, assistance, counseling, or
publicizing subcontracting opportunities) in this clause.

 (6) A statement as to whether or not the offeror included indirect costs in establishing
subcontracting goals, and a description of the method used to determine the proportionate share of indirect costs to
be incurred with—

 (i) Small business concerns;
  (ii) Veteran-owned small business concerns;
  (iii) Service-disabled veteran-owned small business concerns;
  (iv) HUBZone small business concerns;
  (v) Small disadvantaged business concerns; and
  (vi) Women-owned small business concerns.
 (7) The name of the individual employed by the offeror who will administer the offeror's

subcontracting program, and a description of the duties of the individual.
  (8) A description of the efforts the offeror will make to assure that small business, veteran-owned
small business, service-disabled veteran-owned small business, HUBZone small business, small disadvantaged
business, and women-owned small business concerns have an equitable opportunity to compete for subcontracts.

 (9) Assurances that the offeror will include the clause of this contract entitled “Utilization of Small
Business Concerns” in all subcontracts that offer further subcontracting opportunities, and that the offeror will
require all subcontractors (except small business concerns) that receive subcontracts in excess of $500,000
($1,000,000 for construction of any public facility) to adopt a subcontracting plan that complies with the
requirements of this clause.

 (10) Assurances that the offeror will—
  (i) Cooperate in any studies or surveys as may be required;
  (ii) Submit periodic reports so that the Government can determine the extent of

compliance by the offeror with the subcontracting plan;
  (iii) Submit Standard Form (SF) 294, Subcontracting Report for Individual Contracts,

and/or SF 295, Summary Subcontract Report, in accordance with paragraph (j) of this clause. The reports shall
provide information on subcontract awards to small business concerns, veteran-owned small business concerns,
service-disabled veteran-owned small business concerns, HUBZone small business concerns, small disadvantaged
business concerns, women-owned small business concerns, and Historically Black Colleges and Universities and
Minority Institutions. Reporting shall be in accordance with the instructions on the forms or as provided in agency
regulations.

  (iv) Ensure that its subcontractors agree to submit SF 294 and SF 295.
 (11) A description of the types of records that will be maintained concerning procedures that have

been adopted to comply with the requirements and goals in the plan, including establishing source lists; and a
description of the offeror's efforts to locate small business, veteran-owned small business, service-disabled veteran-
owned small business, HUBZone small business, small disadvantaged business, and women-owned small business
concerns and award subcontracts to them. The records shall include at least the following (on a plant-wide or
company-wide basis, unless otherwise indicated):

  (i) Source lists (e.g., PRO-Net), guides, and other data that identify small business,
veteran-owned small business, service-disabled veteran-owned small business, HUBZone small business, small
disadvantaged business, and women-owned small business concerns.

  (ii) Organizations contacted in an attempt to locate sources that are small business,
veteran-owned small business, service-disabled veteran-owned small business, HUBZone small business, small
disadvantaged business, or women-owned small business concerns.

  (iii) Records on each subcontract solicitation resulting in an award of more than
$100,000, indicating—

   (A) Whether small business concerns were solicited and, if not, why not;
   (B) Whether veteran-owned small business concerns were solicited and, if not,
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why not;
   (C) Whether service-disabled veteran-owned small business concerns were

solicited and, if not, why not;
   (D) Whether HUBZone small business concerns were solicited and, if not, why

not;
   (E) Whether small disadvantaged business concerns were solicited and, if not,

why not;
   (F) Whether women-owned small business concerns were solicited and, if not,

why not; and
   (G) If applicable, the reason award was not made to a small business concern.

   (iv) Records of any outreach efforts to contact—
   (A) Trade associations;
   (B) Business development organizations;
   (C) Conferences and trade fairs to locate small, HUBZone small, small

disadvantaged, and women-owned small business sources; and
   (D) Veterans service organizations.

   (v) Records of internal guidance and encouragement provided to buyers through—
   (A) Workshops, seminars, training, etc.; and
   (B) Monitoring performance to evaluate compliance with the program’s

requirements.
  (vi) On a contract-by-contract basis, records to support award data submitted by the

offeror to the Government, including the name, address, and business size of each subcontractor.
Contractors having commercial plans need not comply with this requirement.

(e) In order to effectively implement this plan to the extent consistent with efficient contract performance,
the Contractor shall perform the following functions:

 (1) Assist small business, veteran-owned small business, service-disabled veteran-owned small
business, HUBZone small business, small disadvantaged business, and women-owned small business concerns by
arranging solicitations, time for the preparation of bids, quantities, specifications, and delivery schedules so as to
facilitate the participation by such concerns. Where the Contractor's lists of potential small business, veteran-owned
small business, service-disabled veteran-owned small business, HUBZone small business, small disadvantaged
business, and women-owned small business subcontractors are excessively long, reasonable effort shall be made to
give all such small business concerns an opportunity to compete over a period of time.

  (2) Provide adequate and timely consideration of the potentialities of small business, veteran-
owned small business, service-disabled veteran-owned small business, HUBZone small business, small
disadvantaged business, and women-owned small business concerns in all “make-or-buy” decisions.

 (3) Counsel and discuss subcontracting opportunities with representatives of small business,
veteran-owned small business, service-disabled veteran-owned small business , HUBZone small business, small
disadvantaged business, and women-owned small business firms.

 (4) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of
business status as small, veteran-owned small business, HUBZone small, small disadvantaged, or women-owned
small business for the purpose of obtaining a subcontract that is to be included as part or all of a goal contained in
the Contractor's subcontracting plan.

(f) A master plan on a plant or division-wide basis that contains all the elements required by paragraph (d)
of this clause, except goals, may be incorporated by reference as a part of the subcontracting plan required of the
offeror by this clause; provided —
  (1) The master plan has been approved;

 (2) The offeror ensures that the master plan is updated as necessary and provides copies of the
approved master plan, including evidence of its approval, to the Contracting Officer; and

  (3) Goals and any deviations from the master plan deemed necessary by the Contracting Officer
to satisfy the requirements of this contract are set forth in the individual subcontracting plan.

(g) A commercial plan is the preferred type of subcontracting plan for contractors furnishing commercial
items. The commercial plan shall relate to the offeror’s planned subcontracting generally, for both commercial and
Government business, rather than solely to the Government contract.  Commercial plans are also preferred for
subcontractors that provide commercial items under a prime contract, whether or not the prime contractor is
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supplying a commercial item.
(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts will be

considered by the Contracting Officer in determining the responsibility of the offeror for award of the contract.
(i) The failure of the Contractor or subcontractor to comply in good faith with—
 (1) The clause of this contract entitled “Utilization Of Small Business Concerns;” or
 (2) An approved plan required by this clause, shall be a material breach of the contract.
 (j) The Contractor shall submit the following reports:
 (1) Standard Form 294, Subcontracting Report for Individual Contracts. This report shall be

submitted to the Contracting Officer semiannually and at contract completion.  The report covers subcontract award
data related to this contract.  This report is not required for commercial plans.

 (2) Standard Form 295, Summary Subcontract Report.  This report encompasses all of the
contracts with the awarding agency. It must be submitted semi-annually for contracts with the Department of
Defense and annually for contracts with civilian agencies. If the reporting activity is covered by a commercial plan,
the reporting activity must report annually all subcontract awards under that plan. All reports submitted at the close
of each fiscal year (both individual and commercial plans) shall include a breakout, in the Contractor’s format, of
subcontract awards, in whole dollars, to small disadvantaged business concerns by North American Industry
Classification System (NAICS) Industry Subsector. For a commercial plan, the Contractor may obtain from each of
its subcontractors a predominant NAICS Industry Subsector and report all awards to that subcontractor under its
predominant NAICS Industry Subsector.
(End of clause)

25. DFARS 252.219-7009 SECTION 8(a) DIRECT AWARD (MAR 2002)  [When Competitive 8(a)
Contracting Procedures are used]

(a) This contract is issued as a direct award between the contracting office and the 8(a) Contractor pursuant
to the Partnership Agreement dated February 1, 2002, between the Small Business Administration (SBA) and the
Department of Defense. Accordingly, the SBA, even if not identified in Section A of this contract, is the prime
contractor and retains responsibility for 8(a) certification, for 8(a) eligibility determinations and related issues, and
for providing counseling and assistance to the 8(a) Contractor under the 8(a) Program. The cognizant SBA district
office is:

----------------------------------------------------------------------

----------------------------------------------------------------------

----------------------------------------------------------------------

----------------------------------------------------------------------

[To be completed by the Contracting Officer at the time of award]

(b) The contracting office is responsible for administering the contract and for taking any action on behalf
of the Government under the terms and conditions of the contract; provided that the contracting office shall give
advance notice to the SBA before it issues a final notice terminating performance, either in whole or in part, under
the contract. The contracting office also shall coordinate with the SBA prior to processing any novation agreement.
The contracting office may assign contract administration functions to a contract administration office.

(c) The 8(a) Contractor agrees that--

(1) It will notify the Contracting Officer, simultaneous with its notification to the SBA (as required
by SBA's 8(a) regulations at 13 CFR 124.308), when the owner or owners upon whom 8(a) eligibility is based plan
to relinquish ownership or control of the concern. Consistent with Section 407 of Pub. L. 100-656, transfer of
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ownership or control shall result in termination of the contract for convenience, unless the SBA waives the
requirement for termination prior to the actual relinquishing of ownership and control; and

(2) It will not subcontract the performance of any of the requirements of this contract without the
prior written approval of the SBA and the Contracting Officer.

                                        (End of clause)

26. *FAR 52.219-14 LIMITATIONS ON SUBCONTRACTING (DEC 1996) [For Small Business Set
Aside Only]

(a) This clause does not apply to the unrestricted portion of a partial set-aside.
(b) By submission of an offer and execution of a contract, the Offeror/Contractor agrees that in

performance of the contract in the case of a contract for--
(1) Services (except construction).  At least 50 percent of the cost of contract performance

incurred for personnel shall be expended for employees of the concern.
(2) Supplies (other than procurement from a nonmanufacturer of such supplies).  The concern

shall perform work for at least 50 percent of the cost of manufacturing the supplies, not including the cost of
materials.

(3) General construction.  The concern will perform at least 15 percent of the cost of the
contract, not including the cost of materials, with its own employees.

(4) Construction by special trade contractors.  The concern will perform at lest 25 percent of
the cost of the contract, not including the cost of materials, with its own employees.

27. *FAR 52.219-16 LIQUIDATED DAMAGES-SUBCONTRACTING PLAN (JAN 1999)

(a) Failure to make a good faith effort to comply with the subcontracting plan, as used in this clause, means
a willful or intentional failure to perform in accordance with the requirements of the subcontracting plan approved
under the clause in this contract entitled ``Small Business Subcontracting Plan,'' or willful or intentional action to
frustrate the plan.

(b) Performance shall be measured by applying the percentage goals to the total actual subcontracting
dollars or, if a commercial plan is involved, to the pro rata share of actual subcontracting dollars attributable to
Government contracts covered by the commercial plan.,  If, at contract completion, or in the case of a commercial
plan, at the close of the fiscal year for which the plan is applicable, the Contractor has failed to meet its
subcontracting goals and the Contracting Officer decides in accordance with paragraph (c) of this clause that the
Contractor failed to make a good faith effort to comply with its subcontracting plan, established in accordance with
the clause in this contract entitled ``Small Business Subcontracting Plan,'' the Contractor shall pay the Government
liquidated damages in an amount stated.  The amount of probable damages attributable to the Contractor's failure to
comply shall be an amount equal to the actual dollar amount by which the Contractor failed to achieve each
subcontract goal.

(c) Before the Contracting Officer makes a final decision that the Contractor has failed to make such
good faith effort, the Contracting Officer shall give the Contractor written notice specifying the failure and
permitting the Contractor to demonstrate what good faith efforts have been made and to discuss the matter.  Failure
to respond to the notice may be taken as an admission that no valid explanation exists.  If, after consideration of all
the pertinent data, the Contracting Officer finds that the Contractor failed to make a good faith effort to comply with
the subcontracting plan, the Contracting Officer shall issue a final decision to that effect and require that the
Contractor pay the Government liquidated damages as provided in paragraph (b) of this clause.

(d) With respect to commercial plans, the Contracting Officer who approved the plan will perform the
functions of the Contracting Officer under this clause on behalf of all agencies with contracts covered by a
commercial plan.
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(e) The Contractor shall have the right of appeal, under the clause in this contract entitled, Disputes,
from many final decision of the Contracting Officer.

(f) Liquidated damages shall be in addition to any other remedies that the Government may have.

28. DFARS 252.219-7010  ALTERNATE A (JUN 1998)  [When Competitive 8(a) Contracting
Procedures are used]

As prescribed in 219.811-3(2), substitute the following paragraph (c) for paragraph (c) of the clause at FAR 52.219-
18:

(c) Any award resulting from this solicitation will be made directly by the Contracting Officer to the successful 8(a)
offeror selected through the evaluation criteria set forth in this solicitation.

29.  FAR 52.219-18 NOTIFICATION OF COMPETITION LIMITED TO ELIGIBLE 8(A)
CONCERNS  (JUNE 1999) [When Competitive 8(a) Contracting Procedures are used]

(a)  Offers are solicited only from small business concerns expressly certified by the Small Business
Administration (SBA) for participation in the SBA's 8(a) Program and which meet the following criteria at the time
of submission of offer--

(1) The Offeror is in conformance with the 8(a) support limitation set forth in its approved business
plan; and
   (2)  The Offeror is in conformance with the Business Activity Targets set forth in its approved
business plan or any remedial action directed by the SBA.

(b)  By submission of its offer, the Offeror represents that it meets all of the criteria set forth in paragraph
(a) of this clause.

(c)  Any award resulting from this solicitation will be made to the Small Business Administration, which
will subcontract performance to the successful 8(a) offeror selected through the evaluation criteria set forth in this
solicitation.

(d) (1) Agreement. A small business concern submitting an offer in its own name agrees to furnish, in
performing the contract, only end items manufactured or produced by small business concerns in the United States.
The term ``United States'' includes its territories and possessions, the Commonwealth of Puerto Rico, the Trust
Territory of the Pacific Islands, and the District of Columbia. If this procurement is processed under simplified
acquisition procedures and the total amount of this contract does not exceed $25,000, a small business concern may
furnish the product of any domestic firm. This subparagraph does not apply in connection with construction or
service contracts.

(2)  The . . . . . . . . . . [insert name of SBA's contractor] will notify the U.S. Army Corps of
Engineers Contracting Officer in writing immediately upon entering an agreement (either oral or written) to transfer
all or part of its stock or other ownership interest to any other party.
                          (End of clause)

30. DFARS 252.219-7003 SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL
BUSINESS SUBCONTRACTING PLAN (DOD CONTRACTS) (APR 1996)

This clause supplements the Federal Acquisition Regulation 52.219-9, Small,  Small Disadvantaged and Women-
Owned Small Business Subcontracting Plan, clause of this contract.

(a) Definitions.
"Historically black colleges and universities," as used in this clause, means institutions determined

by the Secretary of Education to meet the requirements of 34 CFR Section 608.2.  The term also means any
nonprofit research institution that was an integral part of such a college or university before November 14, 1986.
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"Minority institutions," as used in this clause, means institutions meeting the requirements of
Section 1046(3) of the Higher Education Act of 1965 (20 U.S.C. 1135d-5(3)).  The term also includes Hispanic-
serving institutions as defined in Section 316(b)(1) of such Act (20 U.S.C. 1059c(b)(1).

(b) Except for company or division-wide commercial products subcontracting plans, the term "small
disadvantaged business," when used in the FAR 52.219-9 clause, includes historically black colleges and
universities and minority institutions in addition to small disadvantaged business concerns.

(c) Work under the contract or its subcontracts shall be credited toward meeting the small
disadvantaged business concern goal required by paragraph (d) of the FAR 52.219-9 clause when:

(1) It is performed on Indian lands or in joint venture with an Indian tribe or a tribally-owned
corporation, and

(2) It meets the requirements of 10 U.S.C. 2323a.
(d)  Subcontracts awarded to workshops approved by the Committee for Purchase from People Who are

Blind or Severely Disabled (41 U.S.C. 46-48), may be counted toward the Contractor's small business
subcontracting goal.

(e)  A mentor firm, under the Pilot Mentor-Protege Program established under Section 831 of Pub. L. 101-
510, as amended, may count toward its small disadvantaged business goal, subcontracts awarded--

(1)  Protege firms which are qualified organizations employing the severely handicapped; and
(2)  Former protege firms that meet the criteria in Section 831(g)(4) of Pub. L. 101-510.

(f) The master plan approval referred to in paragraph (f) of the FAR 52.219-9 clause is approval by the
Contractor's cognizant contract administration activity.

(g)  In those subcontracting plans which specifically identify small, small disadvantaged, and women-
owned businesses, the Contractor shall notify the Administrative Contracting Officer of any substitutions of firms
that are not small, small disadvantaged, or women-owned small businesses for the firms listed in the subcontracting
plan.  Notifications shall be in writing and shall occur within a reasonable period of time after award of the
subcontract.  Contractor-specified formats shall be acceptable.

31. DFARS 252.219-7004 SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL
BUSINESS SUBCONTRACTING PLAN (TEST PROGRAM) (JUN 1997)

(a) Definition.  "Subcontract," as used in this clause, means any agreement (other than one involving an
employer-employee relationship) entered into by a Federal Government prime Contractor or subcontractor calling
for supplies or services required for performance of the contract or subcontract.

(b) The Offeror's comprehensive small business subcontracting plan and its successors, which are
authorized by and approved under the test program of Section 834 of Pub. L. 101-189, shall be included in and made
a part of the resultant contract.  Upon expulsion from the test program or expiration of the test program, the
Contractor shall negotiate an individual subcontracting plan for all future contracts that meet the requirements of
Section 211 of Publ. L. 95-507.

(c) The Contractor shall submit Standard Form 295, Summary Subcontract Report, in accordance with
the instructions on the form, except--

(1) One copy of SF 295 and attachments shall be submitted to Director, Small and Disadvantaged
Business Utilization, Office of the Deputy Under Secretary of Defense (International and Commercial Programs),
3061 Defense Pentagon, Room 2A338, Washington,  DC 20301-3061; and

(2) Item 14, Remarks, shall be completed to include semi-annual cumulative--
(1) Small business, small disadvantaged business and women-owned small business goals;

and
(2) Small business and small disadvantaged business goals, actual accomplishments, and

percentages for each of the two designated industry categories.
(d) The failure of the Contractor or subcontractor to comply in good faith with (1) the clause of this

contract entitled "Utilization of Small, Small Disadvantaged and Women-Owned Small Business Concerns," or (2)
an approved plan required by this clause, shall be a material breach of the contract.
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32. *FAR 52.222-3 CONVICT LABOR (AUG 1996)

The Contractor agrees not to employ in the performance of this contract any person undergoing a sentence
of imprisonment which has been imposed by any court of a State, the District of Columbia, the Commonwealth of
Puerto Rico, the Virgin Islands, Guam, American Samoa, the Commonwealth of the Northern Mariana Islands, or
the Trust Territory of the Pacific Islands. This limitation, however, shall not prohibit the employment by the
Contractor in the performance of this contract of persons on parole or probation to work at paid employment during
the term of their sentence or persons who have been pardoned or who have served their terms. Nor shall it prohibit
the employment by the Contractor in the performance of this contract of persons confined for violation of the laws
of any of the States, the District of Columbia, the Commonwealth of Puerto Rico, the Virgin Islands, Guam,
American Samoa, the Commonwealth of the Northern Mariana Islands, or the Trust Territory of the Pacific Islands
who are authorized to work at paid employment in the community under the laws of such jurisdiction, if--

(a) (1) The worker is paid or is in an approved work training program on a voluntary basis;
(2) Representatives of local union central bodies or similar labor union organizations have been

consulted;
(3) Such paid employment will not result in the displacement of employed workers, or be applied in

skills, crafts, or trades in which there is a surplus of available gainful labor in the locality, or impair existing
contracts for services; and

(4) The rates of pay and other conditions of employment will not be less than those paid or provided
for work of a similar nature in the locality in which the work is being performed; and

(b) The Attorney General of the United States has certified that the work-release laws or regulations of the
jurisdiction involved are in conformity with the requirements of Executive Order 11755, as amended by Executive
Orders 12608 and 12943.

33. *FAR 52.222-4 CONTRACT WORK HOURS AND SAFETY STANDARDS ACT—OVERTIME
COMPENSATION (SEPT 2000)

(a) Overtime requirements. No Contractor or subcontractor employing laborers or mechanics (see Federal
Acquisition Regulation 22.300) shall require or permit them to work over 40 hours in any workweek unless they are
paid at least 1 and 1/2 times the basic rate of pay for each hour worked over 40 hours.

(b) Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and
subcontractor are liable for unpaid wages if they violate the terms in paragraph (a) of this clause. In addition, the
Contractor and subcontractor are liable for liquidated damages payable to the Government. The Contracting Officer
will assess liquidated damages at the rate of $10 per affected employee for each calendar day on which the employer
required or permitted the employee to work in excess of the standard workweek of 40 hours without paying
overtime wages required by the Contract Work Hours and Safety Standards Act.

(c) Withholding for unpaid wages and liquidated damages.  The Contracting Officer will withhold from
payments due under the contract sufficient funds required to satisfy any Contractor or subcontractor liabilities for
unpaid wages and liquidated damages. If amounts withheld under the contract are insufficient to satisfy Contractor
or subcontractor liabilities, the Contracting Officer will withhold payments from other Federal or Federally assisted
contracts held by the same Contractor that are subject to the Contract Work Hours and Safety Standards Act.

(d) Payrolls and basic records.  (1) The Contractor and its subcontractors shall maintain payrolls and basic
payroll records for all laborers and mechanics working on the contract during the contract and shall make them
available to the Government until 3 years after contract completion. The records shall contain the name and address
of each employee, social security number, labor classifications, hourly rates of wages paid, daily and weekly number
of hours worked, deductions made, and actual wages paid. The records need not duplicate those required for
construction work by Department of Labor regulations at 29 CFR 5.5(a)(3) implementing the Davis-Bacon Act .

 (2) The Contractor and its subcontractors shall allow authorized representatives of the Contracting
Officer or the Department of Labor to inspect, copy, or transcribe records maintained under paragraph (d)(1) of this
clause. The Contractor or subcontractor also shall allow authorized representatives of the Contracting Officer or
Department of Labor to interview employees in the workplace during working hours.

(e) Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through (d) of this
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clause in subcontracts exceeding $100,000 and require subcontractors to include these provisions in any lower-tier
subcontracts.  The Contractor shall be responsible for compliance by any subcontractor or lower-tier subcontractor
with the provisions set forth in paragraphs (a) through (d) of this clause.
(End of clause)

34. *FAR 52.222-6 DAVIS-BACON ACT (FEB 1995)

(a) All laborers and mechanics employed or working upon the site of the work will be paid
unconditionally and not less often than once a week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland
Act (29 CFR Part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at
time of payment computed at rates not less than those contained in the wage determination of the Secretary of Labor
which is attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to
exist between the Contractor and such laborers and mechanics.  Contributions made or costs reasonably anticipated
for bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are
considered wages paid to such laborers or mechanics, subject to the provisions of paragraph (d) of this clause; also,
regular contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under
plans, funds, or programs which cover the particular weekly period, are deemed to be constructively made or
incurred during such period.  Such laborers and mechanics shall be paid not less than the appropriate wage rate and
fringe benefits in the wage determination for the classification of work actually performed, without regard to skill,
except as provided in the clause entitled Apprentices and Trainees.  Laborers or mechanics performing work in more
than one classification may be compensated at the rate specified for each classification for the time actually worked
therein; provided, that the employer's payroll records accurately set forth the time spent in each classification in
which work is performed.  The wage determination (including any additional classifications and wage rates
conformed under paragraph (b) of this clause) and the Davis-Bacon poster (WH-1321) shall be posted at all times by
the Contractor and its subcontractors at the site of the work in a prominent and accessible place where it can be
easily seen by the workers.

(b) (1) The Contracting Officer shall require that any class of laborers or mechanics, which is not
listed in the wage determination and which is to be employed under the contract shall be classified in conformance
with the wage determination.  The Contracting Officer shall approve an additional classification and wage rate and
fringe benefits therefor only when all the following criteria have been met:

(i) The work to be performed by the classification requested is not performed by a
classification in the wage determination.

(ii) The classification is utilized in the area by the construction industry.
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a

reasonable relationship to the wage rates contained in the wage determination.
(2) If the Contractor and laborers and mechanics to be employed in the classification (if

known), or their representatives, and the Contracting Officer agree on the classification and wage rate (including the
amount designated for fringe benefits, where appropriate), a report of the action taken shall be sent by the
Contracting Officer to the Administrator of the Wage and Hour Division, Employment Standards Administration,
U.S. Department of Labor, Washington, DC 20210.  The Administrator or an authorized representative will approve,
modify, or disapprove every additional classification action within 30 days of receipt and so advise the Contracting
Officer or will notify the Contracting Officer within the 30-day period that additional time is necessary.

(3) In the event the Contractor, the laborers or mechanics to be employed in the classification,
or their representatives, and the Contracting Officer do not agree on the proposed classification and wage rate
(including the amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer the
questions, including the views of all interested parties and the recommendation of the Contracting Officer, to the
Administrator of the Wage and Hour Division for determination.  The Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and so advise the Contracting Officer or will
notify the Contracting Officer within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to
subparagraphs (b)(2) and (b)(3) of this clause shall be paid to all workers performing work in the classification
under this contract from the first day on which work is performed in the classification.
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(c) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics
includes a fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated
in the wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof.

(d) If the Contractor does not make payments to a trustee or other third person, the Contractor may
consider as part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program; provided, that the Secretary of Labor has found, upon the written
request of the Contractor, that the applicable standards of the Davis-Bacon Act have been met.  The Secretary of
Labor may require the Contractor to set aside in a separate account assets for the meeting of obligations under the
plan or program.

35. *FAR 52.222-7 WITHHOLDING OF FUNDS (FEB 1988)

The Contracting Officer shall, upon his or her own action or upon written request of an authorized
representative of the Department of Labor, withhold or cause to be withheld from the Contractor under this contract
or any other Federal  contract with the same Prime Contractor, or any other Federally assisted contract subject to
Davis-Bacon prevailing wage requirements, which is held by the same Prime Contractor, so much of the accrued
payments or advances as may be considered necessary to pay laborers and mechanics, including apprentices,
trainees, and helpers, employed by the Contractor or any subcontractor the full amount of wages required by the
contract.  In the event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper,
employed or working on the site of the work, all or part of the wages required by the contract, the Contracting
Officer may, after written notice to the Contractor, take such action as may be necessary to cause the suspension of
any further payment, advance, or guarantee of funds until such violations have ceased.

36. *FAR 52.222-8 PAYROLLS AND BASIC RECORDS (FEB 1988)

(a) Payrolls and basic records relating thereto shall be maintained by the Contractor during the course
of the work and preserved for a period of 3 years thereafter for all laborers and mechanics working at the site of the
work.  Such records shall contain the name, address, and social security number of each such worker, his or her
correct classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide
fringe benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act),
daily and weekly number of hours worked, deductions made, and actual wages paid.  Whenever the Secretary of
Labor has found, under paragraph (d) of the clause entitled Davis-Bacon Act, that the wages of any laborer or
mechanic include the amount of any costs reasonably anticipated in providing benefits under a plan or program
described in section 1(b)(2)(B) of the Davis-Bacon Act, the Contractor shall maintain records which show that the
commitment to provide such benefits is enforceable, that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the laborers or mechanics affected and records which show
the costs anticipated or the actual cost incurred in providing such benefits.  Contractors employing apprentices or
trainees under approved programs shall maintain written evidence of the registration of apprenticeship programs and
certification of trainee programs, the registration of apprentices and trainees, and the ratios and wage rates
prescribed in the applicable programs.

(b) (1) The Contractor shall submit weekly for each week in which any contract work is
performed a coy of all payrolls to the Contracting Officer.  The payrolls submitted shall set out accurately and
completely all of the information required to be maintained under paragraph (a) of this clause.  This information
may be submitted in any form desired.  Optional Form WH-347 (Federal Stock Number 029-005-00014-1) is
available for this purpose and may be purchased from the Superintendent of Documents, U.S. Government Printing
Office, Washington, DC 20402.  The Prime Contractor is responsible for the submission of copies of payrolls by all
subcontractors.

(2) Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by
the Contractor or subcontractor or his or her agent who pays or supervises the payment of the persons employed
under the contract and shall certify--

(i) That the payroll for the payroll period contains the information required to be
maintained under paragraph (a) of this clause and that such information is correct and complete;

(ii) That each laborer or mechanic (including each helper, apprentice, and trainee)
employed on the contract during the payroll period has been paid the full weekly wages earned, without rebate,
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either directly or indirectly, and that no deductions have been made either directly or indirectly, and that no
deductions have been made either directly or indirectly from the full wages earned, other than permissible
deductions as set forth in the Regulations, 29 CFR Part 3; and

(iii) That each laborer or mechanic has been paid not less than the applicable wage
rates and fringe benefits or cash equivalents for the classification of work performed, as specified in the applicable
wage determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set forth on the reverse side of
Optional Form WH-347 shall satisfy the requirement for submission of the "Statement of Compliance" required by
subparagraph (b)(2) of this clause.

(4) The falsification of any of the certifications in this clause may subject the Contractor or
subcontractor to civil or criminal prosecution under Section 1001 of Title 18 and Section 3729 of Title 31 of the
United States Code.

(c) The Contractor or subcontractor shall make the records required under paragraph (a) of this clause
available for inspection, copying, or transcription by the Contracting Officer or authorized representatives of the
Contracting Officer or the Department of Labor.  The Contractor of subcontractor shall permit the Contracting
Officer or representatives of the Contracting Officer or the Department of Labor to interview employees during
working hours on the job.  If the Contractor or subcontractor fails to submit required records or to make them
available, the Contracting Officer may, after written notice to the Contractor, take such action as may be necessary
to cause the suspension of any further payment.  Furthermore, failure to submit the required records upon request or
to make such records available may be grounds for debarment action pursuant to 29 CFR 5.12.

37. *FAR 52.222-9 APPRENTICES AND TRAINEES (FEB 1988)

(a) Apprentices.  Apprentices will be permitted to work at less than the predetermined rate for the work
they performed when they are employed pursuant to and individually registered in a bona fide apprenticeship
program registered with the U.S. Department of Labor, Employment and Training Administration, Bureau of
Apprenticeship and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a person is
employed in his or her first 90 days of probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has been certified by the Bureau of
Apprenticeship and Training or a State Apprenticeship Agency (where appropriate) to be eligible for probationary
employment as an apprentice.  The allowable ratio of apprentices to journeymen on the job site in any craft
classification shall not be greater than the ratio permitted to the Contractor as to the entire work force under the
registered program.  Any worker listed on a payroll at an apprentice wage rate, who is not registered or otherwise
employed as stated in this paragraph, shall be paid not less than the applicable wage determination for the
classification of work actually performed.  In addition, any apprentice performing work on the job site in excess of
the ratio permitted under the registered program shall be paid not less than the applicable wage rate on the wage
determination for the work actually performed.  Where a Contractor is performing construction on a project in a
locality other than that in which its program is registered, the ratios and wage rates (expressed in percentages of the
journeyman's hourly rate) specified in the Contractor's or subcontractor's registered program shall be observed.
Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice's level
of progress, expressed as a percentage of the journeyman hourly rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship program.  If the
apprenticeship program does not specify fringe benefits, apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable classification.  If the Administrator determines that a different
practice prevails for the applicable apprentice classification, fringes shall be paid in accordance with that
determination.  In the event the Bureau of Apprenticeship and Training, or a State Apprenticeship Agency
recognized by the Bureau, withdraws approval of an apprenticeship program, the Contractor will not longer be
permitted to utilize apprentices at less than the applicable predetermined rate for the work performed until an
acceptable program is approved.

(b) Trainees.  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are employed pursuant to and individually registered in a
program which has received prior approval, evidenced by formal certification by the U.S. Department of Labor,
Employment and Training Administration.  The ratio of trainees to journeymen on the job site shall not be greater
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than permitted under the plan approved by the Employment and Training Administration.  Every trainee must be
paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable wage determination.  Trainees shall be paid
fringe benefits in accordance with the provisions of the trainee program.  If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe benefits listed in the wage determination unless the
Administrator of the Wage and Hour Division determines that there is an apprenticeship program associated with the
corresponding journeyman wage rate in the wage determination which provides for less than full fringe benefits for
apprentices.  Any employee listed on the payroll at a trainee rate who is not registered and participating in a training
plan approved by the Employment and Training Administration shall be paid not less than the applicable wage rate
in the wage determination for the classification of work actually performed.  In addition, any trainee performing
work on the job site in excess of the ratio permitted under the registered program shall be paid not less than the
applicable wage rate in the wage determination for the work actually performed.  In the event the Employment and
Training Administration withdraws approval of a training program, the Contractor will no longer be permitted to
utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is
approved.

(c) Equal employment opportunity.  The utilization of apprentices, trainees, and journeymen under this
clause shall be inconformity with the equal employment opportunity requirements of Executive Order 11246, as
amended, and 29 CFR Part 30.

38. *FAR 52.222-10 COMPLIANCE WITH COPELAND ACT REQUIREMENTS (FEB 1988)

The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby incorporated by
reference in this contract.

39. *FAR 52.222-11 SUBCONTRACTS (LABOR STANDARDS) (FEB 1988)

(a) The Contractor or subcontractor shall insert in any subcontracts the clauses entitled Davis-Bacon
Act, Contract Work Hours and Safety Standards Act--Overtime Compensation, Apprentices and Trainees, Payrolls
and Basic Records, Compliance with Copeland Act Requirements, Withholding of Funds, Subcontracts (Labor
Standards), Contract Termination--Debarment, Disputes Concerning Labor Standards, Compliance with Davis-
Bacon and Related Act Regulations ,and Certification of Eligibility, and such other clauses as the Contracting
Officer may, by appropriate instructions, require, and also a clause requiring subcontractors to include these clauses
in any lower tier subcontracts.  The Prime Contractor shall be responsible for compliance by any subcontractor or
lower tier subcontractor with all the contract clauses cited in this paragraph.

(b) (1) Within 14 days after award of the contract, the Contractor shall deliver to the Contracting
Officer a completed Statement and Acknowledgment Form (SF 1413) for each subcontract, including the
subcontractor's signed and dated acknowledgment that the clauses set forth in paragraph (a) of this clause have been
included in the subcontract.

(2) Within 14 days after the award of any subsequently awarded subcontract the Contractor
shall deliver to the Contracting Officer an updated completed SF 1413 for such additional subcontract.

40. *FAR 52.222-12 CONTRACT TERMINATION--DEBARMENT (FEB 1988)

A breach of the contract clauses entitled Davis-Bacon Act, Contract Work Hours and Safety Standards Act-
-Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records, Compliance with Copeland Act
Requirements, Subcontracts (Labor Standards), Compliance with Davis-Bacon and Related Act Regulations, or
Certification of Eligibility may be grounds for termination of the contract, and for debarment as a Contractor and
subcontractor as provided in 29 CFR 5.12.
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41. *FAR 52.222-13 COMPLIANCE WITH DAVIS-BACON AND RELATED ACT  REGULATIONS
(FEB 1988)

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5
are hereby incorporated by reference in this contract.

42. *FAR 52.222-14 DISPUTES CONCERNING LABOR STANDARDS (FEB 1988)

The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for resolving
disputes concerning labor standards requirements.  Such disputes shall be resolved in accordance with those
procedures and not the Disputes clause of this contract.  Disputes within the meaning of this clause include disputes
between the Contractor (or any of its subcontractors) and the contracting agency the U.S. Department of Labor, or
the employees of their representatives.

43. *FAR 52.222-15 CERTIFICATION OF ELIGIBILITY (FEB 1988)

(a) By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person
or firm who has an interest in the Contractor's firm is a person or firm ineligible to be awarded Government
contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(b) No part of this contract shall be subcontracted to any person or firm ineligible for award of a
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(c) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.

44. *FAR 52.222-26 EQUAL OPPORTUNITY (APR 2002)

(a) Definition. “United States,” as used in this clause, means the 50 States, the District of Columbia, Puerto
Rico, the Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin Islands, and Wake Island.

(b) If, during any 12-month period (including the 12 months preceding the award of this contract), the
Contractor has been or is awarded nonexempt Federal contracts and/or subcontracts that have an aggregate value in
excess of $10,000, the Contractor shall comply with paragraphs (b)(1) through (b)(11) of this clause, except for
work performed outside the United States by employees who were not recruited within the United States. Upon
request, the Contractor shall provide information necessary to determine the applicability of this clause.

 (1) The Contractor shall not discriminate against any employee or applicant for employment
because of race, color, religion, sex, or national origin. However, it shall not be a violation of this clause for the
Contractor to extend a publicly announced preference in employment to Indians living on or near an Indian
reservation, in connection with employment opportunities on or near an Indian reservation, as permitted by 41 CFR
60-1.5.

 (2) The Contractor shall take affirmative action to ensure that applicants are employed, and that
employees are treated during employment, without regard to their race, color, religion, sex, or national origin. This
shall include, but not be limited to—

  (i) Employment;
  (ii) Upgrading;
  (iii) Demotion;
  (iv) Transfer;
  (v) Recruitment or recruitment advertising;
  (vi) Layoff or termination;
  (vii) Rates of pay or other forms of compensation; and
  (viii) Selection for training, including apprenticeship.
 (3) The Contractor shall post in conspicuous places available to employees and applicants for

employment the notices to be provided by the Contracting Officer that explain this clause.
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 (4) The Contractor shall, in all solicitations or advertisements for employees placed by or on
behalf of the Contractor, state that all qualified applicants will receive consideration for employment without regard
to race, color, religion, sex, or national origin.

 (5) The Contractor shall send, to each labor union or representative of workers with which it has a
collective bargaining agreement or other contract or understanding, the notice to be provided by the Contracting
Officer advising the labor union or workers’ representative of the Contractor’s commitments under this clause, and
post copies of the notice in conspicuous places available to employees and applicants for employment.

 (6) The Contractor shall comply with Executive Order 11246, as amended, and the rules,
regulations, and orders of the Secretary of Labor.

 (7) The Contractor shall furnish to the contracting agency all information required by Executive
Order 11246, as amended, and by the rules, regulations, and orders of the Secretary of Labor. The Contractor shall
also file Standard Form 100 (EEO-1), or any successor form, as prescribed in 41 CFR part 60-1. Unless the
Contractor has filed within the 12 months preceding the date of contract award, the Contractor shall, within 30 days
after contract award, apply to either the regional Office of Federal Contract Compliance Programs (OFCCP) or the
local office of the Equal Employment Opportunity Commission for the necessary forms.

 (8) The Contractor shall permit access to its premises, during normal business hours, by the
contracting agency or the OFCCP for the purpose of conducting on-site compliance evaluations and complaint
investigations. The Contractor shall permit the Government to inspect and copy any books, accounts, records
(including computerized records), and other material that may be relevant to the matter under investigation and
pertinent to compliance with Executive Order 11246, as amended, and rules and regulations that implement the
Executive Order.

 (9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule,
regulation, or order of the Secretary of Labor, this contract may be canceled, terminated, or suspended in whole or in
part and the Contractor may be declared ineligible for further Government contracts, under the procedures
authorized in Executive Order 11246, as amended. In addition, sanctions may be imposed and remedies invoked
against the Contractor as provided in Executive Order 11246, as amended; in the rules, regulations, and orders of the
Secretary of Labor; or as otherwise provided by law.

 (10) The Contractor shall include the terms and conditions of paragraphs (b)(1) through (11) of
this clause in every subcontract or purchase order that is not exempted by the rules, regulations, or orders of the
Secretary of Labor issued under Executive Order 11246, as amended, so that these terms and conditions will be
binding upon each subcontractor or vendor.

 (11) The Contractor shall take such action with respect to any subcontract or purchase order as the
Contracting Officer may direct as a means of enforcing these terms and conditions, including sanctions for
noncompliance, provided, that if the Contractor becomes involved in, or is threatened with, litigation with a
subcontractor or vendor as a result of any direction, the Contractor may request the United States to enter into the
litigation to protect the interests of the United States.

(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be governed by the
procedures in 41 CFR 60-1.1.
(End of clause)

45. *FAR 52.222-27 AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR  CONSTRUC-
TION (FEB 1999)

(a) Definitions.
"Covered area," as used in this clause, means the geographical area described in the solicitation for

this contract.
“Deputy Assistant Secretary,” as used in this clause, means the Deputy Assistant Secretary for

Federal Contract Compliance, U.S. Department of Labor, or a designee
"Employer's identification number," as used in this clause, means the Federal Social Security

number used on the employer's quarterly Federal tax return, U.S. Treasury Department Form 941.
"Minority," as used in this clause, means--
(1) American Indian or Alaskan Native (all persons having origins in any of the original

peoples of North America and maintaining identifiable tribal affiliations through membership and participation or
community identification).
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(2) Asian and Pacific Islander (all persons having origins in any of the original peoples of the
Far East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands);

(3) Black (all persons having origins in any of the black African racial groups not of Hispanic
origin); and

(4) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or
other Spanish culture or origin, regardless of race).

(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving any
construction trade each such subcontract in excess of $10,000 shall include this clause and the Notice containing the
goals for minority and female participation stated in the solicitation for this contract.

(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S.
Department of Labor in a covered area, either individually or through an association, its affirmative actin obligations
on all work in the plan area (including goals) shall comply with the plan for those trades that have unions
participating in the plan.  Contractors must be able to demonstrate participation in, and compliance with, the
provisions of the plan.  Each Contractor or subcontractor participating in an approved plan is also required to
comply with its obligations under the Equal Opportunity clause, and to make a good faith effort to achieve each goal
under the plan in each trade in which it has employees.  The overall good-faith performance by other Contractors or
subcontractors toward a goal in an approved plan does not excuse any Contractor's or subcontractor's failure to make
good-faith efforts to achieve the plan's goals.

(d) The Contractor shall implement the affirmative action procedures in subparagraphs (g)(1) through
(16) of this clause.  The goals stated in the solicitation for this contract are expressed as percentages of the total
hours of employment and training of minority and female utilization that the Contractor should reasonably be able to
achieve in each construction trade in which it has employees in the covered area.  If the Contractor performs
construction work in a geographical area located outside of the covered area, it shall apply the goals established for
the geographical area where that work is actually performed.  The Contractor is expected to make substantially
uniform progress toward its goals in each craft.

(e) Neither the terms and conditions of any collective bargaining agreement, nor the failure by a union
with which the Contractor has a collective bargaining agreement, to refer minorities or women shall excuse the
Contractor's obligations under this clause, Executive Order 11246, as amended, or the regulations thereunder.

(f) In order for the nonworking training hours of apprentices and trainees to be counted in meeting the
goals, apprentices and trainees must be employed by the Contractor during the training period, and the Contractor
must have made a commitment to employ the apprentices and trainees at the completion of their training, subject to
the availability of employment opportunities.  Trainees must be trained pursuant to training programs approved by
the U.S. Department of Labor.

(g) The Contractor shall take affirmative action to ensure equal employment opportunity.  The
evaluation of the Contractor's compliance with this clause shall be based upon its effort to achieve maximum results
from its actions.  The Contractor shall document these efforts fully and implement affirmative action steps at least as
extensive as the following:

(1) Ensure a working environment free of harassment, intimidation, and coercion at all sites
and in all facilities where the Contractor's employees are assigned to work.  The Contractor, if possible, will assign
two or more women to each construction project.  The Contractor shall ensure that foremen, superintendents, and
other onsite supervisory personnel are aware of and carry out the Contractor's obligation to maintain such a working
environment, with specific attention to minority or female individuals working at these sites or facilities.

(2) Establish and maintain a current list of sources for minority and female recruitment.
Provide written notification to minority and female recruitment sources and community organizations when the
Contractor or its unions have employment opportunities available, and maintain a record of the organizations'
responses.

(3) Establish and maintain a current file of the names, addresses, and telephone numbers of
each minority and female off-the-street applicant, referrals of minorities or females from unions, recruitment
sources, or community organizations, and the action taken with respect to each individual.  If an individual was sent
to the union hiring hall for referral and not referred back to the Contractor by the union or, if referred back, not
employed by the Contractor, this shall be documented in the file, along with whatever additional actions the
Contractor may have taken.

(4) Immediately notify the Deputy Assistant Secretary when the union or unions with which
the Contractor has a collective bargaining agreement has not referred back to the Contractor a minority or woman
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sent by the Contractor, or when the Contractor has other information that the union referral process has impeded the
Contractor's efforts to meet its obligations.

(5) Develop on-the-job training opportunities and/or participate in training programs for the
area that expressly include minorities and women, including upgrading programs and apprenticeship and trainee
programs relevant to the Contractor's employment needs, especially those programs funded or approved by the
Department of Labor.  The Contractor shall provide notice of these programs to the sources compiled under
subparagraph (g)(2) of  this clause.

(6) Disseminate the Contractor's equal employment policy by--
(i) Providing notice of the policy to unions and to training, recruitment, and

outreach programs, and requesting their cooperation in assisting the Contractor in meeting its contract obligations;
(ii) Including the policy in any policy manual and in collective bargaining

agreements;
(iii) Publicizing the policy in the company newspaper, annual report, etc.;
(iv) Reviewing the policy with all management personnel and with all minority and

female employees at least once a year; and
(v) Posting the policy on bulletin boards accessible to employees at each location

where construction work is performed.
(7) Review, at least annually, the Contractor's equal employment policy and affirmative action

obligations with all employees having responsibility for hiring, assignment, layoff, termination, or other
employment decisions.  Conduct review of this policy with all on-site supervisory personnel before initiating
construction work at a job site.  A written record shall be made and maintained identifying the time and place of
these meetings, persons attending, subject matter discussed, and disposition of the subject matter.

(8) Disseminate the Contractor's equal employment policy externally by including it in any
advertising in the news media, specifically including minority and female news media.  Provide written notification
to, and discuss this policy with, other Contractors and subcontractors with which the Contractor does or anticipates
doing business.

(9) Direct recruitment efforts, both oral and written, to minority, female, and community
organizations, to schools with minority and female students, and to minority and female recruitment and training
organizations serving the Contractor's recruitment area and employment needs.  Not later than 1 month before the
date for acceptance of applications for apprenticeship or training by any recruitment source, send written notification
to organizations such as the above, describing the openings, screening procedures, and tests to be used in the
selection process.

(10) Encourage present minority and female employees to recruit minority persons and women.
Where reasonable, provide after-school, summer, and vacation employment to minority and female youth both on
the site and in other areas of the Contractor's workforce.

(11) Validate all tests and other selection requirements where required under 41 CFR 60-3.
(12) Conduct, at least annually, an inventory and evaluation at least of all minority and female

personnel for promotional opportunities.  Encourage these employees to seek or to prepare for, through appropriate
training, etc., opportunities for promotion.

(13) Ensure that seniority practices job classifications, work assignments, and other personnel
practices do not have a discriminatory effect by continually monitoring all personnel and employment-related
activities to ensure that the Contractor's obligations under this contract are being carried out.

(14) Ensure that all facilities and company activities are nonsegregated except that separate or
single-user toilet and necessary changing facilities shall be provided to assure privacy between the sexes.

(15) Maintain a record of solicitations for subcontracts for minority and female construction
contractors and suppliers, including circulation of solicitations to minority and female contractor associations and
other business associations.

(16) Conduct a review, at lest annually, of all supervisors' adherence to and performance under
the Contractor's equal employment policy and affirmative action obligations.

(h) The Contractor is encouraged to participate in voluntary associations that may assist in fulfilling
one or more of the affirmative action obligations contained in subparagraphs (g)(1) through (16) of  this clause.  The
efforts of a contractor association, joint contractor-union, contractor-community, or similar group of which the
contractor is a member and participant may be asserted as fulfilling one or more of its obligations under
subparagraphs (g)(1) through (16) of this clause, provided the Contractor--
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(1) Actively participates in the group;
(2) Makes every effort to ensure that the group has a positive impact on the employment of

minorities and women in the industry;
(3) Ensures that concrete benefits of the program are reflected in the Contractor's minority and

female workforce participation;
(4) Makes a good-faith effort to meet its individual goals and timetables; and
(5) Can provide access to documentation that demonstrates the effectiveness of actions taken

on behalf of the Contractor.  The obligation to comply is the Contractor's, and failure of such a group to fulfill an
obligation shall not be a defense for the Contractor's noncompliance.

(i) A single goal for minorities and a separate single goal for women shall be established.  The
Contractor is required to provide equal employment opportunity and to take affirmative action for all minority
groups, both male and female, and all women, both minority and nonminority.  Consequently, the Contractor may be
in violation of Executive Order 11246, as amended, if a particular group is employed in a substantially disparate
manner.

(j) The Contractor shall not use goals or affirmative action standards to discriminate against any person
because of race, color, religion, sex, or national origin.

(k) The Contractor shall not enter into any subcontract with any person or firm debarred from
Government contracts under Executive Order 11246, as amended.

(l) The Contractor shall carry out such sanctions and penalties for violation of this clause and of the
Equal Opportunity clause, including suspension, termination, and cancellation of existing subcontracts, as may be
imposed or ordered under Executive Order 11246, as amended, and its implementing regulations, by the OFCCP.
Any failure to carry out these sanctions and penalties as ordered shall be a violation of this clause and Executive
Order 11246, as amended.

(m) The Contractor in fulfilling its obligations under this clause shall implement affirmative action
procedures at least as extensive as those prescribed in paragraph (g) of this clause, so as to achieve maximum results
from its efforts to ensure equal employment opportunity.  If the Contractor fails to comply with the requirements of
Executive Order 11246, as amended, the implementing regulations, or this clause, the Deputy Assistant Secretary
shall take action as prescribed in 41 CFR 60-4.8.

(n) The Contractor shall designate a responsible official to--
(1) Monitor all employment-related activity to ensure that the Contractor's equal employment

policy is being carried out;
(2) Submit reports as may be required by the Government; and
(3) Keep records that shall at least include for each employee the name, address, telephone

number, construction trade, union affiliation (if any), employee identification number, social security number, race,
sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per week
in the indicated trade, rate of pay, and locations at which the work was performed.  Records shall be maintained in
an easily understandable and retrievable form; however, to the degree that existing records satisfy this requirement,
separate records are not required to be maintained.

(o) Nothing contained herein shall be construed as a limitation upon the application of other laws that
establish different standards of compliance or upon the requirements for the hiring of local or other area residents
(e.g., those under the Public Works Employment Act of 1977 and the Community Development Block Grant
Program).

46. *FAR 52.222-35 EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS
OF THE VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (DEC 2001)

(a) Definitions. As used in this clause—
“All employment openings” means all positions except executive and top management, those positions that

will be filled from within the Contractor's organization, and positions lasting 3 days or less. This term includes full-
time employment, temporary employment of more than 3 days duration, and part-time employment.

“Executive and top management” means any employee—
 (1) Whose primary duty consists of the management of the enterprise in which the individual is

employed or of a customarily recognized department or subdivision thereof;
(2) Who customarily and regularly directs the work of two or more other employees;
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 (3) Who has the authority to hire or fire other employees or whose suggestions and
recommendations as to the hiring or firing and as to the advancement and promotion or any other change of status of
other employees will be given particular weight;

 (4) Who customarily and regularly exercises discretionary powers; and
 (5) Who does not devote more than 20 percent or, in the case of an employee of a retail or service

establishment, who does not devote more than 40 percent of total hours of work in the work week to activities that
are not directly and closely related to the performance of the work described in paragraphs
(1) through (4) of this definition. This paragraph (5) does not apply in the case of an employee who is in sole charge
of an establishment or a physically separated branch establishment, or who owns at least a 20 percent interest in the
enterprise in which the individual is employed.

“Other eligible veteran” means any other veteran who served on active duty during a war or in a campaign
or expedition for which a campaign badge has been authorized.

“Positions that will be filled from within the Contractor's organization” means employment openings for
which the Contractor will give no consideration to persons outside the Contractor's organization (including any
affiliates, subsidiaries, and parent companies) and includes any openings the
Contractor proposes to fill from regularly established “recall” lists. The exception does not apply to a particular
opening once an employer decides to consider applicants outside of its organization.

“Qualified special disabled veteran” means a special disabled veteran who satisfies the requisite skill,
experience, education, and other job-related requirements of the employment position such veteran holds or desires,
and who, with or without reasonable accommodation, can perform the essential functions of such position.

“Special disabled veteran” means—
 (1) A veteran who is entitled to compensation (or who but for the receipt of military retired pay

would be entitled to compensation) under laws administered by the Department of Veterans Affairs for a
disability—

  (i) Rated at 30 percent or more; or
  (ii) Rated at 10 or 20 percent in the case of a veteran who has been determined under 38

U.S.C. 3106 to have a serious employment handicap (i.e., a significant impairment of the veteran's ability to prepare
for, obtain, or retain employment consistent with the veteran's abilities, aptitudes, and interests); or

 (2) A person who was discharged or released from active duty because of a service-connected
disability.

“Veteran of the Vietnam era” means a person who—
 (1) Served on active duty for a period of more than 180 days and was discharged or released from

active duty with other than a dishonorable discharge, if any part of such active duty occurred—
  (i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or
  (ii) Between August 5, 1964, and May 7, 1975, in all other cases; or
 (2) Was discharged or released from active duty for a service-connected disability if any part of

the active duty was performed—
  (i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or
  (ii) Between August 5, 1964, and May 7, 1975, in all other cases.
(b) General. (1) The Contractor shall not discriminate against the individual because the individual is a

special disabled veteran, a veteran of the Vietnam era, or other eligible veteran, regarding any position for which the
employee or applicant for employment is qualified. The Contractor shall take affirmative action to employ, advance
in employment, and otherwise treat qualified special disabled veterans, veterans of the Vietnam era, and other
eligible veterans without discrimination based upon their disability or veterans' status in all employment practices
such as—

  (i) Recruitment, advertising, and job application procedures;
  (ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff,

termination, right of return from layoff and rehiring;
  (iii) Rate of pay or any other form of compensation and changes in compensation;
  (iv) Job assignments, job classifications, organizational structures, position descriptions,

lines of progression, and seniority lists;
  (v) Leaves of absence, sick leave, or any other leave;
  (vi) Fringe benefits available by virtue of employment, whether or not administered by
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the Contractor;
  (vii) Selection and financial support for training, including apprenticeship, and on-the-job

training under 38 U.S.C. 3687, professional meetings, conferences, and other related activities, and selection for
leaves of absence to pursue training;

  (viii) Activities sponsored by the Contractor including social or recreational programs;
and

  (ix) Any other term, condition, or privilege of employment.
 (2) The Contractor shall comply with the rules, regulations, and relevant orders of the Secretary of

Labor issued under the Vietnam Era Veterans' Readjustment Assistance Act of 1972 (the Act), as amended (38
U.S.C. 4211 and 4212).
 (c) Listing openings. (1) The Contractor shall immediately list all employment openings that exist at the
time of the execution of this contract and those which occur during the performance of this contract, including those
not generated by this contract, and including those occurring at an establishment of the Contractor other than the one
where the contract is being performed, but excluding those of independently operated corporate affiliates, at an
appropriate local public employment service office of the State wherein the opening occurs. Listing employment
openings with the U.S. Department of Labor's America's Job Bank shall satisfy the requirement to list jobs with the
local employment service office.

 (2) The Contractor shall make the listing of employment openings with the local employment
service office at least concurrently with using any other recruitment source or effort and shall involve the normal
obligations of placing a bona fide job order, including accepting referrals of veterans and nonveterans. This listing of
employment openings does not require hiring any particular job applicant or hiring from any particular group of job
applicants and is not intended to relieve the Contractor from any requirements of Executive orders or regulations
concerning nondiscrimination in employment.

 (3) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it
shall advise the State public employment agency in each State where it has establishments of the name and location
of each hiring location in the State. As long as the Contractor is contractually bound to these terms and has so
advised the State agency, it need not advise the State agency of subsequent contracts. The Contractor may advise the
State agency when it is no longer bound by this contract clause.

(d) Applicability. This clause does not apply to the listing of employment openings that occur and are filled
outside the 50 States, the District of Columbia, the Commonwealth of Puerto Rico, the Commonwealth of the
Northern Mariana Islands, American Samoa, Guam, the Virgin Islands of the
United States, and Wake Island.

(e) Postings. (1) The Contractor shall post employment notices in conspicuous places that are available to
employees and applicants for employment.

 (2) The employment notices shall—
  (i) State the rights of applicants and employees as well as the Contractor's obligation

under the law to take affirmative action to employ and advance in employment qualified employees and applicants
who are special disabled veterans, veterans of the Vietnam era, and other eligible veterans; and

  (ii) Be in a form prescribed by the Deputy Assistant Secretary for Federal Contract
Compliance Programs, Department of Labor (Deputy Assistant Secretary of Labor), and provided by or through the
Contracting Officer.

 (3) The Contractor shall ensure that applicants or employees who are special disabled veterans are
informed of the contents of the notice (e.g., the Contractor may have the notice read to a visually disabled veteran,
or may lower the posted notice so that it can be read by a person in a wheelchair).

 (4) The Contractor shall notify each labor union or representative of workers with which it has a
collective bargaining agreement, or other contract understanding, that the Contractor is bound by the terms of the
Act and is committed to take affirmative action to employ, and advance in employment, qualified special disabled
veterans, veterans of the Vietnam era, and other eligible veterans.

(f) Noncompliance. If the Contractor does not comply with the requirements of this clause, the Government
may take appropriate actions under the rules, regulations, and relevant orders of the Secretary of Labor issued
pursuant to the Act.

(g) Subcontracts. The Contractor shall insert the terms of this clause in all subcontracts or purchase orders
of $25,000 or more unless exempted by rules, regulations, or orders of the Secretary of Labor. The Contractor shall
act as specified by the Deputy Assistant Secretary of Labor to enforce the terms, including action for
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noncompliance.
(End of clause)

47. *FAR 52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES  (JUN 1998)

(a) General.
(1) Regarding any position for which the employee or applicant for employment is qualified,

the Contractor shall not discriminate against any employee or applicant because of physical or mental disability.
The Contractor agrees to take affirmative action to employ, advance in employment, and otherwise treat qualified
individuals with disabilities without discrimination based upon their physical or mental disability in all employment
practices such as--

(i) Recruitment, advertising, and job application procedures;
(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff,

termination, right of return from layoff, and rehiring;
(iii) Rates of pay or other forms of compensation and changes in compensation;
(iv) Job assignments, job classifications, orgizational structures, position

descriptions, lines of progression, and senority lists;
(v) Leaves of absence, sick leave, or any other leave;
(vi) Fringe benefits available by virtue of employment, whether or not administered

by the Contractor;
(vii) Selection and financial support for training, including apprenticeships,

professional meetings, conferences, and other related activities, and selection for leaves of absence to pursue
training;

(viii) Activities sponsored by the Contractor, including social or recreational
programs; and

(ix)   Any other term, condition, or priviledge of employment.
(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the

Secretary of Labor (Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the Act), as amended.
(b) Postings.

(1) The Contractor agrees to post employment notices stating--
(i)  The Contractor's obligation under the law to take affirmative action to employ and

advance in employment qualified individuals with disabilities; and
(ii) The rights of applicants and employees.

(2) These notices shall be posted in conspicuous places that are available to employees and
applicants for employment.  The Contractor shall ensure that applicants and employees with disabilities are
informed of the contents of the notice (e.g., the Contractor may have the notice read to visually disabled individual,
or may lower the posted notice so that it might be read by a person in a wheelchair).  The notices shall be in a form
prescribed by the Deputy Assistant Secretary for Federal Contract Compliance of the U.S. Department of Labor
(Deputy Assistant Secretary) and shall be provided by or through the Contracting Officer.

(3) The Contractor shall notify each labor union or representative of workers with which it has
a collective bargaining agreement or other contract understanding, that the Contractor is bound by the terms of
Section 503 of the Act and is committed to take affirmative action to employ, and advance in employment, qualified
individuals with physical or mental disabilities.

(c) Noncompliance.  If the Contractor does not comply with the requirements of this clause, appropriate
actions may be taken under the rules, regulations, and relevant orders of the Secretary issued pursuant to the Act.

(d) Subcontracts.  The Contractor shall include the terms of this clause in every subcontract or purchase
order in excess of $10,000 unless exempted by rules, regulations, or orders of the Secretary.  The Contractor shall
act as specified by the Deputy Assistant Secretary to enforce the terms, including action for noncompliance.
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48. *FAR 52.222-37 EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS
OF THE VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (DEC 2001)

(a) Unless the Contractor is a State or local government agency, the Contractor shall report at least
annually, as required by the Secretary of Labor, on—

 (1) The number of special disabled veterans, the number of veterans of the Vietnam era, and other
eligible veterans in the workforce of the Contractor by job category and hiring location; and

 (2) The total number of new employees hired during the period covered by the report, and of the
total, the number of special disabled veterans, the number of veterans of the Vietnam era, and the number of other
eligible veterans; and

 (3) The maximum number and the minimum number of employees of the Contractor during the
period covered by the report.

(b) The Contractor shall report the above items by completing the Form VETS-100, entitled  “Federal
Contractor Veterans’ Employment Report (VETS-100 Report)”.

(c) The Contractor shall submit VETS-100 Reports no later than September 30 of each year beginning
September 30, 1988.

(d) The employment activity report required by paragraph (a)(2) of this clause shall reflect total hires
during the most recent 12-month period as of the ending date selected for the employment profile report required by
paragraph (a)(1) of this clause. Contractors may select an ending date—

 (1) As of the end of any pay period between July 1 andAugust 31 of the year the report is due; or
 (2) As of December 31, if the Contractor has prior writtenapproval from the Equal Employment

Opportunity Commission to do so for purposes of submitting the Employer Information Report EEO-1 (Standard
Form 100).

(e) The Contractor shall base the count of veterans reported according to paragraph (a) of this clause on
voluntary disclosure. Each Contractor subject to the reporting requirements at 38 U.S.C. 4212 shall invite all special
disabled veterans, veterans of the Vietnam era, and other eligible veterans who wish to benefit under the affirmative
action program at 38 U.S.C. 4212 to identify themselves to the Contractor. The invitation shall state that—

 (1) The information is voluntarily provided;
 (2) The information will be kept confidential;
 (3) Disclosure or refusal to provide the information will not subject the applicant or employee to

any adverse treatment; and
 (4) The information will be used only in accordance with the regulations promulgated under 38

U.S.C. 4212.
(f) The Contractor shall insert the terms of this clause in all subcontracts or purchase orders of $25,000 or

more unless exempted by rules, regulations, or orders of the Secretary of Labor.
(End of clause)

49. *FAR 52.222-38 COMPLIANCE WITH VETERANS’ EMPLOYMENT REPORTING
REQUIREMENTS (DEC 2001)

By submission of its offer, the offeror represents that, if it is subject to the reporting requirements of 38 U.S.C.
4212(d) (i.e., if it has any contract containing Federal Acquisition Regulation clause 52.222-37, Employment
Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans), it has submitted
the most recent VETS-100 Report required by that clause.
(End of provision)

50. *FAR 52.223-5 POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION (APR
1998) [For Work on Federal Facilities]
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(a) Executive Order 12856 of August 3, 1993, requires Federal facilities to comply with the provisions of
the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11001-11050) and the
Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13101-13109).

(b) The Contractor shall provide all information needed by the Federal facility to comply with the
emergency planning reporting requirements of Section 302 of EPCRA; the emergency notice requirements of
Section 304 of EPCRA; the list of Material Safety Data Sheets required by Section 311 of EPCRA; the emergency
and hazardous chemical inventory forms of Section 312 of EPCRA; the toxic chemical release inventory of Section
313 of EPCRA, which includes the reduction and recycling information required by Section 6607 of PPA; and the
toxic chemical reduction goals requirements of Section 3-302 of Executive Order 12856.

51. *FAR 52.223-6 DRUG-FREE WORKPLACE (MAY 2001)

(a) Definitions.  As used in this clause--
"Controlled substance" means a controlled substance in schedules I through V of section 202 of the

Controlled Substances Act (21 U.S.C. 812) and as further defined in regulation at 21 CFR 1308.11 - 1308.15.
"Conviction" means a finding of guilt (including a plea of nolo contendere) or imposition of

sentence, or both, by any judicial body charged with the responsibility to determine violations of the Federal or State
criminal drug statutes.

"Criminal drug statute" means a Federal or non-Federal criminal statute involving the manufacture,
distribution, dispensing, possession or use of any controlled substance.

"Drug-free workplace" means the site(s) for the performance of work done by the Contractor in
connection with a specific contract where employees of the Contractor are prohibited from engaging in the unlawful
manufacture, distribution, dispensing, possession, or use of a controlled substance.

"Employee" means an employee of a Contractor directly engaged in the performance of work under
a Government contract.  "Directly engaged" is defined to include all direct cost employees and any other Contractor
employee who has other than a minimal impact or involvement in contract performance.

"Individual" means an offeror/contractor that has no more than one employee including the
offeror/contractor.

(b) The Contractor, if other than an individual, shall--within 30 days after award (unless a longer period
is agreed to in writing for contracts of 30 days or more performance duration), or as soon as possible for contracts of
less than 30 days performance duration--

(1) Publish a statement notifying its employees that the unlawful manufacture, distribution,
dispensing, possession, or use of a controlled substance is prohibited in the Contractor's workplace and specifying
the actions that will be taken against employees for violations of such prohibition;

(2) Establish an ongoing drug-free awareness program to inform such employees about--
(i) The dangers of drug abuse in the workplace;
(ii) The Contractor's policy of maintaining a drug-free workplace;
(iii) Any available drug counseling, rehabilitation, and employee assistance

programs; and
(iv) The penalties that may be imposed upon employees for drug abuse violations

occurring in the workplace.
(3) Provide all employees engaged in performance of the contract with a copy of the statement

required by subparagraph (b)(1) of this clause;
(4) Notify such employees in writing in the statement required by subparagraph (b)(1) of this

clause that, as a condition of continued employment on this contract, the employee will--
(i) Abide by the terms of the statement; and
(ii) Notify the employer in writing of the employee's conviction under a criminal

drug statute for a violation occurring in the workplace no later than 5 days after such conviction.
(5) Notify the Contracting Officer in writing within 10 days after receiving notice under

subdivision (b)(4)(ii) of this clause, from an employee or otherwise receiving actual notice of such conviction.  The
notice shall include the position title of the employee;
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(6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of a
conviction, take one of the following actions with respect to any employee who is convicted of a drug abuse
violation occurring in the workplace:

(i) Taking appropriate personnel action against such employee, up to and including
termination; or

(ii) Require such employee to satisfactorily participate in a drug abuse assistance or
rehabilitation program approved for such purposes by a Federal, State, or local health, law enforcement, or other
appropriate agency; and

(7) Make a good faith effort to maintain a drug-free workplace through implementation of
subparagraphs (b)(1) through (b)(6) of this clause.

(c) The Contractor, if an individual, agrees by award of the contract or acceptance of a purchase order,
not to engage in the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance
while  performing this contract.

(d) In addition to other remedies available to the Government, the Contractor's failure to comply with
the requirements of paragraph (b) or (c) of this clause may, pursuant to FAR 23.560, render the Contractor subject to
suspension of contract payments, termination of the contract for default, and suspension or debarment.

52. FAR 52.223-9 ESTIMATE OF PERCENTAGE OF RECOVERED MATERIAL CONTENT FOR
EPA-DESIGNATED PRODUCTS (AUG 2000) [For Contracts exceeding $100,000.  EPA Designated product
(available at http://www.epa.gov/cpg/)]

(a) Definitions. As used in this clause—

“Postconsumer material” means a material or finished product that has served its intended use and has been
discarded for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a part of
the broader category of “recovered material.”

“Recovered material” means waste materials and by-products recovered or diverted from solid waste, but
the term does not include those materials and by-products generated
from, and commonly reused within, an original manufacturing process.

(b) The Contractor, on completion of this contract, shall—
 (1) Estimate the percentage of the total recovered material used in contract performance,

including, if applicable, the percentage of postconsumer material content; and
 (2) Submit this estimate to the Contracting Officer.

(End of clause)

53. *FAR 52.223-14 TOXIC CHEMICAL RELEASE REPORTING (OCT 2000) [For Contracts Over
$100,000]

(a) Unless otherwise exempt, the Contractor, as owner or operator of a  facility used in the performance of
this contract, shall file by July 1 for the prior calendar year an annual Toxic Chemical Release Inventory Form
(Form R) as described in sections 313(a) and (g) of the Emergency Planning and Community Right-to-Know Act of
1986 (EPCRA) (42 U.S.C. 11023(a) and (g)), and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42
U.S.C. 13106). The Contractor shall file, for each facility subject to the Form R filing and reporting requirements,
the annual Form R throughout the life of the contract.

(b) A Contractor owned or operated facility use in the performance of this contract is exempt from the
requirement to file an annual Form R if--

(1) The facility does not manufacture, process or otherwise use any toxic chemicals listed under
section 313(c) of EPCRA, 42 U.S.C. 11023(c);
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   (2) The facility does not have 10 or more full-time employees as specified in section 313(b)(1)(A)
of EPCRA, 42 U.S.C. 11023(b)(1)(A);
   (3) The facility does not meet the reporting thresholds of toxic chemicals established under section
313(f) of EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate
certification form has been filed with EPA);

(4) The facility does not fall within Standard Industrial Classification Code (SIC) major groups 20
through 39 or their corresponding North American Industry Classification System (NAICS) sectors 31 through 33;
or

(5) The facility is not located within any State of the United States, the District of Columbia, the
Commonwealth of Puerto Rica, Guam, American Samoa, the United States Virgin Islands, the Norther Mariana
Islands, or any other territory or possession over which the United States has jurisdiction.

(c) If the Contractor has certified to an exemption in accordance with one or more of the criteria in
paragraph (b) of this clause, and after award of the contract circumstances change so that any one of its owned or
operated facilities used in the performance of this contract is no longer exempt-
   (1) The Contractor shall notify the Contracting Officer;
and
   (2) The Contractor, as owner or operator of a facility used in the performance of this contract is no
longer exempt, shall (i) submit a Toxic Chemical Release Inventory Form (Form R) on or before July 1 for the prior
calendar year during which the facility becomes eligible; and (ii) continue to file the annual Form R for the life of
the contract for such facility.

(d) The Contracting Officer may terminate this contract or take other action as appropriate, if the
Contractor fails to comply accurately and fully with the EPCRA and PPA toxic chemical release filing and reporting
requirements.

(e) Except for acquisitions of commercial items, as defined in FAR Part 2, the Contractor shall-
   (1) For competitive subcontracts expected to exceed $100,000 (including all options), include a
solicitation provision substantially the same as the provision at FAR 52.223-13, Certification of Toxic Chemical
Release Reporting; and
   (2) Include in any resultant subcontract exceeding $100,000 (including all options), the substance of
this clause, except this paragraph (e).

54. RESERVED

55. DFARS  252.223-7006 PROHIBITION ON STORAGE AND DISPOSAL OF TOXIC AND
HAZARDOUS MATERIALS (APR 1993)

(a) Definitions. As used in this clause--

(1) "Storage" means a non-transitory, semi-permanent or permanent holding, placement, or leaving
of material. It does not include a temporary accumulation of a limited quantity of a material used in or a waste
generated or resulting from authorized activities, such as servicing, maintenance, or repair of Department of Defense
(DoD) items, equipment, or facilities.

(2) "Toxic or hazardous materials" means:
(i) Materials referred to in section 101(14) of the Comprehensive Environmental Response,

Compensation, and Liability Act (CERCLA) of 1980 (42 U.S.C. 9601(14)) and materials designated under section
102 of CERCLA (42 U.S.C. 9602) (40 CFR Part 302);

(ii) Materials that are of an explosive, flammable, or pyrotechnic nature; or
(iii) Materials otherwise identified by the Secretary of Defense as specified in DoD

regulations.
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(b) In accordance with 10 U.S.C. 2692, the Contractor is prohibited from storing or disposing of non-DoD-
owned toxic or hazardous materials on a DoD installation, except to the extent authorized by a statutory exception to
10 U.S.C. 2692 or as authorized by the Secretary of Defense or his designee.

56. *FAR 52.225-9 BUY AMERICAN ACT—CONSTRUCTION MATERIALS (MAY 2002) (For
Contracts less than $6.481 million)

(a) Definitions. As used in this clause—
“Component” means an article, material, or supply incorporated directly into a construction material.
“Construction material” means an article, material, or supply brought to the construction site by the

Contractor or a subcontractor for incorporation into the building or work. The term also includes an item brought to
the site preassembled from articles, materials, or supplies. However, emergency life safety systems, such as
emergency lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public
building or work and that are produced as complete systems, are evaluated as a single and distinct construction
material regardless of when or how the individual parts or components of those systems are delivered to the
construction site. Materials purchased directly by the Government are supplies, not construction material.

“Cost of components” means—
 (1) For components purchased by the Contractor, the acquisition cost, including transportation

costs to the place of incorporation into the construction material (whether or not such costs are paid to a domestic
firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or

  (2) For components manufactured by the Contractor, all costs associated with the manufacture of
the component, including transportation costs as described in paragraph (1) of this definition, plus allocable
overhead costs, but excluding profit. Cost of components does not include any costs associated with the manufacture
of the end product.

“Domestic construction material” means—
 (1) An unmanufactured construction material mined or produced in the United States; or
 (2) A construction material manufactured in the United States, if the cost of its components mined,

produced, or manufactured in the United States exceeds 50 percent of the cost of all its components. Components of
foreign origin of the same class or kind for which nonavailability determinations have been made are treated as
domestic.

“Foreign construction material” means a construction material other than a domestic construction material.
“United States” means the 50 States and the District of Columbia, U.S. territories and possessions, Puerto

Rico, the Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but does not include leased
bases.

(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a - 10d) by
providing a preference for domestic construction material. The Contractor shall use only domestic construction
material in performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause.

 (2) This requirement does not apply to the construction material or components listed by the
Government as follows:
________________________________________________
[Contracting Officer to list applicable excepted materials or
indicate “none”]

 (3) The Contracting Officer may add other foreign construction material to the list in paragraph
(b)(2) of this clause if the Government determines that—

  (i) The cost of domestic construction material would be unreasonable. The cost of a
particular domestic construction material subject to the requirements of the Buy American Act is unreasonable when
the cost of such material exceeds the cost of foreign material by more than 6 percent;

  (ii) The application of the restriction of the Buy American Act to a particular construction
material would be impracticable or inconsistent with the public interest; or

  (iii) The construction material is not mined, produced, or manufactured in the United
States in sufficient and reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the BuyAmerican Act. (1)(i) Any Contractor request to
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use foreign construction material in accordance with paragraph (b)(3) of this clause shall include adequate
information for Government evaluation of the request, including—

   (A) A description of the foreign and domestic construction materials;
   (B) Unit of measure;

 (C) Quantity;
 (D) Price;
 (E) Time of delivery or availability;
 (F) Location of the construction project;
 (G) Name and address of the proposed supplier; and

   (H) A detailed justification of the reason for use of foreign construction
materials cited in accordance with paragraph (b)(3) of this clause.
   (ii) A request based on unreasonable cost shall include a reasonable survey of the market
and a completed price comparison table in the format in paragraph (d) of this clause.

  (iii) The price of construction material shall include all delivery costs to the construction
site and any applicable duty (whether or not a duty-free certificate may be issued).

  (iv) Any Contractor request for a determination submitted after contract award shall
explain why the Contractor could not reasonably foresee the need for such determination and could not have
requested the determination before contract award. If the Contractor does not submit a satisfactory explanation, the
Contracting Officer need not make a determination.

 (2) If the Government determines after contract award that an exception to the Buy American Act
applies and the Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will
modify the contract to allow use of the foreign construction material. However, when the basis for the exception is
the unreasonable price of a domestic construction material, adequate consideration is not less than the differential
established in paragraph (b)(3)(i) of this clause.

 (3) Unless the Government determines that an exception to the Buy American Act applies, use of
foreign construction material is noncompliant with the Buy American Act.

 (d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost,
the Contractor shall include the following information and any applicable supporting data based on the survey of
suppliers:

FOREIGN AND DOMESTIC CONSTRUCTION MATERIALS PRICE COMPARISON
Construction Material Description Unit of

Measure
Quantity Price (Dollars)*

Item 1:
Foreign construction material _________ _______ _________
Domestic construction material _________ _______ _________

Item 2:
Foreign construction material ________ ______ _________
Domestic construction material ________ ______ _________

 [List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach summary.]
[Include other applicable supporting information.]
[* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate is
issued).]

57. *FAR 52.225-10 NOTICE OF BUY AMERICAN ACT REQUIREMENT—CONSTRUCTION
MATERIALS (MAY 2002) (Applicable with FAR 52.225-9)

(a) Definitions. “Construction material,” “domestic construction material,” and “foreign construction
material,” as used in this provision, are defined in the clause of this solicitation entitled “Buy American Act—
Construction Materials” (Federal Acquisition Regulation (FAR) clause 52.225-9).

(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the
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inapplicability of the Buy American Act should submit the request to the Contracting Officer in time to allow a
determination before submission of offers. The offeror shall include the information and applicable supporting data
required by paragraphs (c) and (d) of the clause at FAR 52.225-9 in the request. If an offeror has not requested a
determination regarding the inapplicability of the Buy American Act before submitting its offer, or has not received
a response to a previous request, the offeror shall include the information and supporting data in the offer.

(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the
requirements of the Buy American Act, based on claimed unreasonable cost of domestic construction material, by
adding to the offered price the appropriate percentage of the cost of such foreign construction material, as specified
in paragraph (b)(3)(i) of the clause at FAR 52.225-9.

 (2) If evaluation results in a tie between an offeror that requested the substitution of foreign
construction material based on unreasonable cost and an offeror that did not request an exception, the Contracting
Officer will award to the offeror that did not request an exception based on unreasonable cost.

(d) Alternate offers. (1) When an offer includes foreign construction material not listed by the Government
in this solicitation in paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may submit an alternate offer
based on use of equivalent domestic construction material.

 (2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for
the alternate offer, and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of the
clause at FAR 52.225-9 for the offer that is based on the use of any foreign construction material for which the
Government has not yet determined an exception applies.

 (3) If the Government determines that a particular exception requested in accordance with
paragraph (c) of the clause at FAR 52.225-9 does not apply, the Government will evaluate only those offers based
on use of the equivalent domestic construction material, and the offeror shall be required to furnish such domestic
construction material. An offer based on use of the foreign construction material for which an exception was
requested—

  (i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or
  (ii) May be accepted if revised during negotiations.

(End of provision)

58. *FAR 52.225-11 BUY AMERICAN ACT—CONSTRUCTION MATERIALS UNDER TRADE
AGREEMENTS (JULY 2002) [For Contracts more than $6,481,000] ALTERNATE I (MAY 2002) [For
Contracts between $6.481 and 7.304733  Million]

(a) Definitions. As used in this clause—
“Component” means an article, material, or supply incorporated directly into a construction material.
“Construction material” means an article, material, or supply brought to the construction site by the

Contractor or subcontractor for incorporation into the building or work. The term also includes an item brought to
the site preassembled from articles, materials, or supplies. However, emergency life safety systems, such as
emergency lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public
building or work and that are produced as complete systems, are evaluated as a single and distinct construction
material regardless of when or how the individual parts or components of those systems are delivered to the
construction site.  Materials purchased directly by the Government are supplies, not construction material.

“Cost of components” means—
 (1) For components purchased by the Contractor, the acquisition cost, including transportation

costs to the place of incorporation into the construction material (whether or not such costs are paid to a domestic
firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or

 (2) For componentsmanufactured by the Contractor, all costs associated with the manufacture of
the component, including transportation costs as described in paragraph (1) of this definition, plus allocable
overhead costs, but excluding profit. Cost of components does not include any costs associated with the manufacture
of the end product.

“Designated country” means any of the following countries:

Aruba Kiribati
Austria Korea, Republic of
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Bangladesh Lesotho
Belgium Liechtenstein
Benin Luxembourg
Bhutan Malawi
Botswana Maldives
Burkina Faso Mali
Burundi Mozambique
Canada Nepal
Cape Verde Netherlands
Central African Republic Niger
Chad Norway
Comoros Portugal
Denmark Rwanda
Djibouti Sao Tome and Principe
Equatorial Guinea Sierra Leone
Finland Singapore
France Somalia
Gambia Spain
Germany Sweden
Greece Switzerland
Guinea Tanzania U.R.
Guinea-Bissau Togo
Haiti Tuvalu
Hong Kong Uganda
Iceland United Kingdom
Ireland Vanuatu
Israel Western Samoa
Italy Yemen
Japan

“Designated country construction material” means a construction material that—
 (1) Is wholly the growth, product, or manufacture of a designated country; or
 (2) In the case of a construction material that consists in whole or in part of materials from another

country, has been substantially transformed in a designated country into a new and different construction material
distinct from the materials from which it was transformed.

“Domestic construction material” means—
 (1) An unmanufactured construction material mined or produced in the United States; or
 (2) A construction material manufactured in the United States, if the cost of its components mined,

produced, or manufactured in the United States exceeds 50 percent of the cost of all its components. Components of
foreign origin of the same class or kind for which nonavailability determinations have been made are treated as
domestic.

“Foreign construction material” means a construction material other than a domestic construction material.
“North American Free Trade Agreement country” means Canada or Mexico.
“North American Free Trade Agreement country construction material” means a construction material

that—
 (1) Is wholly the growth, product, or manufacture of a North American Free Trade Agreement

(NAFTA) country; or
 (2) In the case of a construction material that consists in whole or in part of materials from another

country, has been substantially transformed in a NAFTA country into a new and different construction material
distinct from the materials from which it was transformed.

“United States” means the 50 States and the District of Columbia, U.S. territories and possessions, Puerto
Rico, the Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but does not include leased
bases.

(b) Construction materials. (1) This clause implements the Buy American Act (41 U.S.C. 10a - 10d) by



00700-48

providing a preference for domestic construction material. In addition, the Contracting Officer has determined that
the Trade Agreements Act and the North American Free Trade Agreement (NAFTA) apply to this acquisition.
Therefore, the Buy American Act restrictions are waived for designated country and NAFTA country construction
materials.

 (2) The Contractor shall use only domestic, designated country, or NAFTA country construction
material in performing this contract, except as provided in paragraphs (b)(3) and (b)(4) of this clause.

 (3) The requirement in paragraph (b)(2) of this clause does not apply to the construction materials
or components listed by the Government as follows:
________________________________________________
[Contracting Officer to list applicable excepted materials or
indicate “none”]

 (4) The Contracting Officer may add other foreign construction material to the list in paragraph
(b)(3) of this clause if the Government determines that—

  (i) The cost of domestic construction material would be unreasonable. The cost of a
particular domestic construction material subject to the restrictions of the Buy American Act is unreasonable when
the cost of such material exceeds the cost of foreign material by more than 6 percent;

  (ii) The application of the restriction of the Buy American Act to a particular construction
material would be impracticable or inconsistent with the public interest; or

  (iii) The construction material is not mined, produced, or manufactured in the United
States in sufficient and reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act. (1)(i) Any Contractor request to
use foreign construction material in accordance with paragraph (b)(4) of this clause shall include adequate
information for Government evaluation of the request, including—

   (A) A description of the foreign and domestic construction materials;
(B) Unit of measure;
(C) Quantity;
(D) Price;
(E) Time of delivery or availability;
(F) Location of the construction project;
(G) Name and address of the proposed supplier; and

   (H) A detailed justification of the reason for use of foreign construction
materials cited in accordance with paragraph (b)(3) of this clause.

  (ii) A request based on unreasonable cost shall include a reasonable survey of the market
and a completed price comparison table in the format in paragraph (d) of this clause.

  (iii) The price of construction material shall include all delivery costs to the construction
site and any applicable duty (whether or not a duty-free certificate may be issued).

  (iv) Any Contractor request for a determination submitted after contract award shall
explain why the Contractor could not reasonably foresee the need for such determination and could not have
requested the determination before contract award. If the Contractor does not submit a satisfactory explanation, the
Contracting Officer need not make a determination.

 (2) If the Government determines after contract award that an exception to the Buy American Act
applies and the Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will
modify the contract to allow use of the foreign construction material. However, when the basis for the exception is
the unreasonable price of a domestic construction material, adequate consideration is not less than the differential
established in paragraph (b)(4)(i) of this clause.

 (3) Unless the Government determines that an exception to the Buy American Act applies, use of
foreign construction material is noncompliant with the Buy American Act.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost,
the Contractor shall include the following information and any applicable supporting data based on the survey of
suppliers:
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FOREIGN AND DOMESTIC CONSTRUCTION MATERIALS PRICE COMPARISON
Construction Material Description Unit of

Measure
Quantity Price (Dollars)*

Item 1:
Foreign construction material _________ _______ _________
Domestic construction material _________ _______ _________

Item 2:
Foreign construction material ________ ______ _________
Domestic construction material ________ ______ _________

 [List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach summary.]
[Include other applicable supporting information.]
[* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate is
issued).]

 (End of clause)

Alternate I (May 2002). As prescribed in 25.1102(c)(3), delete the definitions of “North American Free Trade
Agreement country” and “North American Free Trade Agreement country construction material” from the
definitions in paragraph (a) of the basic clause and substitute the following paragraphs
(b)(1) and (b)(2) for paragraphs (b)(1) and (b)(2) of the basic clause:

(b) Construction materials. (1) This clause implements the Buy American Act (41 U.S.C. 10a - 10d) by
providing a preference for domestic construction material. In addition, the Contracting Officer has determined that
the Trade Agreements Act applies to this acquisition. Therefore, the Buy American
Act restrictions are waived for designated country construction materials.
 (2) The Contractor shall use only domestic or designated country construction material in performing this
contract, except as provided in paragraphs (b)(3) and (b)(4) of this clause.

59. *FAR 52.225-12 NOTICE OF BUY AMERICAN ACT REQUIREMENT—CONSTRUCTION
MATERIALS UNDER TRADE AGREEMENTS (MAY 2002) [Applicable with FAR 52.225-11]
ALTERNATE II (MAY 2002) [For Contracts Between 6.481 and 7.344733 Million]

(a) Definitions. “Construction material,” “designated country construction material,” “domestic
construction material,” “foreign construction material,” and “NAFTA country construction material,” as used in this
provision, are defined in the clause of this solicitation entitled “Buy American Act—
Construction Materials under Trade Agreements” (Federal Acquisition Regulation (FAR) clause 52.225-11).

(b) Requests for determination of inapplicability. An offeror requesting a determination regarding the
inapplicability of the Buy American Act should submit the request to the Contracting Officer in time to allow a
determination before submission of offers. The offeror shall include the information and applicable supporting data
required by paragraphs (c) and (d) of FAR clause 52.225-11 in the request. If an offeror has not requested a
determination regarding the inapplicability of the Buy American Act before submitting its offer, or has not received
a response to a previous request, the offeror shall include the information and supporting data in the offer.

(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the
requirements of the Buy American Act, based on claimed unreasonable cost of domestic construction materials, by
adding to the offered price the appropriate percentage of the cost of such foreign construction material, as specified
in paragraph (b)(4)(i) of FAR clause 52.225-11.

 (2) If evaluation results in a tie between an offeror that requested the substitution of foreign
construction material based on unreasonable cost and an offeror that did not request an exception, the Contracting
Officer will award to the offeror that did not request an exception based on unreasonable cost.

(d) Alternate offers. (1) When an offer includes foreign construction material, other than designated country
or NAFTA country construction material, that is not listed by the Government in this solicitation in paragraph (b)(3)
of FAR clause 52.225-11, the offeror also may submit an alternate offer based on use of equivalent domestic,
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designated country, or NAFTA country construction material.
 (2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for

the alternate offer, and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of FAR
clause 52.225-11 for the offer that is based on the use of any foreign construction material for which the
Government has not yet determined an exception applies.

 (3) If the Government determines that a particular exception requested in accordance with
paragraph (c) of FAR clause 52.225-11 does not apply, the Government will evaluate only those offers based on use
of the equivalent domestic, designated country, or NAFTA country construction material, and the offeror shall be
required to furnish such domestic, designated country, or NAFTA country construction material.   An offer based on
use of the foreign construction material for which an exception was requested—

  (i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or
  (ii) May be accepted if revised during negotiations.

(End of provision)

ALTERNATE II (MAY 2002) [For Contracts between 6.481 and 7.304733 Million]
As prescribed in 25.1102(d)(3), substitute the following paragraphs (a) and (d) for paragraphs (a) and (d) of the
basic provision:

(a) Definitions. “Construction material,” “designated country construction material,” “domestic
construction material,” and “foreign construction material,” as used in this provision, are defined in the clause of this
solicitation entitled “Buy American Act—Construction Materials under Trade Agreements” (Federal Acquisition
Regulation (FAR) clause 52.225-11).

(d) Alternate offers. (1) When an offer includes foreign construction material, other than designated country
construction material, that is not listed by the Government in this solicitation in paragraph (b)(3) of FAR clause
52.225-11, the offeror also may submit an alternate offer based on use of equivalent domestic or designated country
construction material.

 (2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for
the alternate offer, and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of FAR
clause 52.225-11 for the offer that is based on the use of any foreign construction material for which the
Government has not yet determined an exception applies.

 (3) If the Government determines that a particular exception requested in accordance with
paragraph (c) of FAR clause 52.225-11 does not apply, the Government will evaluate only those offers based on use
of the equivalent domestic or designated country construction material, and the offeror shall be required to furnish
such domestic or designated country construction material. An offer based on use of the foreign construction
material for which an exception was requested—

  (i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or
   (ii) May be accepted if revised during negotiations.

60. *FAR 52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JULY 2000)

(a) The Contractor shall not acquire, for use in the performance of this contract, any supplies or services
originating from sources within, or that were located in or transported from or through, countries whose products are
banned from importation into the United States under regulations of the Office of Foreign Assets Control,
Department of the Treasury.   Those countries are Cuba, Iran, Iraq, Libya, North Korea, Sudan, the territory of
Afghanistan controlled by the Taliban , and Serbia (excluding the territory of Kosovo).

(b) The Contractor shall not acquire for use in the performance of this contract any supplies or services
from entities controlled by the government of Iraq.

(c) The Contractor shall insert this clause, including this paragraph (c), in all subcontracts.
(End of clause)
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61. *FAR 52.226-1 UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED
ECONOMIC  ENTERPRISES (JUNE 2000)

(a) Definitions. As used in this clause:

“Indian” means any person who is a member of any Indian tribe, band, group, pueblo, or community that is
recognized by the Federal Government as eligible for services from the Bureau of Indian Affairs (BIA) in
accordance with 25 U.S.C. 1452(c) and any “Native” as defined in the Alaska Native Claims Settlement Act (43
U.S.C. 1601).

“Indian organization” means the governing body of any Indian tribe or entity established or recognized by
the governing body of an Indian tribe for the purposes of 25 U.S.C., chapter 17.

“Indian-owned economic enterprise” means any Indian-owned (as determined by the Secretary of the
Interior) commercial, industrial, or business activity established or organized for the purpose of profit, provided that
Indian ownership constitutes not less than 51 percent of the enterprise.

“Indian tribe” means any Indian tribe, band, group, pueblo, or community, including native villages and
native groups (including corporations organized by Kenai, Juneau, Sitka, and Kodiak) as defined in the Alaska
Native Claims Settlement Act, that is recognized by the Federal Government as eligible for services from BIA in
accordance with 25 U.S.C. 1452(c).

“Interested party” means a prime contractor or an actual or prospective offeror whose direct economic
interest would be affected by the award of a subcontract or by the failure to award a subcontract.

(b) The Contractor shall use its best efforts to give Indian organizations and Indian-owned economic
enterprises (25 U.S.C. 1544) the maximum practicable opportunity to participate in the subcontracts it awards to the
fullest extent consistent with efficient performance of its contract.

 (1) The Contracting Officer and the Contractor, acting in good faith, may rely on the
representation of an Indian organization or Indian-owned economic enterprise as to its eligibility, unless an
interested party challenges its status or the Contracting Officer has independent reason to question that status. In the
event of a challenge to the representation of a subcontractor, the Contracting Officer will refer the matter to the—

U.S. Department of the Interior
Bureau of Indian Affairs (BIA)
Attn: Chief, Division of Contracting and
Grants Administration
1849 C Street, NW,
MS-2626-MIB
Washington, DC 20240-4000.

The BIA will determine the eligibility and notify the Contracting Officer. No incentive payment will be made within
50 working days of subcontract award or while a challenge is pending. If a subcontractor is determined to be an
ineligible participant, no incentive payment will be made under the Indian Incentive Program.

 (2) The Contractor may request an adjustment under the Indian Incentive Program to the
following:

(i) The estimated cost of a cost-type contract.
(ii) The target cost of a cost-plus-incentive-fee prime contract.
(iii) The target cost and ceiling price of a fixed-price incentive prime contract.
(iv) The price of a firm-fixed-price prime contract.

 (3) The amount of the adjustment to the prime contract is 5 percent of the estimated cost, target
cost, or firm-fixed-price included in the subcontract initially awarded to the Indian organization or Indian-owned
economic enterprise.
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 (4) The Contractor has the burden of proving the amount claimed and must assert its request for an
adjustment prior to completion of contract performance.

(c) The Contracting Officer, subject to the terms and conditions of the contract and the availability of funds,
will authorize an incentive payment of 5 percent of the amount paid to the subcontractor. The Contracting Officer
will seek funding in accordance with agency procedures.
 (End of Clause)

62. *FAR 52.227-1 AUTHORIZATION AND CONSENT (JUL 1995)

(a) The Government authorizes and consents to all use and manufacture, in performing this contract or
any subcontract at any tier, of any invention described in and covered by a United States patent

(1) embodied in the structure or composition of any article the delivery of which is accepted
by the Government under this contract or

(2) used in machinery, tools, or methods whose use necessarily results from compliance by the
Contractor or a subcontractor with

(i) specifications or written provisions forming a part of this contract or
(ii) specific written instructions given by the Contracting Officer directing the

manner of performance.  The entire liability to the Government for infringement of a patent of the United States
shall be determined solely by the provisions of the indemnity clause, if any, included in this contract or any
subcontract hereunder (including any lower-tier subcontract), and the Government assumes liability for all other
infringement to the extent of the authorization and consent hereinabove granted.

(b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to identify
the parties, in all subcontracts at any tier for supplies or services (including construction, architect-engineer services,
and materials, supplies, models, samples, and design or testing services expected to exceed the simplified acquisition
threshold) however, omission of this clause from any subcontract, including those at or below the simplified
acquisition threshold, does not affect this authorization and consent.

63. *FAR 52.227-2 NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT
INFRINGEMENT (AUG 1996)

(a) The Contractor shall report to the Contracting Officer, promptly and in reasonable written detail,
each notice or claim of patent or copy-right infringement based on the performance of this contract of which the
Contractor has knowledge.

(b) In the event of any claim or suit against the Government on account of any alleged patent or
copyright infringement arising out of the performance of this contract or out of the use of any supplies furnished or
work or services performed under this contract, the Contractor shall furnish to the Government, when requested by
the Contracting Officer, all evidence and information in possession of the Contractor pertaining to such suit or
claim.  Such evidence and information shall be furnished at the expense of the Government except where the
Contractor has agreed to indemnify the Government.

(c) The Contractor agrees to include, and require inclusion of, this clause in all subcontracts at any tier
for supplies or services (including construction and architect-engineer subcontracts and those for material, supplies,
models, samples, or design or testing services) expected to exceed the simplified acquisition threshold at FAR 2.101.

64. *FAR 52.227-4  PATENT INDEMNITY--CONSTRUCTION CONTRACTS (APR 1984)

Except as otherwise provided, the Contractor agrees to indemnify the Government and its officers, agents,
and employees against liability, including costs and expenses, for infringement upon any United States patent
(except a patent issued upon an application that is now or may hereafter be withheld from issue pursuant to a
Secrecy Order under 35 U.S.C. 181) arising out of performing this contract or out of the use or disposal by or for the
account of the Government of supplies furnished or work performed under this contract.
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65. DFARS 252.227-7033 RIGHTS IN SHOP DRAWINGS (APR 1966)

(a) Shop drawings for construction means drawings, submitted to the Government by the Construction
Contractor, subcontractor or any lower-tier subcontractor pursuant to a construction contract, showing in detail 

(i) the proposed fabrication and assembly of structural elements and (ii) the installation (i.e.,
form, fit, and attachment details) of materials or equipment.  The Government may duplicate, use, and disclose in
any manner and for any purpose shop drawings delivered under this contract.

(b) This clause, including this paragraph (b), shall be included in all subcontracts hereunder at any tier.

66. FAR 52.228-1 BID GUARANTEE (SEP 1996)  [NOTE:  Not required for projects less than
$100,000]

(a)   Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids,
may be cause for rejection of bids.

(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported
by good and sufficient surety or sureties acceptable to the Government, postal money order, certified check,
cashier's check, irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the
United States.  The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders
as soon as practicable after the opening of bids; and (2) to the successful bidder upon execution of contractual
documents and bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as
accepted.

(c)  The amount of the bid guarantee shall be twenty (20%) of the bid price or Three Million Dollars
($3,000,000), whichever is less.

(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified
for acceptance, fails to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of
the forms by the bidder, the Contracting Officer may terminate the contract for default.

(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the
work that exceeds the amount of its bid and the bid guarantee is available to offset the difference.

67. *FAR 52.228-2 ADDITIONAL BOND SECURITY (OCT 1997)

The Contractor shall promptly furnish additional security required to protect the Government and persons
supplying labor or materials under this contract if--

(a) Any surety upon any bond, or issuing financial institution for other security, furnished with this
contract becomes unacceptable to the Government;

(b) Any surety fails to furnish reports on its financial condition as required by the Government;
(c) The contract price is increased so that the penal sum of any bond becomes inadequate in the opinion

of the Contracting Officer; or
(d)  An irrevocable letter of credit (ILC) used as security will expire before the end of the period of

required security. If the Contractor does not furnish an acceptable extension or replacement ILC, or other acceptable
substitute, at least 30 days before an ILC's scheduled expiration, the Contracting Officer has the right to immediately
draw on the ILC.

68. *FAR 52.228-5 INSURANCE--WORK ON A GOVERNMENT INSTALLATION (JAN 1997) [For
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Contracts Exceeding $100,000]

(a) The Contractor shall, at its own expense, provide and maintain during the entire performance of this
contract, at least the kinds and minimum amounts of insurance required in the Schedule or elsewhere in the contract.

(b) Before commencing work under this contract, the Contractor shall notify the Contracting Officer in
writing that the required insurance has been obtained.  The policies evidencing required insurance shall contain an
endorsement to the effect that any cancellation or any material change adversely affecting the Government's interest
shall not be effective

(1) for such period as the laws of the State in which this contract is to be performed prescribe,
or

(2) until 30 days after the insurer or the Contractor gives written notice to the Contracting
Officer, whichever period is longer.

(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in subcontracts
under this contract that require work on a Government installation and shall require subcontractors to provide and
maintain the insurance required in the Schedule or elsewhere in the contract.  The Contractor shall maintain a copy
of all subcontractors' proofs of required insurance, and shall make copies available to the Contracting Officer upon
request.

69. *FAR 52.228-11 PLEDGES OF ASSETS (FEB 1992)

(a) Offerors shall obtain from each person acting as an individual surety on a bid guarantee, a
performance bond, or a payment bond--

(1) Pledge of assets; and
(2) Standard Form 28, Affidavit of Individual Surety.

(b) Pledges of assets from each person acting as an individual surety shall be in the form of--
(1) Evidence of an escrow account containing cash, certificates of deposit, commercial or

Government securities, or other assets described in FAR 28.203-2 (except see 28.203-2(b)(2) with respect to
Government securities held in book entry form) and/or;

(2) A recorded lien on real estate.  The offeror will be required to provide--
(i) Evidence of title in the form of a certificate of title prepared by a title insurance

company approved by the United States Department of Justice.  This title evidence must show fee simple title vested
in the surety along with any concurrent owners; whether any real estate taxes are due and payable; and any recorded
encumbrances against the property, including the lien filed in favor of the Government as required by FAR 28.203-
3(d);

(ii) Evidence of the amount due under any encumbrance shown in the evidence of
title;

(iii) A copy of the current real estate tax assessment of the property or a current
appraisal dated no earlier than 6 months prior to the date of the bond, prepared by a professional appraiser who
certifies that the appraisal has been conducted in accordance with the generally accepted appraisal standards as
reflected in the Uniform Standards of Professional Appraisal Practice, as promulgated by the Appraisal Foundation.

70. *FAR 52.228-12 PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS (OCT 1995)

In accordance with Section 806(a)(3) of Public Law 102-190, as amended by Sections 2091 and 8105 of Pub. L.
103-355, upon the request of a prospective subcontractor or supplier offering to furnish labor or material for the
performance of this contract for which a payment bond has been furnished to the Government pursuant to the Miller
Act, the Contractor shall promptly provide a copy of such payment bond to the requestor.
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71. FAR 52.228-13 ALTERNATIVE PAYMENT PROTECTIONS (JULY 2000) [Applicable only for
projects or delivery orders less than $100,000]

(a)  The Contractor shall submit one of the following payment protections:
(1)  A payment bond.
(2)  An irrevocable letter of credit from a federally insured financial institution.

(b)  The amount of the payment protection shall be 100 percent of the contract price.
(c)  The submission of the payment protection is required within 10 days of contract award.
(d) The payment protection shall provide protection for the full contract performance period plus a one-year

period.
(e)  Except for escrow agreements and payment bonds, which provide their own protection procedures, the

Contracting Officer is authorized to access funds under the payment protection when it has been alleged in writing
by a supplier of labor or material that a nonpayment has occurred, and to withhold funds pending resolution by
administrative or judicial proceedings or mutual agreement of the parties.

(f)  When a tripartite escrow agreement is used, the Contractor shall utilize only suppliers of labor and
material that signed the escrow agreement.

72. FAR 52.228-14 IRREVOCABLE LETTER OF CREDIT (DEC 1999)

(a) "Irrevocable letter of credit" (ILC), as used in this clause, means a written commitment by a federally
insured financial institution to pay all or part of a stated amount of money, until the expiration date of the letter,
upon presentation by the Government (the beneficiary) of a written demand therefor. Neither the financial institution
nor the offeror/Contractor can revoke or condition the letter of credit.

(b) If the offeror intends to use an ILC in lieu of a bid bond, or to secure other types of bonds such as
performance and payment bonds, the letter of credit and letter of confirmation formats in paragraphs (e) and (f) of
this clause shall be used.

(c) The letter of credit shall be irrevocable, shall require presentation of no document other than a written
demand and the ILC (including confirming letter, if any), shall be issued/confirmed by an acceptable federally
insured financial institution as provided in paragraph (d) of this clause, and--

(1) If used as a bid guarantee, the ILC shall expire no earlier than 60 days after the close of the bid
acceptance period;

(2) If used as an alternative to corporate or individual sureties as security for a performance or
payment bond, the offeror/Contractor may submit an ILC to cover the entire period of performance or may submit
an ILC with an initial expiration date estimated to cover the entire period for which financial security is required or
may submit an ILC with an initial expiration that is a minimum period of one year from the date of issuance.  The
ILC shall provide that, unless the issuer provides the beneficiary written notice of non-renewal of least 60 days in
advance of the current expiration date, the ILC is automatically extended without amendment for one year from the
expiration date, or any future expiration date, until the period of required coverage is completed and the Contracting
Officer provides the financial institution with a written statement waiving the right to payment. The period of
required coverage shall be:

(i) For contracts subject to the Miller Act, the later of--
(A) One year following the expected date of final payment;
(B) For performance bonds only, until completion of any warranty period; or
(C) For payment bonds only, until resolution of all claims filed against the

payment bond during the one-year period following final payment.
(ii) For contracts not subject to the Miller Act, the later of--

(A) 90 days following final payment; or
(B) For performance bonds only, until completion of any warranty period.

(d) Only federally insured financial institution rated investment grade or higher shall issue or confirm the
ILC.  The offeror/Contractor shall provide the Contracting Officer a credit rating that indicates the financial
institution has the required rating(s) as of the date of issuance of the ILC.  Unless the financial institution issuing the
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ILC had letter of credit business of at least $25 million in the past year, ILCs over $5 million must be confirmed by
another acceptable financial institution that had letter of credit business of at least $25 million in the past year.

(e) The following format shall be used by the issuing financial institution to create an ILC:

----------------------------------------------------------------------
[Issuing Financial Institution's Letterhead or Name and Address]

Issue Date-------------------------------------------------------------

Irrevocable Letter of Credit No.---------------------------------------
Account party's name---------------------------------------------------
Account party's address------------------------------------------------
For Solicitation No.---------------------------------------------------
(For reference only)
    TO: [U.S. Government agency]
    [U.S. Government agency's address]
    1. We hereby establish this irrevocable and transferable Letter of Credit in your favor for one or more drawings
up to United States $__________. This Letter of Credit is payable at [issuing financial institution's and, if any,
confirming financial institution's] office at [issuing financial institution's address and, if any, confirming financial
institution's address] and expires with our close of business on __________, or any automatically extended
expiration date.
    2. We hereby undertake to honor your or transferee's sight draft(s) drawn on issuing or, if any, the confirming
financial institution, for all or any part of this credit if presented with this Letter of Credit and confirmation, if any,
at the office specified in paragraph 1 of this Letter of Credit on or before the expiration date or any automatically
extended expiration date.
    3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a
condition of this Letter of Credit that it is deemed to be automatically extended without amendment for one year
from the expiration date hereof, or any future expiration date, unless at least 60 days prior to any expiration date, we
notify you or the transferee by registered mail, or other receipted means of delivery, that we elect not to consider this
Letter of Credit renewed for any such additional period. At the time we notify you, we also agree to notify the
account party (and confirming financial institution, if any) by the same means of delivery.
    4. This Letter of Credit is transferable. Transfers and assignments of proceeds are to be effected without charge to
either the beneficiary or the transferee/assignee of proceeds.  Such transfer or assignment shall be only at the written
direction of the Government (the beneficiary) in a form satisfactory to the issuing financial institution and the
confirming financial institution, if any.
    5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993
Revision, International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to
the laws of ____________ [state of confirming financial institution, if any, otherwise state of issuing financial
institution].
    6. If this credit expires during an interruption of business of this financial institution as described in Article 17 of
the UCP, the financial institution specifically agrees to effect payment if this credit is drawn against within 30 days
after the resumption of our business.
        Sincerely,

[Issuing financial institution]

(f) The following format shall be used by the financial institution to confirm an ILC:

[Confirming Financial Institution's Letterhead or Name and Address]---

(Date) ____________________

Our Letter of Credit
Advice Number----------------------------------------------------------
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Beneficiary:-----------------------------------------------------------
[U.S. Government agency]
Issuing Financial Institution:-----------------------------------------
Issuing Financial Institution's LC No.:--------------------------------
    Gentlemen:
    1. We hereby confirm the above indicated Letter of Credit, the original of which is attached, issued by
__________ [name of issuing financial institution] for drawings of up to United States dollars __________/U.S.
$__________ and expiring with our close of business on __________ [the expiration date], or any automatically
extended expiration date.
    2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our office located at
____________.
    3. We hereby undertake to honor sight draft(s) drawn under and presented with the Letter of Credit and this
Confirmation at our offices as specified herein.
    4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a
condition of this confirmation that it be deemed automatically extended without amendment for one year from the
expiration date hereof, or any automatically extended expiration date, unless:
    (a) At least 60 days prior to any such expiration date, we shall notify the Contracting Officer, or the transferee and
the issuing financial institution, by registered mail or other receipted means of delivery, that we elect not to consider
this confirmation extended for any such additional period; or
    (b) The issuing financial institution shall have exercised its right to notify you or the transferee, the account party,
and ourselves, of its election not to extend the expiration date of the Letter of Credit.
    5. This confirmation is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993
Revision, International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to
the laws of __________ [state of confirming financial institution].
    6. If this confirmation expires during an interruption of business of this financial institution as described in Article
17 of the UCP, we specifically agree to effect payment if this credit is drawn against within 30 days after the
resumption of our business.
Sincerely,
----------------------------------------------------------------------
[Confirming financial institution]

(g) The following format shall be used by the Contracting Officer for a sight draft to draw on the Letter of
Credit:
SIGHT DRAFT

----------------------------------------------------------------------
[City, State]

(Date) _____________________

[Name and address of financial institution]
Pay to the order of----------------------------------------------------
[Beneficiary Agency] __________

the sum of United States $ __________
This draft is drawn under----------------------------------------------
Irrevocable Letter of Credit No.---------------------------------------
----------------------------------------------------------------------
[Beneficiary Agency]
By: ____________________



00700-58

73. FAR 52.228-15 PERFORMANCE AND PAYMENT BONDS (JULY 2000).
[This provision is Not Required for projects less than $100,000.  See Clauses "Alternate Payment Protections" and
"Inapplicable Provisions and Clauses".]

(a) Definitions. As used in this clause—

“Original contract price” means the award price of the contract; or, for requirements contracts, the price
payable for the estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified
minimum quantity. Original contract price does not include the price of any options, except those options exercised
at the time of contract award.

(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful offeror
shall furnish performance and payment bonds to the Contracting Officer as follows:

 (1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time
of contract award shall be 100 percent of the original contract price.

 (2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of
contract award shall be 100 percent of the original contract price.

 (3) Additional bond protection. (i) The Government may require additional performance and
payment bond protection if the contract price is increased. The increase in protection generally will equal 100
percent of the increase in contract price.

  (ii) The Government may secure the additional protection by directing the Contractor to
increase the penal amount of the existing bond or to obtain an additional bond.

(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary
reinsurance agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision
of the solicitation, or otherwise specified by the Contracting Officer, but in any event, before starting work.

(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by
corporate sureties whose names appear on the list contained in Treasury Department Circular 570, individual
sureties, or by other acceptable security such as postal money order, certified check, cashier’s check, irrevocable
letter of credit, or, in accordance with Treasury Department regulations, certain bonds or notes of the United States.
Treasury Circular 570 is published in the Federal Register or may be obtained from the:

U.S. Department of Treasury
Financial Management Service
Surety Bond Branch
401 14th Street, NW, 2nd Floor, West Wing
Washington, DC 20227.

(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c).  Any waiver of the right to sue on the
payment bond is void unless it is in writing, signed by the person whose right is waived, and executed after such
person has first furnished labor or material for use in the performance of the contract.
(End of clause)

74. FAR 52.229-3 FEDERAL, STATE, AND LOCAL TAXES (JAN 1991) [For Contracts Exceeding
$100,000]

(a) "Contract date," as used in this clause, means the date set for bid opening or, if this is a negotiated
contract or a modification, the effective date of this contract or modification.

"All applicable Federal, State, and local taxes and duties," as used in this clause, means all taxes and
duties, in effect on the contract date, that the taxing authority is imposing and collecting on the transactions or
property covered by this contract.

"After-imposed Federal tax," as used in this clause, means any new or increased Federal excise tax
or duty, or tax that was exempted or excluded on the contract date but whose exemption was later revoked or
reduced during the contract period, on the transactions or property covered by this contract that the Contractor is
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required to pay or bear as the result of legislative, judicial, or administrative action taking effect after the contract
date.  It does not include social security tax or other employment taxes.

"After-relieved Federal tax," as used in this clause, means any amount of Federal excise tax or duty,
except social security or other employment taxes, that would otherwise have been payable on the transactions or
property covered by this contract, but which the Contractor is not required to pay or bear, or for which the
Contractor obtains a refund or drawback, as the result of legislative, judicial, or administrative action taking effect
after the contract date.

(b) The contract price includes all applicable Federal, State, and local taxes and duties.
(c) The contract price shall be increased by the amount of any after-imposed Federal tax, provided the

Contractor warrants in writing that no amount for such newly imposed Federal excise tax or duty or rate increase
was included in the contract price, as a contingency reserve or otherwise.

(d) The contract price shall be decreased by the amount of any after-relieved Federal tax.
(e) The contract price shall be decreased by the amount of any Federal excise tax or duty, except social

security or other employment taxes, that the Contractor is required to pay or bear, or does not obtain a refund of,
through the Contractor's fault, negligence, or failure to follow instructions of the Contracting Officer.

(f) No adjustment shall be made in the contract price under this clause unless the amount of the
adjustment exceeds $250.

(g) The Contractor shall promptly notify the Contracting Officer of all matters relating to any Federal
excise tax or duty that reasonably may be expected to result in either an increase or decrease in the contract price
and shall take appropriate action as the Contracting Officer directs.

(h) The Government shall, without liability, furnish evidence appropriate to establish exemption from
any Federal, State, or local tax when the Contractor requests such evidence and a reasonable basis exists to sustain
the exemption.

75. *FAR 52.229-5 TAXES--CONTRACTS PERFORMED IN U.S. POSSESSIONS OR PUERTO
RICO (APR 1984)

The term "local taxes," as used in the Federal, State, and local taxes clause of this contract, includes taxes imposed
by a possession of the United States or by Puerto Rico.

76. DFARS 252.231-7000 SUPPLEMENTAL COST PRINCIPLES (DEC 1991)

When the allowability of costs under this contract is determined in accordance with part 31 of the Federal
Acquisition Regulation (FAR) allowability shall also be determined in accordance with part 231 of the DoD FAR
Supplement, in effect on the date of this contract.

77. *FAR 52.232-5 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS  (SEPT
2002)

(a) Payment of Price. The Government shall pay the Contractor the contract price as provided in this
contract.

(b) Progress Payments. The Government shall make progress payments monthly as the work proceeds, or at
more frequent intervals as determined by the Contracting Officer, on estimates of work accomplished which meets
the standards of quality established under the contract, as approved by the Contracting Officer.

(1) The Contractor's request for progress payments shall include the following substantiation:
(i)   An itemization of the amounts requested, related to the various elements of work

required by the contract covered by the payment requested.
(ii)  A listing of the amount included for work performed by each subcontractor under the

contract.
(iii) A listing of the total amount of each subcontract under the contract.
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(iv)  A listing of the amounts previously paid to each such subcontractor under the
contract.

(v)   Additional supporting data in a form and detail required by the Contracting Officer.
(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the

site and preparatory work done to be taken into consideration. Material delivered to the Contractor at locations other
than the site also may be taken into consideration if--

(i)  Consideration is specifically authorized by this contract; and
(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material

and that the material will be used to perform this contract.
(c) Contractor Certification. Along with each request for progress payments, the Contractor shall furnish

the following certification, or payment shall not be made: (However, if the Contractor elects to delete paragraph
(c)(4) from the certification, the certification is still acceptable.)   I hereby certify, to the best of my knowledge and
belief, that--

(1) The amounts requested are only for performance in accordance with the specifications, terms,
and conditions of the contract;

            (2) All payments due to subcontractors and suppliers from previous payments received under the
contract have been made, and timely payments will be made from the proceeds of the payment covered by this
certification, in accordance with subcontract agreements and the requirements of chapter 39 of Title 31, United
States Code;

(3) This request for progress payments does not include any amounts which the prime contractor
intends to withhold or retain from a subcontractor or supplier in accordance with the terms and conditions of the
subcontract; and

(4) This certification is not to be construed as final acceptance of a subcontractor's performance.

----------------------------------------------------------------------
(Name)
----------------------------------------------------------------------
(Title)
----------------------------------------------------------------------
(Date)

(d) Refund of Unearned Amounts.  If the Contractor, after making a certified request for progress
payments, discovers that a portion or all of such request constitutes a payment for performance by the Contractor
that fails to conform to the specifications, terms, and conditions of this contract (hereinafter referred to as the
"unearned amount"), the Contractor shall--

(1) Notify the Contracting Officer of such performance deficiency; and
(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in

the manner provided in paragraph (j) of this clause) equal to interest on the unearned amount from the 8th day after
the date of receipt of the unearned amount until--

(i) The date the Contractor notifies the Contracting Officer that the performance
deficiency has been corrected; or

(ii) The date the Contractor reduces the amount of any subsequent certified request
for progress payments by an amount equal to the unearned amount.

(e) Retainage.  If the Contracting Officer finds that satisfactory progress was achieved during any
period for which a progress payment is to be made, the Contracting Officer shall authorize payment to be made in
full.  However, if satisfactory progress has not been made, the Contracting Officer may retain a maximum of 10
percent of the amount of the payment until satisfactory progress is achieved.  When the work is substantially
complete, the Contracting Officer may retain from previously withheld funds and future progress payments that
amount the Contracting Officer considers adequate for protection of the Government and shall release to the
Contractor all the remaining withheld funds.  Also, on completion and acceptance of each separate building, public
work, or other division of the contract, for which the price is stated separately in the contract, payment shall be made
for the completed work without retention of a percentage.

(f) Title, Liability, and Reservation of Rights.  All material and work covered by progress payments
made shall, at the time of payment, become the sole property of the Government, but this shall not be construed as--
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(1) Relieving the Contractor from the sole responsibility for al material and work upon which
payments have been made or the restoration of any damaged work; or

(2) Waiving the right of the Government to require the fulfillment of all of the terms of the
contract.

(g) Reimbursement for Bond Premiums.  In making these progress payments, the Government shall,
upon request, reimburse the Contractor for the amount of premiums paid for performance and payment bonds
(including coinsurance and reinsurance agreements, when applicable) after the Contractor has furnished evidence of
full payment to the surety.  The retainage provisions in paragraph (e) of this clause shall not apply to that portion of
progress payments attributable to bond premiums.

(h) Final Payment.  The Government shall pay the amount due the Contractor under this contract after--
(1) Completion and acceptance of all work;
(2) Presentation of a properly executed voucher; and
(3) Presentation of release of all claims against the Government arising by virtue of this

contract, other than claims, in stated amounts, that the Contractor has specifically excepted from the operation of the
release.  A release may also be required of the assignee if the Contractor's claim to amounts payable under this
contract has been assigned under the Assignment of Claims Act of 1940 (31 U.S.C. 3727 and 41 U.S.C. 15).

(i) Limitation Because of Undefinitized Work.  Notwithstanding any provision of this contract,
progress payments shall not exceed 80 percent on work accomplished on undefinitized contract actions.  A "contract
action" is any action resulting in a contract, as defined in FAR Subpart 2.1, including contract modifications for
additional supplies or services, but not including contract modifications that are within the scope and under the
terms of the contract, such as contract modifications issued pursuant to the Changes clause, or funding and other
administrative changes.

(j) Interest Computation on Unearned Amounts. In accordance with 31 U.S.C. 3903(c)(1), the amount
payable under subparagraph (d)(2) of this clause shall be--

(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at the
most recent auction of such bills prior to the date the Contractor receives the unearned amount; and

(2) Deducted from the next available payment to the Contractor.

78. RESERVED.

79. *FAR 52.232-17 INTEREST (JUN 1996)

(a) Except as otherwise provided in this contract under a Price Reduction for Defective Cost or Pricing
Data clause or a Cost Accounting Standards clause, all amounts that become payable by the Contractor to the
Government under this contract (net of any applicable tax credit under the Internal Revenue Code (26 U.S.C. 1481))
shall bear simple interest from the date due until paid unless paid within 30 days of becoming due.  The interest rate
shall be the interest rate established by the Secretary of the Treasury as provided in Section 12 of the Contract
Disputes Act of 1978 (Public Law 95-563), which is applicable to the period in which the amount becomes due, as
provided in paragraph (b) of this clause, and then at the rate applicable for each six-month period as fixed by the
Secretary until the amount is paid.

(b) Amounts shall be due at the earliest of the following dates:
(1) The date fixed under this contract.
(2) The date of the first written demand for payment consistent with this contract, including

any demand resulting from a default termination.
(3) The date the Government transmits to the Contractor a proposed supplemental agreement

to confirm completed negotiations establishing the amount of debt.
(4) If this contract provides for revision of prices, the date of written notice to the Contractor

stating the amount of refund payable in connection with a pricing proposal or a negotiated pricing agreement not
confirmed by contract modification.

(c) The interest charge made under this clause may be reduced under the procedures prescribed in
32.614-2 of the Federal Acquisition Regulation in effect on the date of this contract.
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80. *FAR 52.232-23 ASSIGNMENT OF CLAIMS (JAN 1986)

(a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3727, 41 U.S.C. 15
(hereafter referred to as "the Act"), may assign its rights to be paid amounts due or to become due as a result of the
performance of this contract to a bank, trust company, or other financing institution, including any Federal lending
agency.  The assignee under such an assignment may thereafter further assign or reassign its right under the original
assignment to any type of financing institution described in the preceding sentence.

(b) Any assignment or reassignment authorized under the Act and this clause shall cover all unpaid
amounts payable under this contract, and shall not be made to more than one party, except that an assignment or
reassignment may be made to one party as agent or trustee for two or more parties participating in the financing of
this contract.

(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified
document (including this contract) or information related to work under this contract until the Contracting Officer
authorizes such action in writing.

81.  *FAR 52.232-27    PROMPT PAY FOR CONSTRUCTION CONTRACTS (FEB 2002)

Notwithstanding any other payment terms in this contract, the Government will make invoice payments under the
terms and conditions specified in this clause. The Government considers payment as being made on the day a check
is dated or the date of an electronic funds transfer.  Definitions of pertinent terms are set forth in sections 2.101,
32.001, and 32.902 of the Federal Acquisition Regulation. All days referred to
in this clause are calendar days, unless otherwise specified. (However, see paragraph (a)(3) concerning payments
due on Saturdays, Sundays, and legal holidays.)

(a) Invoice payments—(1) Types of invoice payments. For purposes of this clause, there are several types of
invoice payments that may occur under this contract, as follows:

 (i) Progress payments, if provided for elsewhere in this contract, based on
Contracting Officer approval of the estimated amount and value of work or services performed, including payments
for reaching milestones in any project.

   (A) The due date for making such payments is 14 days after the designated
billing office receives a proper payment request.  If the designated billing office fails to annotate the payment
request with the actual date of receipt at the time of receipt, the payment due date is the 14th day after the date of the
Contractor’s payment request, provided the designated billing office receives a proper payment request and there is
no disagreement over quantity, quality, or
Contractor compliance with contract requirements.

   (B) The due date for payment of any amounts retained by the Contracting
Officer in accordance with the clause at 52.232–5, Payments Under Fixed-Price Construction
Contracts, is as specified in the contract or, if not specified, 30 days after approval by the Contracting Officer for
release to the Contractor.

  (ii) Final payments based on completion and acceptance of all work and presentation of
release of all claims against the Government arising by virtue of the contract, and payments for partial deliveries that
have been accepted by the Government (e.g., each separate building, public work, or other division of the contract
for which the price is stated separately in the contract).

   (A) The due date for making such payments is the later of the following two
events:

    (1) The 30th day after the designated billing office receives a proper
invoice from the Contractor.

    (2) The 30th day after Government acceptance of the work or services
completed by the Contractor.  For a final invoice when the payment amount is subject to contract settlement actions
(e.g., release of claims), acceptance is deemed to occur on the effective date of the contract settlement.

   (B) If the designated billing office fails to annotate the invoice with the date of
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actual receipt at the time of receipt, the invoice payment due date is the 30th day after the date of the Contractor’s
invoice, provided the designated billing office receives a proper invoice and there is no disagreement over quantity,
quality, or Contractor compliance with contract requirements.

 (2) Contractor’s invoice. The Contractor shall prepare and submit invoices to the designated
billing office specified in the contract. A proper invoice must include the items listed in paragraphs (a)(2)(i) through
(a)(2)(xi) of this clause. If the invoice does not comply with these requirements, the designated billing office must
return it within 7 days after receipt, with the reasons why it is not a proper invoice.  When computing any interest
penalty owed the Contractor, the Government will take into account if the Government notifies the Contractor of an
improper invoice in an untimely manner.

  (i) Name and address of the Contractor.
   (ii) Invoice date and invoice number. (The Contractor should date invoices as close as
possible to the date of mailing or transmission.)
    (iii) Contract number or other authorization for work or services performed (including
order number and contract line item number).

  (iv) Description of work or services performed.
   (v) Delivery and payment terms (e.g., discount for prompt payment terms).

  (vi) Name and address of Contractor official to whom payment is to be sent (must be the
same as that in the contract or in a proper notice of assignment).

  (vii) Name (where practicable), title, phone number, and mailing address of person to
notify in the event of a defective invoice.

  (viii) For payments described in paragraph (a)(1)(i) of this clause, substantiation of the
amounts requested and certification in accordance with the requirements of the
clause at 52.232–5, Payments Under Fixed-Price Construction Contracts.

  (ix) Taxpayer Identification Number (TIN).  The Contractor shall include its TIN on the
invoice only if required elsewhere in this contract.

  (x) Electronic funds transfer (EFT) banking information.
   (A) The Contractor shall include EFTbanking information on the invoice only if

required elsewhere in this contract.
   (B) If EFT banking information is not required to be on the invoice, in order for

the invoice to be a proper invoice, the Contractor shall have submitted correct EFT banking information in
accordance with the applicable solicitation provision (e.g., 52.232–38, Submission of Electronic Funds Transfer
Information with Offer), contract clause (e.g., 52.232–33, Payment by Electronic Funds Transfer—Central
Contractor Registration, or 52.232–34, Payment by Electronic Funds Transfer—
Other Than Central Contractor Registration), or applicable agency procedures.

   (C) EFT banking information is not required if the Government waived the
requirement to pay by EFT.

  (xi) Any other information or documentation required by the contract.
 (3) Interest penalty. The designated payment office will pay an interest penalty automatically,

without request from the Contractor, if payment is not made by the due date and the conditions listed in paragraphs
(a)(3)(i) through (a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday,
Sunday, or legal holiday, the designated payment office may make payment on the following working day without
incurring a late payment interest penalty.

  (i) The designated billing office received a proper invoice.
  (ii) The Government processed a receiving report or other Government documentation

authorizing payment and there was no disagreement over quantity, quality, Contractor compliance with any contract
term or condition, or requested progress payment amount.

  (iii) In the case of a final invoice for any balance of funds due the Contractor for work or
services performed, the amount was not subject to further contract settlement actions between the Government and
the Contractor.

 (4) Computing penalty amount. The Government will compute the interest penalty in accordance
with the Office of Management and Budget prompt payment regulations at 5 CFR part 1315.

  (i) For the sole purpose of computing an interest penalty that might be due the
Contractor for payments described in paragraph (a)(1)(ii) of this clause, Government acceptance or approval is
deemed to occur constructively on the 7th day after the Contractor has completed the work or services in accordance
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with the terms and conditions of the contract.  If actual acceptance or approval occurs within the constructive
acceptance or approval period, the Government will base the determination of an interest penalty on the actual date
of acceptance or approval. Constructive acceptance or constructive approval requirements do not apply if there is a
disagreement over quantity, quality, or Contractor compliance with a contract provision. These requirements also do
not compel Government officials to accept work or services, approve Contractor estimates, perform contract
administration functions, or make payment prior to fulfilling their responsibilities.

  (ii) The prompt payment regulations at 5 CFR 1315.10(c) do not require the
Government to pay interest penalties if payment delays are due to disagreement between the Government and the
Contractor over the payment amount or other issues involving contract compliance, or on amounts temporarily
withheld or retained in accordance with the terms of the contract.  The Government and the Contractor shall resolve
claims involving disputes, and any interest that may be payable in accordance with the clause at FAR 52.233–1,
Disputes.

 (5) Discounts for prompt payment. The designated payment office will pay an interest penalty
automatically, without request from the Contractor, if the Government takes a discount for prompt payment
improperly. The Government will calculate the interest penalty in accordance with the prompt payment regulations
at 5 CFR part 1315.

 (6) Additional interest penalty. (i) The designated payment office will pay a penalty amount,
calculated in accordance with the prompt payment regulations at 5 CFR part 1315 in addition to the interest penalty
amount only if—

   (A) The Government owes an interest penalty of $1 or more;
   (B) The designated payment office does not pay the interest penalty within 10

days after the date the invoice amount is paid; and
   (C) The Contractor makes a written demand to the designated payment office for

additional penalty payment, in accordance with paragraph (a)(6)(ii) of this clause, postmarked not later than 40 days
after the date the invoice amount is paid.

  (ii)(A) The Contractor shall support written demands for additional penalty payments
with the following data. The Government will not request any additional data. The Contractor shall—

    (1) Specifically assert that late payment interest is due under a specific
invoice, and request payment of all overdue late payment interest penalty and such additional penalty as may be
required;

    (2) Attach a copy of the invoice on which the unpaid late payment
interest was due; and

     (3) State that payment of the principal has been received, including the
date of receipt.

   (B) If there is no postmark or the postmark is illegible—
    (1) The designated payment office that receives the demand will

annotate it with the date of receipt provided the demand is received on or before the 40th day after payment was
made; or

    (2) If the designated payment office fails to make the required
annotation, the Government will determine the demand’s validity based on the date the Contractor has placed on the
demand, provided such date is no later than the 40th day after payment was made.

(b) Contract financing payments. If this contract provides for contract financing, the
Government will make contract financing payments in accordance with the applicable contract financing clause.

(c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or
services (including a material supplier) for the purpose of performing this contract the following:

 (1) Prompt payment for subcontractors.  A payment clause that obligates the Contractor to pay the
subcontractor for satisfactory performance under its subcontract not later than 7 days from receipt of payment out of
such amounts as are paid to the Contractor under this contract.

 (2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to
the subcontractor an interest penalty for each payment not made in accordance with the payment clause—

  (i) For the period beginning on the day after the required payment date and ending on the
date on which payment of the amount due is made; and

  (ii) Computed at the rate of interest established by the Secretary of the Treasury, and
published in the Federal Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41
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U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an interest penalty.
 (3) Subcontractor clause flowdown. A clause requiring each subcontractor to
  (i) Include a payment clause and an interest penalty clause conforming to the standards

set forth in paragraphs (c)(1) and (c)(2) of this clause in each of its subcontracts; and
  (ii) Require each of its subcontractors to include such clauses in their subcontracts with

each lower-tier subcontractor or supplier.
(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be

construed to impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include in their
subcontract, provisions that—

 (1) Retainage permitted.  Permit the Contractor or a subcontractor to retain (without cause) a
specified percentage of each progress payment otherwise due to a subcontractor for satisfactory performance under
the subcontract without incurring any obligation to pay a late payment interest penalty, in accordance with terms and
conditions agreed to by the parties to the subcontract, giving such recognition as the parties deem appropriate to the
ability of a subcontractor to furnish a performance bond and a payment bond;

 (2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that
part or all of the subcontractor’s request for payment may be withheld in accordance with the subcontract
agreement; and

 (3) Withholding requirements. Permit such withholding without incurring any obligation to pay a
late payment penalty if—

  (i) A notice conforming to the standards of paragraph (g) of this clause previously has
been furnished to the subcontractor; and

  (ii) The Contractor furnishes to the Contracting Officer a copy of any notice issued by a
Contractor pursuant to paragraph (d)(3)(i) of this clause.

(e) Subcontractor withholding procedures.  If a Contractor, after making a request for payment to the
Government but before making a payment to a subcontractor for the subcontractor’s performance covered by the
payment request, discovers that all or a portion of the payment otherwise due such subcontractor is subject to
withholding from the subcontractor in accordance with the subcontract agreement, then the Contractor shall—

 (1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of
paragraph (g) of this clause as soon as practicable upon ascertaining the cause giving rise to a withholding, but prior
to the due date for subcontractor payment;

 (2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy
of the notice furnished to the subcontractor pursuant to paragraph (e)(1) of this clause;

 (3) Subcontractor progress payment reduction. Reduce the subcontractor’s progress payment by
an amount not to exceed the amount specified in the notice of withholding furnished under paragraph (e)(1) of this
clause;

 (4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after
the correction of the identified subcontract performance deficiency, and—

  (i) Make such payment within—
   (A) Seven days after correction of the identified subcontract performance

deficiency (unless the funds therefor must be recovered from the Government because of a reduction under
paragraph (e)(5)(i)) of this clause; or

   (B) Seven days after the Contractor recovers such funds from the Government;
or

  (ii) Incur an obligation to pay a late payment interest penalty computed at the rate of
interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments
under section 12 of the Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues
the obligation to pay an interest penalty;

 (5) Notice to Contracting Officer. Notify the Contracting Officer upon—
  (i) Reduction of the amount of any subsequent certified application for payment; or
  (ii) Payment to the subcontractor of any withheld amounts of a progress payment,

specifying—
   (A) The amounts withheld under paragraph (e)(1) of this clause; and
   (B) The dates that such withholding began and ended; and
 (6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on
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the withheld payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of
the withheld amounts from the Government until—

  (i) The day the identified subcontractor performance deficiency is corrected; or
  (ii) The date that any subsequent payment is reduced under paragraph (e)(5)(i) of this

clause.
(f) Third-party deficiency reports—(1) Withholding from subcontractor. If a

Contractor, after making payment to a first-tier subcontractor, receives from a supplier or subcontractor of the first-
tier subcontractor (hereafter referred to as a ‘‘second-tier subcontractor’’) a written notice in accordance with section
2 of the Act of August 24, 1935 (40 U.S.C. 270b, Miller Act), asserting a deficiency in such first-tier subcontractor’s
performance under the contract for which the Contractor may be ultimately liable, and the Contractor determines
that all or a portion of future payments otherwise due such first-tier subcontractor is subject to withholding in
accordance with the subcontract agreement, the Contractor may, without incurring an obligation to pay an interest
penalty under paragraph (e)(6) of this clause—

  (i) Furnish to the first-tier subcontractor a notice conforming to the standards of
paragraph (g) of this clause as soon as practicable upon making such determination; and

  (ii) Withhold from the first-tier subcontractor’s next available progress payment or
payments an amount not to exceed the amount specified in the notice of withholding furnished under paragraph
(f)(1)(i) of this clause.

 (2) Subsequent payment or interest charge.  As soon as practicable, but not later than 7 days after
receipt of satisfactory written notification that the identified subcontract performance deficiency has been corrected,
the Contractor shall—

  (i) Pay the amount withheld under paragraph (f)(1)(ii) of this clause to such first-tier
subcontractor; or

  (ii) Incur an obligation to pay a late payment interest penalty to such first-tier
subcontractor computed at the rate of interest established by the Secretary of the Treasury, and published in the
Federal Register, for interest payments under section 12 of the Contracts Disputes Act of 1978 (41 U.S.C. 611) in
effect at the time the Contractor accrues the obligation to pay an interest penalty.

(g) Written notice of subcontractor withholding.  The Contractor shall issue a written notice of any
withholding to a subcontractor (with a copy furnished to the Contracting Officer), specifying—

 (1) The amount to be withheld;
 (2) The specific causes for the withholding under the terms of the subcontract; and
 (3) The remedial actions to be taken by the subcontractor in order to receive payment of the

amounts withheld.
(h) Subcontractor payment entitlement.  The Contractor may not request payment from the Government of

any amount withheld or retained in accordance with paragraph (d) of this clause until such time as the Contractor
has determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such
amount.

(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the
amount or entitlement of a subcontractor to a payment or a late payment interest penalty under a clause included in
the subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to which the Government is a
party. The Government may not be interpleaded in any judicial or administrative proceeding involving such a
dispute.

(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this
clause shall not limit or impair any contractual, administrative, or judicial remedies otherwise available to the
Contractor or a subcontractor in the event of a dispute involving late payment or nonpayment by the Contractor or
deficient subcontract performance or nonperformance by a subcontractor.

(k) Non-recourse for prime contractor interest penalty. The Contractor’s obligation to pay an interest
penalty to a subcontractor pursuant to the clauses included in a subcontract under paragraph (c) of this clause shall
not be construed to be an obligation of the Government for such interest penalty. A cost-reimbursement claim may
not include any amount for reimbursement of such interest penalty.

(l) Overpayments. If the Contractor becomes aware of a duplicate payment or that the Government has
otherwise overpaid on an invoice payment, the Contractor shall immediately notify the Contracting Officer and
request instructions for disposition of the overpayment.

(End of clause)
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82. *FAR 52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER –CENTRAL
CONTRACTOR REGISTRATION  (MAY 1999)

(a) Method of payment. (1) All payments by the Government under this contract shall be made by
electronic funds transfer (EFT), except as provided in paragraph (a)(2) of this clause. As used in this clause, the term
‘‘EFT’’ refers to the funds transfer and may also include the payment information transfer.

  (2) In the event the Government is unable to release one or more payments by EFT, the Contractor agrees
to either—

 (i) Accept payment by check or some other mutually agreeable method of payment; or
 (ii) Request the Government to extend the payment due date until such time as the Government

can make payment by EFT (but see paragraph (d) of this clause).
(b) Contractor’s EFT information. The Government shall make payment to the Contractor using the EFT

information contained in the Central Contractor Registration (CCR) database. In the event that the EFT information
changes, the Contractor shall be responsible for providing the updated information to the CCR database.

(c) Mechanisms for EFT payment. The Government may make payment by EFT through either the
Automated Clearing House (ACH) network, subject to the rules of the National Automated Clearing House
Association, or the Fedwire Transfer System. The rules governing Federal payments through the ACH are contained
in 31 CFR part 210.

(d) Suspension of payment. If the Contractor’s EFT information in the CCR database is incorrect, then the
Government need not make payment to the Contractor under this contract until correct EFT information is entered
into the CCR database; and any invoice or contract financing request shall be deemed not to be a proper invoice for
the purpose of prompt payment under this contract. The prompt payment terms of the contract regarding notice of an
improper invoice and delays in accrual of interest penalties apply.

(e) Contractor EFT arrangements. If the Contractor has identified multiple payment receiving points (i.e.,
more than one remittance address and/or EFT information set) in the CCR database, and the Contractor has not
notified the Government of the payment receiving point applicable to this contract, the Government shall make
payment to the first payment receiving point (EFT information set or remittance address as applicable) listed in the
CCR database.

(f) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs
because the Government used
the Contractor’s EFT information incorrectly, the Government remains responsible for—

(i) Making a correct payment;
(ii) Paying any prompt payment penalty due; and
(iii) Recovering any erroneously directed funds.

  (2) If an uncompleted or erroneous transfer occurs because the Contractor’s EFT information was
incorrect, or was revised within 30 days of Government release of the EFT payment transaction instruction to the
Federal Reserve System, and—

 (i) If the funds are no longer under the control of the payment office, the Government is deemed to
have made payment and the Contractor is responsible for recovery of any erroneously directed funds; or

 (ii) If the funds remain under the control of the payment office, the Government shall not make
payment, and the provisions of paragraph (d) of this clause shall apply.

(g) EFT and prompt payment. A payment shall be deemed to have been made in a timely manner in
accordance with the prompt payment terms of this contract if, in the EFT payment transaction instruction released to
the Federal Reserve System, the date specified for settlement of the payment is on or before the prompt payment due
date, provided the specified payment date is a valid date under the rules of the Federal Reserve System.

(h) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in
the assignment of claims terms of this contract, the Contractor shall require as a condition of any such assignment,
that the assignee shall register in the CCR database and shall be paid by EFT in accordance with the terms of this
clause.  In all respects, the requirements of this clause shall apply to the assignee as if it were the Contractor. EFT
information that shows the ultimate recipient of the transfer to be other than the Contractor, in the absence of a
proper assignment of claims acceptable to the Government, is incorrect EFT information within the meaning of
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paragraph (d) of this clause.
(i) Liability for change of EFT information by financial agent. The Government is not liable for errors

resulting from changes to EFT information made by the Contractor’s financial agent.
(j) Payment information. The payment or disbursing office shall forward to the Contractor available

payment information that is suitable for transmission as of the date of release of the EFT instruction to the Federal
Reserve System. The Government may request the Contractor to designate a desired format and method(s) for
delivery of payment information from a list of formats and methods the payment office is capable of executing.
However, the Government does not guarantee that any particular format or method of delivery is available at any
particular payment office and retains the latitude to use the format and delivery method most convenient to the
Government.  If the Government makes payment by check in accordance with paragraph (a) of this clause, the
Government shall mail the  payment information to the remittance address contained in the CCR database.
(End of Clause)

83. DFARS 252.232-7004 DOD PROGRESS PAYMENT RATES (OCT 2001)

(a) If the contractor is a small business concern, the Progress Payments clause of this contract is modified
to change each mention of the progress payment rate and liquidation rate (excepting paragraph (k), Limitations on
Undefinitized Contract Actions) to 90 percent.

(b) If the contractor is a small disadvantaged business concern, the Progress Payments clause of this
contract is modified to change each mention of the progress payment rate and liquidation rate (excepting paragraph
(k), Limitations on Undefinitized Contract Actions) to 95 percent.
(End of clause)

84. DFARS 252.232-7005 REIMBURSEMENT OF SUBCONTRACTOR ADVANCE PAYMENTS--
DOD PILOT MENTOR-PROTEGE PROGRAM (SEP 2001)

(a) The Government will reimburse the Contractor for any advance payments made by the Contractor, as a
mentor firm, to a protege firm, pursuant to an approved mentor-protege agreement, provided-

 (1) The Contractor's subcontract with the protege firm includes a provision substantially the same
as FAR 52.232-12, Advance Payments;

 (2) The Contractor has administered the advance payments in accordance with the policies of FAR
Subpart 32.4; and

  (3) The Contractor agrees that any financial loss resulting from the failure or inability of the
protege firm to repay any unliquidated advance payments is the sole financial responsibility of the Contractor.

(b) For a fixed price type contract, advance payments made to a protege firm shall be paid and administered
as if they were 100 percent progress payments. The Contractor shall include as a separate attachment with each
Standard Form (SF) 1443, Contractor's Request for Progress Payment, a request for reimbursement of advance
payments made to a protege firm. The attachment shall provide a separate calculation of lines 14a through 14e of SF
1443 for each protege, reflecting the status of advance payments made to that protege.

(c) For cost reimbursable contracts, reimbursement of advance payments shall be made via public voucher.
The Contractor shall show the amounts of advance payments made to each protege on the public voucher, in the
form and detail directed by the cognizant contracting officer or contract auditor.
(End of clause)

85. *FAR 52.233-1 DISPUTES (JULY 2002)

(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613).
(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be resolved

under this clause.



00700-69

(c) “Claim,” as used in this clause, means a written demand or written assertion by one of the contracting
parties seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of
contract terms, or other relief arising under or relating to this contract.  However, a written demand or written
assertion by the Contractor seeking the payment of money exceeding $100,000 is not a claim under the Act until
certified.  A voucher, invoice, or other routine request for payment that is not in dispute when submitted is not a
claim under the Act.  The submission may be converted to a claim under the Act, by complying with the submission
and certification requirements of this clause, if it is disputed either as to liability or amount or is not acted upon in a
reasonable time.

(d)(1) A claim by the Contractor shall be made in writing and, unless otherwise stated in this contract,
submitted within 6 years after accrual of the claim to the Contracting Officer for a written decision. A claim by the
Government against the Contractor shall be subject to a written decision by the Contracting Officer.

(2) (i) Contractors shall provide the certification specified in  paragraph (d)(2)(iii) of this
clause when submitting any claim exceeding $100,000.

(ii)  The certification requirement does not apply to issues in  controversy that have not
been submitted as all or part of a claim.

(iii) The certification shall state as follows:

 'I certify that the claim is made in good faith; that the supporting data are accurate and complete to the best of my
knowledge and belief; that the amount requested accurately reflects the contract adjustment for which the Contractor
believes the Government is liable; and that I am duly authorized to certify the claim on behalf of the Contractor.'

(3) The certification may be executed by any person duly authorized to bind the Contractor with
respect to the claim.

(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in writing by the
Contractor, render a decision within 60 days of the request. For Contractor-certified claims over $100,000, the
Contracting Officer must, within 60 days, decide the claim or notify the Contractor of the date by which the decision
will be made.

(f) The Contracting Officer's decision shall be final unless the Contractor appeals or files a suit as provided
in the Act.

   (g) If the claim by the Contractor is submitted to the Contracting Officer or a claim by the Government is
presented to the Contractor, the parties, by mutual consent, may agree to use alternative dispute resolution (ADR). If
the Contractor refuses an offer for ADR, the Contractor shall inform the Contracting Officer, in writing, of the
Contractor's specific reasons for rejecting the offer.

(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the
Contracting Officer receives the claim (certified if required), or (2) the date that payment otherwise would be due, if
that date is later, until the date of payment. With regard to claims having defective certifications, as defined in
(FAR) 48 CFR 33.201, interest shall be paid from the date that the Contracting Officer initially receives the claim.
Simple interest on claims shall be paid at the rate, fixed by the Secretary of the Treasury as provided in the Act,
which is applicable to the period during which the Contracting Officer receives the claim and then at the rate
applicable for each 6-month period as fixed by the Treasury Secretary during the pendency of the claim.
       (i) The Contractor shall proceed diligently with performance of this contract, pending final resolution of any
request for relief, claim, appeal, or action arising under the contract, and comply with any decision of the
Contracting Officer.

86. *FAR 52.233-3 PROTEST AFTER AWARD (AUG 1996)

   (a) Upon receipt of a notice of protest (as defined in FAR 33.101) or a determination that a protest is likely (see
FAR 33.102(d)), the Contracting Officer may, by written order to the Contractor, direct the Contractor to stop
performance of the work called for by this contract.  The order shall be specifically identified as a stop-work order
issued under this clause.  Upon receipt of the order, the Contractor shall immediately comply with its terms and take
all reasonable steps to minimize the incurrence of costs allocable to the work covered by the order during the period
of work stoppage.  Upon receipt of the final decision in the protest, the Contracting Officer shall either--

(1) Cancel the stop-work order; or



00700-70

(2) Terminate the work covered by the order as provided in the Default, or the Termination for
Convenience of the Government, clause of this contract.

(b) If a stop-work order issued under this clause is canceled either before or after a final decision in the
protest, the Contractor shall resume work.  The Contracting Officer shall make an equitable adjustment in the
delivery schedule or contract price, or both, and the contract shall be modified, in writing, accordingly, if--

(1) The stop-work order results in an increase in the time required for, or in the Contractor's
cost properly allocable to, the performance of any part of this contract; and

(2) The Contractor asserts its right to an adjustment within 30 days after the end of the period
of work stoppage; provided, that if the Contracting Officer decides the facts justify the action, the Contracting
Officer may receive and act upon a proposal at any time before final payment under this contract.

(c) If a stop-work order is not canceled and the work covered by the order is terminated for the
convenience of the Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work
order in arriving at the termination settlement.

(d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the
Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work
order.

(e) The Government's rights to terminate this contract at any time are not affected by action taken under
this clause.

(f) If, as the result of the Contractor's intentional or negligent misstatement, misrepresentation, or
miscertification, a protest related to this contract is sustained, and the Government pays costs, as provided in FAR
33.102(b)(2) or 33.104(h)(1), the Government may require the Contractor to reimburse the Government the amount
of such costs. In addition to any other remedy available, and pursuant to the requirements of Subpart 32.6, the
Government may collect this debt by offsetting the amount against any payment due the Contractor under any
contract between the Contractor and the Government.

87. RESERVED

88. FAR 52.236-2 DIFFERING SITE CONDITIONS (APR 1984)

(a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the
Contracting Officer of

(1) subsurface or latent physical conditions at the site which differ materially from those
indicated in this contract, or

(2) unknown physical conditions at the site, of an unusual nature, which differ materially from
those ordinarily encountered and generally recognized as inhering in work of the character provided for in the
contract.

(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice.  If
the conditions do materially so differ and cause an increase or decrease in the Contractor's cost of, or the time
required for, performing any part of the work under this contract, whether or not changed as a result of the
conditions, an equitable adjustment shall be made under this clause and the contract modified in writing accordingly.

(c) No request by the Contractor for an equitable adjustment to the contract under this clause shall be
allowed, unless the Contractor has given the written notice required, provided, that the time prescribed in (a) above
for giving written notice may be extended by the Contracting Officer.

(d) No request by the Contractor for an equitable adjustment to the contract for differing site conditions
shall be allowed if made after final payment under this contract.

89. *FAR 52.236-3 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR
1984)
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(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature
and location of the work, and that it has investigated and satisfied itself as to the general and local conditions which
can affect the work or its cost, including but not limited to

(1) conditions bearing upon transportation, disposal, handling, and storage of materials;
(2) the availability of labor, water, electric power, and roads;
(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site;
(4) the conformation and conditions of the ground; and
(5) the character of equipment and facilities needed preliminary to and during work

performance.  The Contractor also acknowledges that it has satisfied itself as to the character, quality, and quantity
of surface and subsurface materials or obstacles to be encountered insofar as this information is reasonably
ascertainable from an inspection of the site, including all exploratory work done by the Government, as well as from
the drawings and specifications made a part of this contract.  Any failure of the Contractor to take the actions
described and acknowledged in this paragraph will not relieve the Contractor from responsibility for estimating
properly the difficulty and cost of successfully performing the work, or for proceeding to successfully perform the
work without additional expense to the Government.

(b) The Government assumes no responsibility for any conclusions or interpretations made by the
Contractor based on the information made available by the Government.  Nor does the Government assume
responsibility for any understanding reached or representation made concerning conditions which can affect the
work by any of its officers or agents before the execution of this contract, unless that understanding or representation
is expressly stated in this contract.

90. *FAR 52.236-5 MATERIAL AND WORKMANSHIP (APR 1984)

(a) All equipment, material, and articles incorporated into the work covered by this contract shall be
new and of the most suitable grade for the purpose intended, unless otherwise specifically provided in this contract.
References in the specifications to equipment, material, articles, or patented processes by trade name, make, or
catalog number, shall be regarded as establishing a standard of quality and shall not be construed as limiting
competition.  The Contractor may, at its option, use any equipment, material, article, or process that, in the judgment
of the Contracting Officer, is equal to that named in the specifications, unless otherwise specifically provided in this
contract.

(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and
other equipment to be incorporated into the work.  When requesting approval, the Contractor shall furnish to the
Contracting Officer the name of the manufacturer, the model number, and other information concerning the
performance, capacity, nature, and rating of the machinery and mechanical and other equipment.  When required by
this contract or by the Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the
material or articles which the Contractor contemplates incorporating into the work.  When requesting approval, the
Contractor shall provide full information concerning the material or articles.  When directed to do so, the Contractor
shall submit samples for approval at the Contractor's expense, with all shipping charges prepaid.  Machinery,
equipment, material, and articles that do not have the required approval shall be installed or used at the risk of
subsequent rejection.

(c) All work under this contract shall be performed in a skillful and workmanlike manner.  The
Contracting Officer may require, in writing, that the Contractor remove from the work any employee the
Contracting Officer deems incompetent, careless, or otherwise objectionable.

91.  RESERVED

92. *FAR 52.236-6 SUPERINTENDENCE BY THE CONTRACTOR (APR 1984)

At all times during performance of this contract and until the work is completed and accepted, the
Contractor shall directly superintend the work or assign and have on the work site a competent superintendent who
is satisfactory to the Contracting Officer and has authority to act for the Contractor.
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93. FAR 52.236-7 PERMITS AND RESPONSIBILITIES (NOV 1991)

The Contractor shall, without additional expense to the Government, be responsible for obtaining any
necessary licenses and permits, and for complying with any Federal, State, and municipal laws, codes, and
regulations applicable to the performance of the work.  The Contractor shall also be responsible for all damages to
persons or property that occur as a result of the Contractor's fault or negligence.  The Contractor shall also be
responsible for all materials delivered and work performed until completion and acceptance of the entire work,
except for any completed unit of work which may have been accepted under the contract.

94. *FAR 52.236-8 OTHER CONTRACTS (APR 1984)

The Government may undertake or award other contracts for additional work at or near the site of the work
under this contract.  The Contractor shall fully cooperate with the other contractors and with Government employees
and shall carefully adapt scheduling and performing the work under this contract to accommodate the additional
work, heeding any direction that may be provided by the Contracting Officer.  The Contractor shall not commit or
permit any act that will interfere with the performance of work by any other contractor or by Government
employees.

95. *FAR 52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES,  EQUIPMENT,
UTILITIES, AND IMPROVEMENTS (APR 1984)

(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees,
shrubs, and grass) on or adjacent to the work site, which are not to be removed and which do not unreasonably
interfere with the work required under this contract.  The Contractor shall only remove trees when specifically
authorized to do so, and shall avoid damaging vegetation that will remain in place.  If any limbs or branches of trees
are broken during contract performance, or by the careless operation of equipment, or by workmen, the Contractor
shall trim those limbs or branches with a clean cut and paint the cut with a tree-pruning compound as directed by the
Contracting Officer.

(b) The Contractor shall protect from damage all existing improvements and utilities
(1) at or near the work site, and
(2) on adjacent property of a third party, the locations of which are made known to or should

be known by the Contractor.  The Contractor shall repair any damage to those facilities, including those that are the
property of a third party, resulting from failure to comply with the requirements of this contract or failure to exercise
reasonable care in performing the work.  If the Contractor fails or refused to repair the damage promptly, the
Contracting Officer may have the necessary work performed and charge the cost to the Contractor.

96. *FAR 52.236-10 OPERATIONS AND STORAGE AREAS (APR 1984)

(a) The Contractor shall confine all operations (including storage of materials) on Government
premises to areas authorized or approved by the Contracting Officer.  The Contractor shall hold and save the
Government, its officers and agents, free and harmless from liability of any nature occasioned by the Contractor's
performance.

(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the
Contractor only with the approval of the Contracting Officer and shall be built with labor and materials furnished by
the Contractor without expense to the Government.  The temporary buildings and utilities shall remain the property
of the Contractor and shall be removed by the Contractor at its expense upon completion of the work.  With the
written consent of the Contracting Officer, the buildings and utilities may be abandoned and need not be removed.
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(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only established
roadways, or use temporary roadways constructed by the Contractor when and as authorized by the Contracting
Officer.  When materials are transported in prosecuting the work, vehicles shall not be loaded beyond the loading
capacity recommended by the manufacturer of the vehicle or prescribed by any Federal, State, or local law or
regulation.  When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from damage.  The
Contractor shall repair or pay for the repair of any damaged curbs, sidewalks, or roads.

97. *FAR 52.236-11 USE AND POSSESSION PRIOR TO COMPLETION (APR 1984)

(a) The Government shall have the right to take possession of or use any completed or partially
completed part of the work.  Before taking possession of or using any work, the Contracting Officer shall furnish the
Contractor a list of items of work remaining to be performed or corrected on those portions of the work that the
Government intends to take possession of or use.  However, failure of the Contracting Officer to list any item of
work shall not relieve the Contractor of responsibility for complying with the terms of the contract.  The
Government's possession or use shall not be deemed an acceptance of any work under the contract.

(b) While the Government has such possession or use, the Contractor shall be relieved of the
responsibility for the loss of or damage to the work resulting from the Government's possession or use,
notwithstanding the terms of the clause in this contract entitled "Permits and Responsibilities."  If prior possession
or use by the Government delays the progress of the work or causes additional expense to the Contractor, an
equitable adjustment shall be made in the contract price or the time of completion, and the contract shall be modified
in writing accordingly.

98. *FAR 52.236-12 CLEANING UP (APR 1984)

The Contractor shall at all times keep the work area, including storage areas, free from accumulations of
waste materials.  Before completing the work, the Contractor shall remove from the work and premises any rubbish,
tools, scaffolding, equipment, and materials that are not the property of the Government.  Upon completing the
work, the Contractor shall leave the work area in a clean, neat, and orderly condition satisfactory to the Contracting
Officer.

99. *FAR 52.236-13 ACCIDENT PREVENTION-ALTERNATE I (NOV 1991)

(a) The Contractor shall provide and maintain work environments and procedures which will (1)
safeguard the public and Government personnel, property, materials, supplies, and equipment exposed to Contractor
operations and activities; (2) avoid interruptions of Government operations and delays in project completion dates;
and (3) control costs in the performance of this contract.

(b) For these purposes on contracts for construction or dismantling, demolition, or removal of
improvements, the Contractor shall--

(1) Provide appropriate safety barricades, signs, and signal lights;
(2) Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29

CFR Part 1910; and
(3) Ensure that any additional measures the Contracting Officer determines to be reasonably

necessary for the purposes are taken.
(c) If this contract is for construction or dismantling, demolition or removal of improvements with any

Department of Defense agency or component, the Contractor shall comply with all pertinent provisions of the latest
version of U.S. Army Corps of engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the
date of the solicitation.

(d) Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or
any condition which poses a serious or imminent danger to the health or safety of the public or Government
personnel, the Contracting Officer shall notify the Contractor orally, with written confirmation, and request
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immediate initiation of corrective action.  This notice, when delivered to the Contractor or the Contractor's
representative at the work site, shall be deemed sufficient notice of the noncompliance and that corrective action is
required.  After receiving the notice, the Contractor shall immediately take corrective action.  If the Contractor fails
or refuses to promptly take corrective action, the Contracting Officer may issue an order stopping all or part of the
work until satisfactory corrective action has been taken.  The Contractor shall not be entitled to any equitable
adjustment of the contract price or extension of the performance schedule on any stop work order issued under this
clause.

(e) The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in the
designation of the parties, in subcontractors.

(f) Before commencing the work, the Contractor shall--
(1) Submit a written proposed plan for implementing this clause.  The plan shall include an

analysis of the significant hazards to life, limb, and property inherent in contract work performance and a plan for
controlling these hazards; and

(2) Meet with representatives of the Contracting Officer to discuss and develop a mutual
understanding relative to administration of the overall safety program.

100. *FAR 52.236-14 AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984)

(a) The Government shall make all reasonably required amounts of utilities available to the Contractor
from existing outlets and supplies, as specified in the contract.  Unless otherwise provided in the contract, the
amount of each utility service consumed shall be charged to or paid for by the Contractor at prevailing rates charged
to the Government or, where the utility is produced by the Government, at reasonable rates determined by the
Contracting Officer.  The Contractor shall carefully conserve any utilities furnished without charge.

(b) The Contractor, at its expense and in a workmanlike manner satisfactory to the Contracting Officer,
shall install and maintain all necessary temporary connections and distribution lines, and all meters required to
measure the amount of each utility used for the purpose of determining charges.  Before final acceptance of the work
by the Government, the Contractor shall remove all the temporary connections, distribution lines, meters, and
associated paraphernalia.

101. FAR 52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984)

(a) The Contractor shall, within five days after the work commences on the contract or another period
of time determined by the Contracting Officer, prepare and submit to the Contracting Officer for approval three
copies of a practicable schedule showing the order in which the Contractor proposes to perform the work, and the
dates on which the Contractor contemplates starting and completing the several salient features of the work
(including acquiring materials, plant, and equipment).  The schedule shall be in the form of a progress chart of
suitable scale to indicate appropriately the percentage of work scheduled for completion by any given date during
the period.  If the Contractor fails to submit a schedule within the time prescribed, the Contracting Officer may
withhold approval of progress payments until the Contractor submits the required schedule.

(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting Officer,
and upon doing so shall immediately deliver three copies of the annotated schedule to the Contracting Officer.  If, in
the opinion of the Contracting Officer, the Contractor falls behind the approved schedule, the Contractor shall take
steps necessary to improve its progress, including those that may be required by the Contracting Officer, without
additional cost to the Government.  In this circumstance, the Contracting Officer may require the Contractor to
increase the number of shifts, overtime operations, days of work, and/or the amount of construction plant, and to
submit for approval any supplementary schedule or schedules in chart form as the Contracting Officer deems
necessary to demonstrate how the approved rate of progress will be regained.

(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this
clause shall be grounds for a determination by the Contracting Officer that the Contractor is not prosecuting the
work with sufficient diligence to ensure completion within the time specified in the contract.  Upon making this



00700-75

determination, the Contracting Officer may terminate the Contractor's right to proceed with the work, or any
separable part of it, in accordance with the default terms of this contract.

102. *FAR 52.236-17 LAYOUT OF WORK (APR 1984)

The Contractor shall lay out its work from Government-established base lines and bench marks indicated
on the drawings, and shall be responsible for all measurements in connection with the layout.  The Contractor shall
furnish, at its own expense, all stakes, templates, platforms, equipment, tools, materials, and labor required to lay out
any part of the work.  The Contractor shall be responsible for executing the work to the lines and grades that may be
established or indicated by the Contracting Officer.  The Contractor shall also be responsible for maintaining and
preserving all stakes and other marks established by the Contracting Officer until authorized to remove them.  If
such marks are destroyed by the Contractor or through its negligence before their removal is authorized, the
Contracting Officer may replace them and deduct the expense of the replacement from any amounts due or to
become due to the Contractor.

103. FAR 52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997)

(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all
times give the Contracting Officer access thereto.  Anything mentioned in the specifications and not shown on the
drawings, or shown on the drawings and not mentioned in the specifications, shall be of like effect as if shown or
mentioned in both.  In case of difference between drawings and specifications, the specifications shall govern.  In
case of discrepancy in the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to
the Contracting Officer, who shall promptly make a determination in writing.  Any adjustment by the Contractor
without such a determination shall be at its own risk and expense.  The Contracting Officer shall furnish from time
to time such detailed drawings and other information as considered necessary, unless otherwise provided.

(b) Wherever in the specifications or upon the drawings the words "directed," "required," "ordered,"
"designated," "prescribed," or words of like import are used, it shall be understood that the "direction,"
"requirement," "order," "designation," or "prescription," of the Contracting Officer is intended and similarly the
words "approved," "acceptable," "satisfactory," or words of like import shall mean "approved by," or "acceptable
to," or "satisfactory to" the Contracting Officer, unless otherwise expressly stated.

(c) Where "as shown," "as indicated," "as detailed," or words of similar import are used, it shall be
understood that the reference is made to the drawings accompanying this contract unless stated otherwise.  The word
"provided" as used herein shall be understood to mean "provide complete in place," that is "furnished and installed."

(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or
any lower tier subcontractor pursuant to a construction contract, showing in detail

(1) the proposed fabrication and assembly of structural elements, and
(2) the installation (i.e., fit, and attachment details) of materials or equipment.  It includes

drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data,
and similar materials furnished by the Contractor to explain in detail specific portions of the work required by the
contract.  The Government may duplicate, use, and disclose in any manner and for any purpose shop drawings
delivered under this contract.

(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and
review them for accuracy, completeness, and compliance with contract requirements and shall indicate its approval
thereon as evidence of such coordination and review.  Shop drawings submitted to the Contracting Officer without
evidence of the Contractor's approval may be returned for resubmission.  The Contracting Officer will indicate an
approval or disapproval of the shop drawings and if not approved as submitted shall indicate the Government's
reasons therefor.  Any work done before such approval shall be at the Contractor's risk.  Approval by the
Contracting Officer shall not relieve the Contractor from responsibility for any errors or omissions in such drawings,
nor from responsibility for complying with the requirements of this contract, except with respect to variations
described and approved in accordance with (f) below.
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(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such
variations in writing, separate from the drawings, at the time of submission.  If the Contracting Officer approves any
such variation, the Contracting Officer shall issue an appropriate contract modification, except that, if the variation
is minor or does not involve a change in price or in time of performance, a modification need not be issued.

(g) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise
indicated) of all shop drawings as called for under the various headings of these specifications.  Three sets (unless
otherwise indicated) of all shop drawings, will be retained by the Contracting Officer and one set will be returned to
the Contractor.

104.  *FAR 52.236-26 PRECONSTRUCTION CONFERENCE (FEB 1995)

If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror will be notified
and will be required to attend.  The Contracting Officer's notification will include specific details regarding the date,
time, and location of the conference, any need for attendance by subcontractors, and information regarding the items
to be discussed.

105. DFARS 252.236-7000 MODIFICATION OF PROPOSALS - PRICE BREAKDOWN (DEC 1991)

(a) The Contractor shall furnish a price breakdown, itemized as required and within the time specified
by the Contracting Officer, with any proposal for a contract modification.

(b) The price breakdown--
(1) Must include sufficient detail to permit an analysis of profit, and of all costs for--

(i) Material;
(ii) Labor,
(iii) Equipment;
(iv) Subcontracts; and

(2) Most cover all work involved in the modification, whether the work was deleted, added, or
changed.

(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for
subcontracts.

(d) The Contractor's proposal shall include a justification for any time extension proposed.

106. DFARS 252.236-7008 CONTRACT PRICES - BIDDING SCHEDULES (DEC 1991)
(a) The Government's payment for the items listed in the Bidding Schedule shall constitute full

compensation to the Contractor for--
(1) Furnishing all plant, labor, equipment, appliances, and materials; and
(2) Performing all operations required to complete the work in conformity with the drawings

and specifications.
(b) The Contractor shall include in the prices for the items listed in the Bidding Schedule all costs for

work in the specifications, whether or not specifically listed in the Bidding Schedule.

107. *FAR 52.242-13 BANKRUPTCY (JUL 1995)

   In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or involuntary, the
Contractor agrees to furnish, by certified mail or electronic commerce method authorized by the contract, written
notification of the bankruptcy to the Contracting Officer responsible for administering the contract.  This
notification shall be furnished within five days of the initiation of the proceedings relating to bankruptcy filing.  This
notification shall include the date on which the bankruptcy petition was filed, the identity of the court in which the
bankruptcy petition was filed, and a listing of Government contract numbers and contracting offices for all
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Government contracts against which final payment has not been made.  This obligation remains in effect until final
payment under this contract.

108. *FAR 52.242-14 SUSPENSION OF WORK (APR 1984)

(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or
any part of the work of this contract for the period of time that the Contracting Officer determines appropriate for
the convenience of the Government.

(b) If the performance of all or any part of the work is, for an unreasonable period of time, suspended,
delayed, or interrupted (1) by an act of the Contracting Officer in the administration of this contract, or (2) by the
Contracting Officer's failure to act within the time specified in this contract (or within a reasonable time if not
specified), an adjustment shall be made for any increase in the cost of performance of this contract (excluding profit)
necessarily caused by the unreasonable suspension, delay, or interruption, and the contract modified in writing
accordingly.  However, no adjustment shall be made under this clause for any suspension, delay, or interruption to
the extent that performance would have been so suspended, delayed, or interrupted by any other cause, including the
fault or negligence of the Contractor, or for which an equitable adjustment is provided for or excluded under any
other term or condition of this contract.

(c) A claim under this clause shall not be allowed (1) for any costs incurred more than 20 days before
the Contractor shall have notified the Contracting Officer in writing of the act or failure to act involved (but this
requirement shall not apply as to a claim resulting from a suspension order), and (2) unless the claim, in an amount
stated, is asserted in writing as soon as practicable after the termination of the suspension, delay, or interruption, but
not later than the date of final payment under the contract.

109. FAR 52.243-4 CHANGES (AUG 1987)

(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order
designated or indicated to be a change order, make changes in the work within the general scope of the contract,
including changes--

(1) In the specifications (including drawings and designs);
(2) In the method or manner of performance of the work;
(3) In the Government-furnished facilities, equipment, materials, services, or site; or
(4) Directing acceleration in the performance of the work.

(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction,
interpretation, or determination) from the Contracting Officer that causes a change shall be treated as a change order
under this clause; provided, that the Contractor gives the Contracting Officer written notice stating

(1) the date, circumstances, and source of the order and
(2) that the Contractor regards the order as a change order.

(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be
treated as a change under this clause or entitle the Contractor to an equitable adjustment.

(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time
required for, the performance of any part of the work under this contract, whether or not changed by any such order,
the Contracting Officer shall make an equitable adjustment and modify the contract in writing.  However, except for
an adjustment based on defective specifications, no adjustment for any change under paragraph (b) of this clause
shall be made for any costs incurred more than 20 days before the Contractor gives written notice as required.  In the
case of defective specifications for which the Government is responsible, the equitable adjustment shall include any
increased cost reasonably incurred by the Contractor in attempting to comply with the defective specifications.

(e) The Contractor must assert its right to an adjustment under this clause within 30 days after
(1) receipt of a written change order under paragraph (a) of this clause or
(2) the furnishing of a written notice under paragraph (b) of this clause, by submitting to the

Contracting Officer a written statement describing the general nature and amount of the proposal, unless this period
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is extended by the Government.  The statement of proposal for adjustment may be included in the notice under
paragraph (b) above.

(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final
payment under this contract.

110. DFARS 252.243-7001 PRICING OF CONTRACT MODIFICATIONS (DEC 1991)

When costs are a factor in any price adjustment under this contract, the contract cost principles and
procedures in FAR Part 31 and DFARS Part 231, in effect on the date of this contract, apply.

111.  DFARS  252.243-7002 REQUESTS FOR EQUITABLE ADJUSTMENT  (MAR 1998)

(a) The amount of any request for equitable adjustment to contract terms shall accurately reflect the
contract  adjustment for which the Contractor believes the Government is liable. The request shall include only costs
for performing the change, and shall not include any costs that already have been reimbursed or that have  been
separately claimed. All indirect costs included in the request shall be properly allocable to the change  in accordance
with applicable acquisition regulations.

(b)In accordance with 10 U.S.C. 2410(a), any request for equitable adjustment to contract terms that
exceeds the simplified acquisition threshold shall bear, at the time of submission, the following certificate executed
by an individual authorized to certify the request on behalf of the Contractor:
I certify that the request is made in good faith, and that the supporting data are accurate and complete to the best of
may knowledge and belief.

----------------------------------------------------------------------
(Official's Name)

----------------------------------------------------------------------
(Title)

(c) The certification in paragraph (b) of this clause requires full disclosure of all relevant facts, including--

(1) Cost or pricing data if required in accordance with subsection 15.403-4 of the Federal
Acquisition Regulation; and

(2) Information other than cost or pricing data, in accordance with subsection 15.403-3 of the FAR,
including actual cost data and data to support any estimated costs, even if cost or pricing data are not required.

(d) The certification requirement in paragraph (b) of this clause does not apply to----

(1) Requests for routine contract payments; for example, requests for payment for accepted supplies
and services, routine vouchers under a cost-reimbursement type contract, or progress payment invoices; or

(2) Final adjustment under an incentive provision of the contract.

(End of clause)

112. *FAR 52.244-2 SUBCONTRACTS (AUG 1998)

(a) Definitions.  As used in this clause--
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"Approved purchasing system" means a Contractor's purchasing system that has been reviewed and
approved in accordance with Part 44 of the Federal Acquistion Regulation (FAR).

"Consent of subcontract" means the Contracting Officer's written consent for the Contractor to enter into a
particular subcontract.

"Subcontract," means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to
furnish supplies or sevices for performance of the the prime contract or a subcontract.  It includes, but is not limited
to purchase orders, and changes and modifications to purchase orders.

(b)  This clause does not apply to subcontracts for special test equipment when the contract contains the
clause at FAR 52.245-18, Special Test Equipment.

(c)  When this clause is included in a fixed-price type contract, consent to subcontract is required only on
unpriced contract actions (including unpriced modification or unpriced delivery orders), and only if required in
accordance with paragraph (d) or (e) of this clause.

(d)  If the Contractor does not have an approved purchasing system, consent to subcontract is required for
any subcontract that--

(1)  Is of the cost-reimbursement, time-and-materials, or labor-hour type; or
(2)  Is fixed-price and exceeds--

(i)  For a contract awarded by the Department of Defense, the Coast Guard, or the National
Aeronautics and Space Administration, the greater of the simplified theshold or 5 percent of the total estimated cost
of the contract; or

(ii) For a contract awarded by a civilian agency other that the Coast Guard and the National
Aeronautics and Space Administration, either the the simplified theshold or 5 percent of the total estimated cost of
the contract.

(e)  If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the
Contracting Officer's written consent before placing the following subcontracts:

___________________________________________
___________________________________________
___________________________________________

(f)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any subcontract
or modification thereof for which consent is required under paragraph (c), (d), or (e) of this clause, including the
following information:

(i) A description of the supplies or services to be subcontracted.
(ii) Identification of the type of subcontract to be used.
(iii) Identification of the proposed subcontractor.
(iv) The proposed subcontract price.
(v) The subcontractor's current, complete, and accurate cost or pricing data and Certificate of

Current Cost or Pricing Data, if required by other contract provisions.
(vi) The subcontractor's Disclosure Statement or Certificate relating to Cost Accounting

Standards when such data are required by other provisions of this contract.
(vii) A negotiation memorandum reflecting--

(A) The principal elements of the subcontract price negotiations;
(B) The most significant considerations controlling establishment of initial or

revised prices;
(C) The reason cost or pricing data were or were not required;
(D) The extent, if any, to which the Contractor did not rely on the subcontractor's

cost or pricing data in determining the price objective and in negotiating the final price;
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(E) The extent to which it was recognized in the negotiation that the subcontractor's
cost or pricing data were not accurate, complete, or current; the action taken by the Contractor and subcontractor;
and the effect of any such defective data on the total price negotiated;

(F) The reasons for any significant difference between the Contractor's price
objective and the price negotiated; and

(G) A complete explanation of the incentive fee or profit plan when incentives are
used.  The explanation shall identify each critical performance element, management decisions used to quantify each
incentive element, reasons for the incentives, and a summary of all trade-off possibilities considered.

(2)  The Contractor is not required to notify the Contracting Officer in advance of entering into any
subcontract for which consent is not required under paragraph (c), (d), or (e) of this clause.

(g) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting
Officer to any subcontract nor approval of the Contractor's purchasing system shall constitute a determination--

(1) Of the acceptability of any subcontract terms or conditions;
(2) Of the acceptability of any cost under this contract; or
(3) To relieve the Contractor of any responsibility for performing this contract.

(h) No subcontract or modification thereof placed under this contract shall provide for payment on a
cost-plus-a-percentage-of-cost basis, and any fee payable under cost-reimbursement subcontracts shall not exceed
the fee limitations in FAR 15.404-4(c)(4)(i).

(i)  The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed
and prompt notice of any claim made against the Contractor by any subcontractor or vendor that, in the opinion of
the Contractor, may result in litigation related in any way to this contract, with respect to which the Contractor may
be entitled to reimbursement by the Government.

(j) The Government reserves the right to review the Contractor's purchasing system as set forth in FAR
Subpart 44.3.

(k)  Paragraphs (d) and (f) of this clause do not apply to the following subcontracts, which ere evaluated
during negotiations:

______________________________________________________
______________________________________________________
______________________________________________________
(End of clause)

113.   FAR 52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS (MAY 2002)

(a) Definitions. As used in this clause—

"Commercial item" has the meaning contained in the clause at 52.202-1, Definitions.
"Subcontract" includes a transfer of commercial items between divisions, subsidiaries, or affiliates of the

Contractor or subcontractor at any tier.
(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at

all tiers to incorporate, commercial items or nondevelopmental items as components of items to be supplied under
this contract.

(c)(1) The Contractor shall insert the following clauses in subcontracts for commercial items:
  (i) 52.219-8, Utilization of Small Business Concerns (Oct 2000) (15 U.S.C. 637(d)(2) and

(3)), in all subcontracts that offer further subcontracting opportunities. If the subcontract (except subcontracts to
small business concerns) exceeds $500,000 ($1,000,000 for construction of any public facility), the subcontractor
must include 52.219-8 in lower tier subcontracts that offer subcontracting opportunities.

  (ii) 52.222-26, Equal Opportunity (Apr 2002) (E.O. 11246).
  (iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the

Vietnam Era, and Other Eligible Veterans (Dec 2001) (38 U.S.C. 4212(a));
  (iv) 52.222-36, Affirmative Action for Workers with Disabilities (June 1998) (29 U.S.C.

793).
  (v) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (June

2000) (46 U.S.C. Appx 1241) (flowdown not required for subcontracts awarded beginning May 1, 1996).
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 (2) While not required, the Contractor may flow down to subcontracts for commercial items a
minimal number of additional clauses necessary to satisfy its contractual obligations.

(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts
awarded under this contract.
(End of clause)

114. *FAR 52.245-2 GOVERNMENT PROPERTY (FIXED-PRICE CONTRACTS) (DEC
1989)  [For Government Property over $100,000]

(a) Government-furnished property.
(1) The Government shall deliver to the Contractor, for use in connection with and under the

terms of this contract, the Government-furnished property described in the Schedule or specifications together with
any related data and information that the Contractor may request and is reasonably required for the intended use of
the property (hereinafter referred to as "Government-furnished property").

(2) The delivery or performance dates for this contract are based upon the expectation that
Government-furnished property suitable for use (except for property furnished "as is") will be delivered to the
Contractor at the times stated in the Schedule or, if not so stated, in sufficient time to enable the Contractor to meet
the contract's delivery or performance dates.

(3) If Government-furnished property is received by the Contractor in a condition not suitable
for the intended use, the Contractor shall, upon receipt of it, notify the Contracting Officer, detailing the facts, and,
as directed by the Contracting Officer and at Government expense, either repair, modify, return, or otherwise
dispose of the property.  After completing the directed action and upon written request of the Contractor, the
Contracting Officer shall make an equitable adjustment as provided in paragraph (h) of this clause.

(4) If Government-furnished property is not delivered to the Contractor by the required time,
the Contracting Officer shall, upon the Contractor's timely written request, make a determination of the delay, if any,
caused the Contractor and shall make an equitable adjustment in accordance with paragraph (h) of this clause.

(b) Changes in Government-furnished property.
(1) The Contracting Officer may, by written notice,

(i) decrease the Government-furnished property provided or to be provided under
this contract, or

(ii) substitute other Government-furnished property for the property to be provided
by the Government, or to be acquired by the Contractor for the Government, under this contract.  The Contractor
shall promptly take such action as the Contracting Officer may direct regarding the removal, shipment, or disposal
of the property covered by such notice.

(2) Upon the Contractor's written request, the Contracting Officer shall make an equitable
adjustment to the contract in accordance with paragraph (h) of this clause, if the Government has agreed in the
Schedule to make the property available for performing this contract and there is any--

(i) Decrease or substitution in this property pursuant to subparagraph (b)(1) above;
or

(ii) Withdrawal of authority to use this property, if provided under any other
contract or lease.

(c) Title in Government property.
 (1)  The Government shall retain title to all Government-furnished property.

(2) All Government-furnished property and all property acquired by the Contractor, title to
which vests in the Government under this paragraph (collectively referred to as "Government property"), are subject
to the provisions of this clause.  However, special tooling accountable to this contract is subject to the provisions of
the Special Tooling clause and is not subject to the provisions of this clause.  Title to Government property shall not
be affected by its incorporation into or attachment to any property not owned by the Government, nor shall
government property become a fixture or lose its identity as personal property by being attached to any real
property.

(3) Title to each item of facilities and special test equipment acquired by the Contractor for the
Government under this contract shall pass to and vest in the Government when its use in performing this contract



00700-82

commences or when the Government has paid for it, whichever is earlier, whether or not title previously vested in
the Government.

(4) If this contract contains a provision directing the Contractor to purchase material for which
the Government will reimburse the Contractor as a direct item of cost under this contract--

(i) Title to material purchased from a vendor shall pass to and vest in the
Government upon the vendor's delivery of such material; and

(ii) Title to all other material shall pass to and vest in the Government upon--
(A) Issuance of the material for use in contract performance;
(B) Commencement of processing of the material or its use in contract

performance; or
(C) Reimbursement of the cost of the material by the Government, whichever

occurs first.
(d) Use of Government property.  The Government property shall be used only for performing this

contract, unless otherwise provided in this contract or approved by the Contracting Officer.
(e) Property Administration.

(1) The Contractor shall be responsible and accountable for all Government property provided
under this contract and shall comply with Federal Acquisition Regulation (FAR) Subpart 45.5, as in effect on the
date of this contract.

(2) The Contractor shall establish and maintain a program for the use, maintenance, repair,
protection, and preservation of Government property in accordance with sound industrial practice and the applicable
provisions of Subpart 45.5 of the FAR.

(3) If damage occurs to Government property, the risk of which has been assumed by the
Government under this contract, the Government shall replace the items or the Contractor shall make such repairs as
the Government directs.  However, if the Contractor cannot effect such repairs within the time required, the
Contractor shall dispose of the property as directed by the Contracting Officer.  When any property for which the
Government is responsible is replaced or repaired, the Contracting Officer shall make an equitable adjustment in
accordance with paragraph (h) of this clause.

(4) The Contractor represents that the contract price does not include any amount for repairs or
replacement for which the Government is responsible.  Repair or replacement of property for which the Contractor
is responsible shall be accomplished by the Contractor at its own expense.

(f) Access.  The Government and all its designees shall have access at all reasonable times to the
premises in which any Government property is located for the purpose of inspecting the Government property.

(g) Risk of loss.  Unless otherwise provided in this contract, the Contractor assumes the risk of, and
shall be responsible for, any loss or destruction of, or damage to, Government property upon its delivery to the
Contractor or upon passage of title to the Government under paragraph (c) of this clause.  However, the Contractor
is not responsible for reasonable wear and tear to Government property or for Government property properly
consumed in performing this contract.

(h) Equitable adjustment.  When this clause specifies an equitable adjustment, it shall be made to any
affected contract provision in accordance with the procedures of the Changes clause.  When appropriate, the
Contracting Officer may initiate an equitable adjustment in favor of the Government.  The right to an equitable
adjustment shall be the Contractor's exclusive remedy.  The Government shall not be liable to suit for breach of
contract for--

(1) Any delay in delivery of Government-furnished property;
(2) Delivery of Government-furnished property in a condition not suitable for its intended use;
(3) A decrease in or substitution of Government-furnished property; or
(4) Failure to repair or replace Government property for which the Government is responsible.

(i) Final accounting and disposition of Government property.  Upon completing this contract, or at
such earlier dates as may be fixed by the Contracting Officer, the Contractor shall submit, in a form acceptable to
the Contracting Officer, inventory schedules covering all items of Government property (including any resulting
scrap) not consumed in performing this contract or delivered to the Government.  The Contractor shall prepare for
shipment, deliver f.o.b. origin, or dispose of the Government property as may be directed or authorized by the
Contracting Officer.  The net proceeds of any such disposal shall be credited to the contract price or shall be paid to
the Government as the Contracting Officer directs.
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(j) Abandonment and restoration of Contractor's premises.  Unless otherwise provided herein, the
Government--

(1) May abandon any Government property in place, at which time all obligations of the
Government regarding such abandoned property shall cease; and

(2) Has no obligation to restore or rehabilitate the Contractor's premises under any
circumstances (e.g., abandonment, disposition upon completion of need, or upon contract completion).  However, if
the Government-furnished property (listed in the Schedule or specifications) is withdrawn or is unsuitable for the
intended use, or if other Government property is substituted, then the equitable adjustment under paragraph (h) of
this clause may properly include restoration or rehabilitation costs.

(k) Communications.  All communications under this clause shall be in writing.
(l) Overseas contracts.  If this contract is to be performed outside of the United States of America, its

territories, or possessions, the words "Government" and "Government-furnished" (wherever they appear in this
clause) shall be construed as "United States Government" and "United States Government-furnished," respectively.

115. *FAR 52.245-4 GOVERNMENT-FURNISHED PROPERTY (SHORT FORM) (APR 1984)
[For Government Property $100,000 or Less]

(a) The Government shall delivery to the Contractor, at the time and locations stated in this contract,
the Government-furnished property described in the Schedule or specifications.  If that property, suitable for its
intended use, is not delivered to the Contractor, the Contracting Officer shall equitably adjust affected provisions of
this contract in accordance with the Changed clause when--

(1) The Contractor submits a timely written request for an equitable adjustment; and
(2) The facts warrant an equitable adjustment.

(b) Title to Government-furnished property shall remain in the Government.  The Contractor shall use
the Government-furnished property only in connection with this contract.  The Contractor shall maintain adequate
property control records in accordance with sound industrial practice and will make such records available for
Government inspection at all reasonable times, unless the clause at Federal Acquisition Regulation 52.245-1,
Property Records, is included in this contract.

(c) Upon delivery of Government-furnished property to the Contractor, the Contractor assumes the risk
and responsibility for its loss or damage, except--

(1) For reasonable wear and tear;
(2) To the extent property is consumed in performing this contract; or
(3) As otherwise provided for by the provisions of this contract.

(d) Upon completing this contract, the Contractor shall follow the instructions of the Contracting
Officer regarding the disposition of all Government-furnished property not consumed in performing this contract or
previously delivered to the Government.  The Contractor shall prepare for shipment, deliver f.o.b. origin, or dispose
of the Government property, as may be directed or authorized by the Contracting Officer.  The net proceeds of any
such disposal shall be credited to the contract price or shall be paid to the Government as directed by the Contracting
Officer.

(e) If this contract is to be performed outside the United States of America, its territories, or
possessions, the words "Government" and "Government-furnished" (wherever they appear in this clause) shall be
construed as "United States Government" and "United States Government-furnished," respectively.

116. *FAR 52.246-12 INSPECTION OF CONSTRUCTION (AUG 1996)

(a) Definition.  "Work" includes, but is not limited to, materials, workmanship, and manufacture and
fabrication of components.

(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will
ensure that the work performed under the contract conforms to contract requirements.  The Contractor shall maintain
complete inspection records and make them available to the Government.  All work shall be conducted under the
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general direction of the Contracting Officer and is subject to Government inspection and test at all places and at all
reasonable times before acceptance to ensure strict compliance with the terms of the contract.

(c) Government inspections and tests are for the sole benefit of the Government and do not--
(1) Relieve the Contractor of responsibility for providing adequate quality control measures;
(2) Relieve the Contractor of responsibility for damage to or loss of the material before

acceptance;
(3) Constitute or imply acceptance; or
(4) Affect the continuing rights of the Government after acceptance of the completed work

under paragraph (i) below.
(d) The presence or absence of a Government inspector does not relieve the Contractor from any

contract requirement, nor is the inspector authorized to change any term or condition of the specification without the
Contracting Officer's written authorization.

(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities,labor, and
material reasonably needed for performing such safe and convenient inspections and tests as may be required by the
Contracting Officer.  The Government may charge to the Contractor any additional cost of inspection or test when
work is not ready at the time specified by the Contractor for inspection or test, or when prior rejection makes
reinspection or retest necessary.  The Government shall perform all inspections and tests in a manner that will not
unnecessarily delay the work.  Special, full size, and performance tests shall be performed as described in the
contract.

(f) The Contractor shall, without charge, replace or correct work found by the Government not to
conform to contract requirements, unless in the public interest the Government consents to accept the work with an
appropriate adjustment in contract price.  The Contractor shall promptly segregate and remove rejected material
from the premises.

(g) If the Contractor does not promptly replace or correct rejected work, the Government may
(1) by contract or otherwise, replace or correct the work and charge the cost to the Contractor

or
(2) Terminate for default the Contractor's right to proceed.

(h) If, before acceptance of the entire work, the Government decides to examine already completed
work by removing it or tearing it out, the Contractor, on request, shall promptly furnish all necessary facilities, labor,
and material.  If the work is found to be defective or nonconforming in any material respect due to the fault of the
Contractor or its subcontractors, the Contractor shall defray the expenses of the examination and of satisfactory
reconstruction.  However, if the work is found to meet contract requirements, the Contracting Officer shall make an
equitable adjustment for the additional services involved in the examination and reconstruction, including, if
completion of the work was thereby delayed, an extension of time.

(i) Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable
after completion and inspection, all work required by the contract or that portion of the work the Contracting Officer
determines can be accepted separately.  Acceptance shall be final and conclusive except for latent defects, fraud,
gross mistakes amounting to fraud, or the Government's rights under any warranty or guarantee.

117.  *FAR 52.246-21 WARRANTY OF CONSTRUCTION (MAR 1994)

(a)  In addition to any other warranties in this contract, the Contractor warrants, except as provided in
paragraph (i) of this clause, that work performed under this contract conforms to the contract requirements and is
free of any defect in equipment, material, or design furnished, or workmanship performed by the Contractor or any
subcontractor or supplier at any tier.

(b)  This warranty shall continue for a period of 1 year from the date of final acceptance of the work. If the
Government takes possession of any part of the work before final acceptance, this warranty shall continue for a
period of 1 year from the date the Government takes possession.

(c)  The Contractor shall remedy at the Contractor's expense any failure to conform, or any defect. In
addition, the Contractor shall remedy at the Contractor's expense any damage to Government-owned or controlled
real or personal property, when that damage is the result of--
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(1) The Contractor's failure to conform to contract requirements; or
(2) Any defect of equipment, material, workmanship, or design furnished.

(d)  The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The
Contractor's warranty with respect to work repaired or replaced will run for 1 year from the date of repair or
replacement.

(e)  The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the
discovery of any failure, defect, or damage.

(f)  If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt of
notice, the Government shall have the right to replace, repair, or otherwise remedy the failure, defect, or damage at
the Contractor's expense.

(g)  With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for
work performed and materials furnished under this contract, the Contractor shall--

(1) Obtain all warranties that would be given in normal commercial practice;

(2) Require all warranties to be executed, in writing, for the benefit of the Government, if directed
by the Contracting Officer; and

(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer.

(h)  In the event the Contractor's warranty under paragraph (b) of this clause has expired, the Government
may bring suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.

(i)  Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the
Contractor shall not be liable for the repair of any defects of material or design furnished by the Government nor for
the repair of any damage that results from any defect in Government-furnished material or design.

(j)  This warranty shall not limit the Government's rights under the Inspection and Acceptance clause of this
contract with respect to latent defects, gross mistakes, or fraud.

118. DFARS 252.247-7023 TRANSPORTATION OF SUPPLIES BY SEA (MAR 2000)

(a) Definitions.
As used in this clause--
(1) "Components" means articles, materials, and supplies incorporated directly into end

products at any level of manufacture, fabrication, or assembly by the Contractor or any subcontractor.
(2) 'Department of Defense" (DOD) means the Army, Navy, Air Force, Marine Corps, and

defense agencies.
(3) "Foreign flag vessel" means any vessel that is not a U.S.-flag vessel.
(4) "Ocean transportation" means any transportation aboard a ship, vessel, boat, barge, or ferry

through international waters.
(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below

the prime Contractor whose contractual obligation to perform results from, or is conditioned upon, award of the
prime contract and who is performing any part of the work or other requirement of the prime contract.

(6) "Supplies" means all property, except land and interests in lard, that is clearly identifiable
for eventual use by or owned by the DoD at the time of transportation by sea.

(i) An item is clearly identifiable for eventual use by the DoD if, for example, the
contract documentation contains a reference to a DoD contract number or a military destination.
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(ii) "Supplies" includes (but is not limited to) public works; buildings and facilities;
ships; floating equipment and vessels of every character, type, and description, with parts, subassemblies,
accessories, and equipment; machine tools; material; equipment; stores of all kinds; end items; construction
materials; and components of the foregoing.

(7) "U.S.-flag vessel" means a vessel of the United States or belonging to the United States,
including any vessel registered or having national status under the laws of the United States.

(b)       (1)  The Contractor shall use U.S. -flag vessels when transporting any supplies by sea under this
contract.

(2)  A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessel if--
(i) This Contract is a construction contract; or
(ii) The supplies being transported are-
(A) Noncommercial items; or
(B) Commercial items that-

(1) The Contractor is reselling or distributing to the Government without
adding value (generally, the  Contractor does not add value to items that it
subcontracts for f.o.b. destination shipment);

(2) Are shipped in direct support of U.S. military contingency operations,
exercises, or forces deployed in humanitarian or peacekeeping operations;
or

(3) Are commissary or  exchange cargoes  transported outside of the Defense
Transportation System in accordance with 10 U.S.C. 2643.

(c) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in
foreign-flag vessels, or designate available U.S.-flag vessels, if the Contractor or a subcontractor believes that--

(1) U.S.-flag vessels are not available for timely shipment;
(2) The freight charges are inordinately excessive or unreasonable; or
(3) Freight charges are higher that charges to private persons for transportation of like goods.

(d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to the
Contracting Officer at least 45 days prior to the sailing date necessary to meet its delivery schedules.  The
Contracting Officer will process requests submitted after such date(s) as expeditiously as possible, but the
Contracting Officer's failure to grant approvals to meet the shipper's sailing date will not of itself constitute a
compensable delay under this or any other clause of this contract.  Requests shall contain at a minimum--

(1) Type, weight, and cube of cargo;
(2) Required shipping date:
(3) Special handling and discharge requirements;
(4) Loading and discharge points;
(5) Name of shipper and consignee;
(6) Prime contract number, and
(7) A documented description of efforts made to secure U.S.-flag vessels, including points of

contact (with names and telephone numbers) with at least two U.S.-flag carriers contacted.  Copies of telephone
notes, telegraphic and facsimile message or letters will be sufficient for this purpose.

(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the
Contracting Officer and the Division of National Cargo, Office of Market Development, Maritime Administration,
U.S. Department of Transportation, Washington, DC 20590, one copy of the rated on board vessel operating
carrier's ocean bill of lading, which shall contain the following information--

(1) Prime contract number;
(2) Name of vessel;
(3) Vessel flag of registry;
(4) Date of loading;
(5) Port of loading;
(6) Port of final discharge;
(7) Description of commodity;
(8) Gross weight in pounds and cubic feet if available;
(9) Total ocean freight in U.S. dollars; and
(10) Name of the steamship company.
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(f) The Contractor agrees to provide with its final invoice under this contract a representation that to
the best of its knowledge and belief--

(1) No ocean transportation was used in the performance of this contract;
(2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean

shipments under the contract;
(3) Ocean transportation was used, and the Contractor had the written consent of the

Contracting Officer for all non-U.S.-flag ocean transportation; or
(4) Ocean transportation was used and some or all of the shipments were made on non-U.S.-

flag vessels without the written consent of the Contracting Officer.  The Contractor shall describe these shipments in
the following format;

ITEM  CONTRACT
   DESCRIPTION LINE ITEMS     QUANTITY

TOTAL

(g) If the final invoice does not include the required representation, the Government will reject and
return it to the Contractor as an improper invoice for the purposes of the Prompt Payment clause of this contract.  In
the event there has been unauthorized use of non-U.S.-flag vessels in the performance of this contract, the
Contracting Officer is entitled to equitably adjust the contract, based on the unauthorized use.

(h) The Contractor shall include this clause, including this paragraph (h) in all subcontracts under this
contract that-

(1) Exceed the simplified acquistion threshold in Part 2 of the Federal Acquisition Regulation; and
(2) Are for a type of supplies described in paragraph (b) (2) of this clause.

119. DFARS 252.247-7024 NOTIFICATION OF TRANSPORTATION OF SUPPLIES BY SEA (MAR
2000)

(a) The Contractor has indicated by the response to the solicitation provision, Representation of Extent
of Transportation by Sea, that it did not anticipate transporting by sea any supplies.  If, however, after the award of
this contract, the Contractor learns that supplies, as defined in the Transportation of Supplies by Sea clause of this
contract, will be transported by sea, the Contractor--

(1) Shall notify the Contracting Officer of that fact; and
(2) Hereby agrees to comply with all the terms and conditions of the Transportation of

Supplies by Sea clause of this contract.

(b)       (1)  The Contractor shall use U.S. -flag vessels when transporting any supplies by sea under this
contract.

(2)  A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessel if--
(i) This Contract is a construction contract; or
(ii) The supplies being transported are-
(A)  Noncommercial items; or
(B) Commercial items that-

(1) The Contractor is reselling or distributing to the Government without
adding value (generally, the  Contractor does not add value to items that it
subcontracts for f.o.b. destination shipment);

(2) Are shipped in direct support of U.S. military contingency operations,
exercises, or forces deployed in humanitarian or peacekeeping operations;
or

(3) Are commissary or  exchange cargoes  transported outside of the Defense
Transportation System in accordance with 10 U.S.C. 2643.
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120. FAR 52.248-3 VALUE ENGINEERING--CONSTRUCTION (FEB 2000) (ALERNATE I (APR
1984)

(a) General.  The Contractor is encouraged to develop, prepare, and submit value engineering change
proposals (VECP's) voluntarily.  The Contractor shall share in any instant contract savings realized from accepted
VECP's, in accordance with paragraph (f) of this clause.

(b) Definitions.  "Collateral costs," as used in this clause, means agency costs of operation,
maintenance, logistic support, or Government-furnished property.

"Collateral savings," as used in this clause, means those measurable net reductions resulting from a
VECP in the agency's overall projected collateral costs, exclusive of acquisition savings, whether or not the
acquisition cost changes.

"Contractor's development and implementation costs," as used in this clause, means those costs the
Contractor incurs on a VECP specifically in developing, testing, preparing, and submitting the VECP, as well as
those costs the Contractor incurs to make the contractual changes required by Government acceptance of a VECP.

"Government costs," as used in this clause, means those agency costs that result directly from
developing and implementing the VECP, such as any net increases in the cost of testing, operations, maintenance,
and logistic support.  The term does not include the normal administrative costs of processing the VECP.

"Instant contract savings," as used in this clause, means the estimated reduction in Contractor cost
of performance resulting from acceptance of the VECP, minus allowable Contractor's development and
implementation costs, including subcontractors' development and implementation costs (see paragraph (h) of this
clause).

"Value engineering change proposal (VECP)" means a proposal that--
(1) Requires a change to this, the instant contract, to implement; and
(2) Results in reducing the contract price or estimated cost without impairing essential

functions or characteristics; provided, that it does not involve a change--
(i) In deliverable end item quantities only; or
(ii) To the contract type only.

(c) VECP preparation.  As a minimum, the Contractor shall include in each VECP the information
described in paragraphs (c) (1) through (7) of this clause.  If the proposed change is affected by contractually
required configuration management or similar procedures, the instructions in those procedures relating to format,
identification, and priority assignment shall govern VECP preparation.  The VECP shall include the following:

(1) A description of the difference between the existing contract requirement and that
proposed, the comparative advantages and disadvantages of each, a justification when an item's function or
characteristics are being altered, and the effect of the change on the end item's performance.

(2) A list and analysis of the contract requirements that must be changed if the VECP is
accepted, including any suggested specification revisions.

(3) A separate, detailed cost estimate for
(i) the affected portions of the existing contract requirement and
(ii) the VECP.  The cost reduction associated with the VECP shall take into account

the Contractor's allowable development and implementation costs, including any amount attributable to subcontracts
under paragraph (h) of this clause.

(4) A description and estimate of costs the Government may incur in implementing the VECP,
such as test and evaluation and operating and support costs.

(5) A prediction of any effects the proposed change would have on collateral costs to the
agency.

(6) A statement of the time by which a contract modification accepting the VECP must be
issued in order to achieve the maximum cost reduction, noting any effect on the contract completion time or delivery
schedule.

(7) Identification of any previous submissions of the VECP, including the dates submitted, the
agencies and contract numbers involved, and previous Government actions, if known.

(d) Submission.  The Contractor shall submit VECP's to the Resident Engineer at the worksite, with a
copy to the Contracting Officer.

(e) Government action.



00700-89

(1) The Contracting Officer will notify the Contractor of the status of the VECP within 45
calendar days after the contracting office receives it.  If additional time is required, the Contracting Officer will
notify the Contractor within the 45-day period and provide the reason for the delay and the expected date of the
decision.  The Government will process VECP's expeditiously; however, it will not be liable for any delay in acting
upon a VECP.

(2) If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing,
explaining the reasons for rejection.  The Contractor may withdraw any VECP, in whole or in part, at any time
before it is accepted by the Government.  The Contracting Officer may require that the Contractor provide written
notification before undertaking significant expenditures for VECP effort.

(3) Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a
modification to this contract citing this clause.  The Contracting Officer may accept the VECP, even though an
agreement on price reduction has not been reached, by issuing the Contractor a notice to proceed with the change.
Until a notice to proceed is issued or a contract modification applied a VECP to this contract, the Contractor shall
perform in accordance with the existing contract.  The decision to accept or reject all or part of any VECP is a
unilateral decision made solely at the discretion of the Contracting Officer.

(f) Sharing.
(1) Rates.  The Government's share of savings is determined by subtracting Government costs

from instant contract savings and multiplying the result by
(i) 45 percent for fixed-price contracts or
(ii) 75 percent for cost-reimbursement contracts.

(2) Payment.  Payment of any share due the Contractor for use of a VECP on this contract
shall be authorized by a modification to this contract to--

(i) Accept the VECP;
(ii) Reduce the contract price or estimated cost by the amount of instant contract

savings; and
(iii) Provide the Contractor's share of savings by adding the amount calculated to the

contract price or fee.
(g) Deleted.
(h) Subcontracts.  The Contractor shall include an appropriate value engineering clause in any

subcontract of $50,000 or more and may include one in subcontracts of lesser value.  In computing any adjustment
in this contract's price under paragraph (f) of this clause, the Contractor's allowable development and
implementation costs clearly resulting from a VECP accepted by the Government under this contract, but shall
exclude any value engineering incentive payments to a subcontractor.  The Contractor may choose any arrangement
for subcontractor value engineering incentive payments; provided, that these payments shall not reduce the
Government's share of the savings resulting from the VECP.

(i) Data.  The Contractor may restrict the Government's right to use any part of a VECP or the
supporting data by marking the following legend on the affected parts:

"These data, furnished under the Value Engineering--Construction clause of contract -
________________________, shall not be disclosed outside the Government or duplicated, used, or disclosed, in
whole or in part, for any purpose other than to evaluate a value engineering change proposal submitted under the
clause.  This restriction does not limit the Government's right to use information contained in these data if it has
been obtained or is otherwise available from the Contractor or from another source without limitations."

If a VECP is accepted, the Contractor hereby grants the Government unlimited rights in the VECP
and supporting data, except that, with respect to data qualifying and submitted as limited rights technical data, the
Government shall have the rights specified in the contract modification implementing the VECP and shall
appropriately mark the data.  (The terms "unlimited rights" and "limited rights" are defined in Part 27 of the Federal
Acquisition Regulation.)

(End of Clause)
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121. *FAR 52.249-1 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT
(FIXED-PRICE)  (SHORT FORM) (APR 1984) [For Contracts $100,000 or Less]

The Contracting Officer, by written notice, may terminate this contract, in whole or in part, when it is in the
Government's interest.  If this contract is terminated, the rights, duties, and obligations of the parties, including
compensation to the Contractor, shall be in accordance with Part 49 of the Federal Acquisition Regulation in effect
on the date of this contract.

122. *FAR 52.249-2 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT
(FIXED-PRICE) ALTERNATE I (SEP 1996) [For Contracts Over $100,000]

(a) The Government may terminate performance of work under this contract in whole or, from time to
time, in part if the Contracting Officer determines that a termination is in the Government's interest.  The
Contracting Officer shall terminate by delivering to the Contractor a Notice of Termination specifying the extent of
termination and the effective date.

(b) After receipt of a Notice of Termination, and except as directed by the Contracting Officer, the
Contractor shall immediately proceed with the following obligations, regardless of any delay in determining or
adjusting any amounts due under this clause:

(1) Stop work as specified in the notice.
(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for

materials, services, or facilities, except as necessary to complete the continued portion of the contract.
(3) Terminate all subcontracts to the extent they relate to the work terminated.
(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and

interest of the Contractor under the subcontracts terminated, in which case the Government shall have the right to
settle or to pay any termination settlement proposal arising out of those terminations.

(5) With approval or ratification to the extent required by the Contracting Officer, settle all
outstanding liabilities and termination settlement proposals arising from the termination of subcontracts; the
approval or ratification will be final for purposes of this clause.

(6) As directed by the Contracting Officer, transfer title and deliver to the Government
(i) the fabricated or unfabricated parts, work in process, completed work, supplies,

and other material produced or acquired for the work terminated, and
(ii) the completed or partially completed plans, drawings, information, and other

property that, if the contract had been completed, would be required to be furnished to the Government.
(7) Complete performance of the work not terminated.
(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the

protection and preservation of the property related to this contract that is in the possession of the Contractor and in
which the Government has or may acquire an interest.

(9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, any
property of the types referred to in subparagraph (b) (6) of this clause; provided, however, that the Contractor

(i) is not required to extend credit to any purchaser and
(ii) may acquire the property under the conditions prescribed by, and at prices

approved by, the Contracting Officer.  The proceeds of any transfer or disposition will be applied to reduce any
payments to be made by the Government under this contract, credited to the price or cost of the work, or paid in any
other manner directed by the Contracting Officer.

(c) The Contractor shall submit complete termination inventory schedules no later than 120 days from
the effective date of termination, unless extended in writing by the Contracting Officer upon written request of the
Contractor within this 120-day period.

(d) After expiration of the plant clearance period as defined in Subpart 45.6 of the Federal Acquisition
Regulation, the Contractor may submit to the Contracting Officer a list, certified as to quantity and quality, of
termination inventory not previously disposed of, excluding items authorized for disposition by the Contracting
Officer.  The Contractor may request the Government to remove those items or enter into an agreement for their
storage.  Within 15 days, the Government will accept title to those items and remove them or enter into a storage
agreement.  The Contracting Officer may verify the list upon removal of the items, or if stored, within 45 days from
submission of the list, and shall correct the list, as necessary, before final settlement.
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(e) After termination, the Contractor shall submit a final termination settlement proposal to the
Contracting Officer in the form and with the certification prescribed by the Contracting Officer.  The Contractor
shall submit the proposal promptly, but no later than 1 year from the effective date of termination, unless extended
in writing by the Contracting Officer upon written request of the Contractor within this 1 year period.  However, if
the Contracting Officer determines that the facts justify it, a termination settlement proposal may be received and
acted on after 1 year or any extension.  If the Contractor fails to submit the proposal within the time allowed, the
Contracting Officer may determine, on the basis of information available, the amount, if any, due the Contractor
because of the termination and shall pay the amount determined.

(f) Subject to paragraph (e) of this clause, the Contractor and the Contracting Officer may agree upon
the whole or any part of the amount to be paid because of the termination.  The amount may include a reasonable
allowance for profit on work done.  However, the agreed amount, whether under this paragraph (f) or paragraph (g)
of this clause, exclusive of costs shown in subparagraph (g)(3) of this clause, may not exceed the total contract price
as reduced by (1) the amount of payments previously made and (2) the contract price of work not terminated.  The
contract shall be amended, and the Contractor paid the agreed amount.  Paragraph (f) of this clause shall not limit,
restrict, or affect the amount that may be agreed upon to be paid under this paragraph.

(g) If the Contractor and the Contracting Officer fail to agree on the whole amount to be paid the
Contractor because of the termination of work, the Contracting Officer shall pay the Contractor the amounts
determined as follows, but without duplication of any amounts agreed upon under paragraph (f) of this clause:

(1) For contract work performed before the effective date of the termination, the total (without
duplication of any items) of--

(i) The cost of this work;
(ii) The cost of settling and paying termination settlement proposals under

terminated subcontracts that are properly chargeable to the terminated portion of the contract if not included in
subdivision (g)(1)(i) of this clause; and

(iii) A sum, as profit on subdivision (g)(1)(i) of this clause, determined by the
Contracting Officer under 49.202 of the Federal Acquisition Regulation, in effect on the date of this contract, to be
fair and reasonable; however, if it appears that the Contractor would have sustained a loss on the entire contract had
it been completed, the Contracting Officer shall allow no profit under this subdivision (iii) and shall reduce the
settlement to reflect the indicated rate of loss.

(2) The reasonable costs of settlement of the work terminated, including--
(i) Accounting, legal, clerical, and other expenses reasonably necessary for the

preparation of termination settlement proposals and supporting data;
(ii) The termination and settlement of subcontracts (excluding the amounts of such

settlements); and
(iii) Storage, transportation, and other costs incurred, reasonably necessary for the

preservation, protection, or disposition of the termination inventory.
(h) Except for normal spoilage, and except to the extent that the Government expressly assumed the

risk of loss, the Contracting Officer shall exclude from the amounts payable to the Contractor under paragraph (g) of
this clause, the fair value, as determined by the Contracting Officer, of property that is destroyed, lost, stolen, or
damaged so as to become undeliverable to the Government or to a buyer.

(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on the
date of this contract, shall govern all costs claimed, agreed to, or determined under this clause.

(j) The Contractor shall have the right of appeal, under the Disputes clause, from any determination
made by the Contracting Officer under paragraph (e), (g), or (l) of this clause, except that if the Contractor failed to
submit the termination settlement proposal within the time provided in paragraph (e) or (l), respectively, and failed
to request a time extension, there is no right of appeal.

(k) In arriving at the amount due the Contractor under this clause, there shall be deducted--
(1) All unliquidated advance or other payments to the Contractor under the terminated portion

of this contract;
(2) Any claim which the Government has against the Contractor under this contract; and
(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things

acquired by the Contractor or sold under the provisions of this clause and not recovered by or credited to the
Government.



00700-92

(l) If the termination is partial, the Contractor may file a proposal with the Contracting Officer for an
equitable adjustment of the price(s) of the continued portion of the contract.  The Contracting Officer shall make any
equitable adjustment agreed upon.  Any proposal by the Contractor for an equitable adjustment under this clause
shall be requested within 90 days from the effective date of termination unless extended in writing by the
Contracting Officer.

(m) (1) The Government may, under the terms and conditions it prescribes, make partial payments
and payments against costs incurred by the Contractor for the terminated portion of the contract, if the Contracting
Officer believes the total of these payments will not exceed the amount to which the Contractor will be entitled.

(2) If the total payments exceed the amount finally determined to be due, the Contractor shall
repay the excess to the Government upon demand, together with interest computed at the rate established by the
Secretary of the Treasury under 50 U.S.C. App. 1215(b)(2).  Interest shall be computed for the period from the date
the excess payment is received by the Contractor to the date the excess is repaid.  Interest shall not be charged on
any excess payment due to a reduction in the Contractor's termination settlement proposal because of retention or
other disposition of termination inventory until 10 days after the date of the retention or disposition, or a later date
determined by the Contracting Officer because of the circumstances.

(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all records
and documents relating to the terminated portion of this contract for 3 years after final settlement.  This includes all
books and other evidence bearing on the Contractor's costs and expenses under this contract.  The Contractor shall
make these records and documents available to the Government, at the Contractor's office, at all reasonable times,
without any direct charge.  If approved by the Contracting Officer, photographs, microphotographs, or other
authentic reproductions may be maintained instead of original records and documents.

123. *FAR 52.249-10 DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984)

(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the diligence that
will insure its completion within the time specified in this contract including any extension, or fails to complete the
work within this time, the Government may, by written notice to the Contractor, terminate the right to proceed with
the work (or the separable part of the work) that has been delayed.  In this event, the Government may take over the
work and complete it by contract or otherwise, and may take possession of and use any materials, appliances, and
plant on the work site necessary for completing the work.  The Contractor and its sureties shall be liable for any
damage to the Government resulting from the Contractor's refusal or failure to complete the work within the
specified time, whether or not the Contractor's right to proceed with the work is terminated.  This liability includes
any increased costs incurred by the Government in completing the work.

(b) The Contractor's right to proceed shall not be terminated nor the Contractor charged with damages
under this clause, if-

(1)  The delay in completing the work arises from unforeseeable causes beyond the control and
without the fault or negligence of the Contractor.  Examples of such causes include

(i) acts of God or of the public enemy,
(ii) acts of the Government in either its sovereign or contractual capacity,
(iii) acts of another Contractor in the performance of a contract with the

Government,
(iv) fires,
(v) floods,
(vi) epidemics,
(vii) quarantine restrictions,
(viii) strikes,
(ix) freight embargoes,
(x) unusually severe weather, or
(xi) delays of subcontractors or suppliers at any tier arising from unforeseeable

causes beyond the control and without the fault or negligence of both the Contractor and the subcontractors or
suppliers; and

(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the
Contracting Officer), notifies the Contracting Officer in writing of the causes of delay.  The Contracting Officer
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shall ascertain the facts and the extent of delay.  If, in the judgment of the Contracting Officer, the findings of fact
warrant such action, the time for completing the work shall be extended.  The findings of the Contracting Officer
shall be final and conclusive on the parties, but subject to appeal under the Disputes clause.

(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor was not
in default, or that the delay was excusable, the rights and obligation s of the parties will be the same as if the
termination had been issued for the convenience of the Government.

(d) The rights and remedies of the Government in this clause are in addition to any other rights and
remedies provided by law or under this contract.

124. ENVIRONMENTAL LITIGATION (1974 NOV OCE)

(a) If the performance of all or any part of the work is suspended, delayed, or interrupted due to an
order of a court of competent jurisdiction as a result of environmental litigation, as defined below, the Contracting
Officer, at the request of the Contractor, shall determine whether the order is due in any part to the acts or omissions
of the Contractor or a Subcontractor at any tier not required by the terms of this contract.  If it is determined that the
order is not due in any part to acts or omissions of the Contractor or a Subcontractor at any tier other than as
required by the terms of this contract, such suspension, delay, or interruption shall be considered as if ordered by the
Contracting Officer in the administration of this contract under the terms of the "Suspension of Work" clause of this
contract.  The period of such suspension, delay, or interruption shall be considered unreasonable, and an adjustment
shall be made for any increase in the cost of performance of this contract (excluding profit) as provided in that
clause, subject to all the provisions thereof.

(b) The term "environmental litigation," as used herein, means a lawsuit alleging that the work will
have an adverse effect on the environment or that the Government has not duly considered, either substantively or
procedurally, the effect of the work on the environment.

125. EFARS 52.249-5000 BASIS FOR SETTLEMENT OF PROPOSALS

Actual costs will be used to determine equipment cost for a settlement proposal submitted on the total cost basis
under FAR 49.206-2(b).  In evaluating a termination settlement proposal using the total cost basis, the following
principles will be applied to determine allowable equipment costs:

(1) Actual costs for each piece of equipment, or groups of similar serial or series equipment, need not
be available in the contractor's accounting records to determine total actual equipment costs.

(2) If equipment costs have been allocated to a contract using predetermined rates, those charges will
be adjusted to actual costs.

(3) Recorded job costs adjusted for unallowable and unallocable expenses will be used to determine
equipment operating expenses.

(4) Ownership costs (depreciation) will be determined using the contractor's depreciation schedule
(subject to the provisions of FAR 31.205-11).
  (5) License, taxes, storage and insurance costs are normally recovered as an indirect expense and unless
the contractor charges these costs directly to contracts, they will be recovered through the indirect expense rate.

126. INAPPLICABLE PROVISIONS AND CLAUSES (Local Provision). [Applicable only for projects or
delivery orders less than $100,000]

This provision applies only to delivery orders and projects less than $100,000.

   Pursuant to Pub. L. 103-355, the following provisions and clauses, as noted below, are inapplicable to this
contract:

   (a) FAR 28.102-3, Miller Act requirements;
   (b) Not Used;
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   (c) FAR 52.203-5, Covenant Against Contingent Fees;
   (d) FAR 52.203-6, Restrictions on Subcontractor Sales to the Government;
   (e) FAR 52.203-7, Anti-Kickback Procedures;
   (f) FAR 52.222-4, Contract Work Hours and Safety Standards Act-Overtime Compensation; and
   (g) FAR 52.223-6, Drug-Free Workplace, except for individuals.
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SECTION 00800

SPECIAL CONTRACT REQUIREMENTS
5/00, Rev 9/01

PART 1   GENERAL

Attachments:  

General Wage Decision Nos. CO020006 and CO020012
Appendix D:  Contract Document Reproduction List

1.1   COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract 
within ten (10) calendar days after the date of receipt by him of Notice to 
Proceed, (b) prosecute said work diligently, and (c) complete the entire 
work ready for use not later than 400 calendar days after Notice to Proceed 
(NTP).  The time stated for completion of the project shall include final 
cleanup of the premises.  (FAR 52.211-10) (FAR 52.211-10)

1.1.1   Start Work

Evidence that the Contractor has started procurement of materials, 
preparation and submission of shop drawings, preparation of subcontracts, 
and other preparatory work will satisfy the requirement that work commence 
within ten (10) calendar days after receipt of Notice to Proceed.  
Therefore, work need not be commenced at the construction site within ten 
(10) calendar days.

1.2   LIQUIDATED DAMAGES-CONSTRUCTION (SEPT 2000)

(a)  If the Contractor fails to complete the work within the time 
specified in the contract, the Contractor shall pay liquidated damages 
to the Government in the amount of $790.00 for each calendar day of 
delay until the work is completed or accepted.  

(b)  If the Government terminates the Contractor's right to proceed, 
liquidated damages will continue to accrue until the work is completed. 
These liquidated damages are in addition to excess costs of repurchase 
under the Termination clause.  (FAR 52.211-12)

1.3   EXCEPTION TO COMPLETION TIME AND LIQUIDATED DAMAGES 

In case the Contracting Officer determines that seeding, sodding, and/or 
planting and/or the specified maintenance thereof is not feasible during 
the construction period, such work will be excepted from the completion 
time and liquidated damages.  This work shall be accomplished during the 
first seeding, sodding, and/or planting period and the specified 
maintenance period following the completion date.

1.4   NOT USED

1.5   CONTRACT DRAWINGS AND SPECIFICATIONS
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1.5.1   SETS FURNISHED

The contractor shall be responsible for making copies of specifications 
including amendments.  The bid drawings as amended shall be utilized in the 
performance of the work until contract drawings (i.e., bid drawings that 
have been posted with all amendment changes) are mailed to the Contractor.  
See Section 01040 As-Built Drawings for drawings being furnished to the 
Contractor.  The work shall conform to the contract drawings, set out in 
the drawing index, all of which form a part of these specifications.  The 
work shall also conform to the standard details bound or referenced herein.

1.5.2   DRAWING REPRODUCTION AND DISTRIBUTION

The Contractor shall reproduce multiple hard copy sets of contract drawings 
from government provided CD-ROM containing read-only cal file drawings.   
Within 21 calendar days from receipt of CD-ROM, Contractor shall forward 
reproduced documents to addresses contained in the Contract Document 
Distribution List in Appendix D to this specification.  No progress 
payments will be processed prior to receipt of the contract drawings by the 
Area Office.  After receipt of documents, the Area Office shall provide the 
contractor with a CD-ROM containing edit able CAD file drawings.  The 
Contractor shall edit CD-ROM containing CAD files drawings to prepare 
as-built drawings.

1.5.3   NOTIFICATION OF DISCREPANCIES

The Contractor shall check all drawings furnished him immediately upon 
their receipt and shall promptly notify the Contracting Officer of any 
discrepancies.  Dimensions marked on drawings shall be followed in lieu of 
scale measurements.  Enlarged plans and details shall govern where the same 
work is shown at smaller scales.  All scales shown are based on a standard 
drawing size of metric drawing size of 841mm x 594mm.  If any other size 
drawings are furnished or plotted the contractor shall adjust the scales 
accordingly.  The contractor shall also advise his sub-contractors of the 
above.  The Contractor shall compare all drawings and verify the figures 
before laying out the work and will be responsible for any errors which 
might have been avoided thereby.

1.5.4   OMISSIONS

Omissions from the drawings or specifications or the misdescription of 
details of work which are manifestly necessary to carry out the intent of 
the drawings and specifications, or which are customarily performed, shall 
not relieve the Contractor from performing such omitted or misdescribed 
details of the work but they shall be performed as if fully and correctly 
set forth and described in the drawings and specifications.

1.6   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a  designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-02 Shop Drawings

Equipment Room Drawings; G-RE.  
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1.7   PHYSICAL DATA (APR 1984)

Data and information furnished or referred to below is for the Contractors' 
information.  The Government shall not be responsible for any 
interpretation of or conclusion drawn from the data or information by the 
Contractor.

      a.  The indications of physical conditions on the drawings and in 
the specifications are the result of site investigations by surveys and 
borings .  The data shown graphically and by symbol for each respective 
boring represents the actual geologic features observed and logged at 
the location given on the drawings.  While the borings are 
representative of subsurface conditions at their respective locations 
and for their respective vertical reaches, local minor variations 
characteristic of the subsurface materials of this region could occur.

      b.  Weather conditions shall have been investigated by the 
Contractor to satisfy himself as to the hazards likely to arise 
therefrom. Complete weather records and reports may be obtained from 
the local U.S. Weather Bureau.

      c.  Transportation facilities shall have been investigated by the 
Contractor to satisfy himself as to the existence of access highways 
and railroad facilities.  (FAR 52.236-4)

1.8   CONCURRENT CONSTRUCTION

Construction work closely related to and/or located at the site of the work 
under a concurrent contract, including Enlisted Barracks - Phase II will be 
in progress simultaneously with work under this contract.  The locations of 
this concurrent work is shown on the drawings or described in these 
specifications.  The Contractor shall cooperate with others as necessary in 
the interest of timely completion of all work.  In the event of 
interference, the Contracting Officer shall be notified immediately for 
resolution and his decision shall be final.

1.9   PAYMENT

1.9.1   PROMPT PAYMENT ACT

Pay requests authorized in CONTRACT CLAUSES clause: "Payments Under 
Fixed-Price Construction Contracts", will be paid pursuant to the clause, 
"Prompt Payment for Construction Contracts".  Pay requests will be 
submitted on ENG Form 93 and 93a, "Payment Estimate-Contract Performance" 
and "Continuation".  All information and substantiation required by the 
identified contract clauses will be submitted with the ENG Form 93, and the 
required certification will be included on the last page of the ENG Form 
93a, signed by an authorized contractor official and dated when signed.  
The designated billing office is the Office of the Area Engineer.

1.9.2   PAYMENTS FOR MODIFICATIONS

Payments may be made for cost bearing change orders within the scope of the 
contract only to the extent funds are authorized in the order on a two-part 
modification.  Contractor pricing proposed must be submitted at the 
earliest possible time after the change order is issued, or at a specific 
time as directed by the Contracting Officer.  At the discretion of the 
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Contracting Officer, any and all payments may be withheld on the 
modification until the Contractor has submitted a qualifying price 
proposal, in as much detail as required by the Contracting Officer, and the 
final price has been agreed.

1.9.3   PAYMENT FOR MATERIALS DELIVERED OFFSITE (MAR 1995)

a.  Pursuant to FAR clause 52.232-5, Payments Under Fixed Priced 
Construction Contracts, materials delivered to the contractor at 
locations other than the site of the work may be taken into 
consideration in making payments if included in payment estimates and 
if all the conditions of the General Provisions are fulfilled.  Payment 
for items delivered to locations other than the work site will be 
limited to:  (1) materials required by the technical provisions; or (2) 
materials that have been fabricated to the point where they are 
identifiable to an item of work required under this contract.

b.  Such payment will be made only after receipt of paid or receipted 
invoices or invoices with canceled check showing title to the items in 
the prime contractor and including the value of material and labor 
incorporated into the item.  Payment for materials delivered off-site 
includes petroleum products.  (List additional items for which payments 
will be made for off-site delivery.)  (EFAR 52.232-5000)

1.10   AVAILABILITY OF UTILITY SERVICES

All reasonably required amounts of domestic water and electricity will be 
made available to the Contractor by the Government from existing system 
outlets and supplies at a rate of $0.068 per Kwh for electricity and $3.08 
per 1000 gallons for water.  The Contractor shall, at his own expense, make 
all temporary connections and install distribution lines.  The Contractor 
shall furnish to the Contracting Officer a complete system layout drawing 
showing type of materials to be used and method of installation for all 
temporary electrical systems. Meters shall be installed by the Contractor 
to determine the amount of water and electricity used by him, and such 
utilities will be paid for by or charged to the Contractor.  All temporary 
lines shall be maintained by the Contractor in a workmanlike manner 
satisfactory to the Contracting Officer and shall be removed by the 
Contractor in like manner prior to final acceptance of the construction.  
Normal quantities of electricity and water used to make final tests of 
completely installed systems will be furnished by the Government.

1.11   UTILITY SERVICE INTERRUPTIONS

1.11.1   Advance Notice

The Contractor shall submit written notification not less than 15 working 
days in advance of each interruption of each utility and communication 
service to or within existing buildings and facilities being used by 
others.  No single outage will exceed 4 hours unless approved in writing.  
The time and duration of all outages will be coordinated and approved with 
the Using Agency by the Contracting Officer.

1.11.2   Overtime Work by Base Operating and Maintenance (O&M) Personnel

The normal working hours for Government O&M personnel whose services may be 
required for utility outages or similar services are from 7:30 a.m. to 4:00 
p.m.  Overtime work by Government O&M personnel due to Contractor delays in 
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scheduled outages, interruptions of known utility services, or other 
negligent acts, shall be the responsibility of the Contractor.  The 
Contractor shall pay the Government for such additional overtime costs at 
the existing overtime wage rates established for the Government personnel 
involved.

1.11.3   Buried Utilities

The Contractor shall coordinate all excavation  work including excavation 
for sign posts, fence posts, and utility poles with the Using Service 
Facilities Engineer and the telephone company prior to beginning work.

1.12   DIGGING PERMITS AND ROAD CLOSINGS

The Contractor shall allow 14 calendar days from date of written 
application to receive permission to dig and to close roads.  Roads shall 
only be closed one lane at a time and vehicular traffic shall be allowed to 
pass through the construction area.  Work on or near roadways shall be 
flagged in accordance with the safety requirements in Safety and Health 
Requirements Manual EM 385-1-1, which forms a part of these specifications. 
 Work located along the alert force route shall not cause blockage and the 
Contractor shall maintain unobstructed access for alert force traffic at 
all times.

1.13   QUANTITY SURVEYS (APR 1984)

      a.  Quantity surveys shall be conducted, and the data derived from 
these surveys shall be used in computing the quantities of work performed 
and the actual construction completed and in place.

      b.  The Contractor shall conduct the original and final surveys and 
surveys for any periods for which progress payments are requested.  All 
these surveys shall be conducted under the direction of a representative of 
the Contracting Officer, unless the Contracting Officer waives this 
requirement in a specific instance.  The Government shall make such 
computations as are necessary to determine the quantities of work performed 
or finally in place.  The Contractor shall make the computations based on 
the surveys for any periods for which progress payments are requested. 

      c.  Promptly upon completing a survey, the Contractor shall furnish 
the originals of all field notes and all other records relating to the 
survey or to the layout of the work to the Contracting Officer, who shall 
use them as necessary to determine the amount of progress payments.  The 
Contractor shall retain copies of all such material furnished to the 
Contracting Officer.  (FAR 52.236.16) 

1.14   TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER

       a.  This clause specifies the procedure for the determination of 
time extensions for unusually severe weather in accordance with the 
contract clause entitled "Default: (Fixed-Price Construction)."  In order 
for the Contracting Officer to award a time extension under this clause, 
the following conditions must be satisfied:

   (1)  The weather experienced at the project site during the contract 
period must be found to be unusually severe, that is, more severe than 
the adverse weather anticipated for the project location during any 
given month.
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   (2)  The unusually severe weather must actually cause a delay to the 
completion of the project.  The delay must be beyond the control and 
without the fault or negligence of the contractor.

       b.  The following schedule of monthly anticipated adverse weather 
delays is based on National Oceanic and Atmospheric Administration (NOAA) 
or similar data for the project location and will constitute the base line 
for monthly weather time evaluations.  The contractor's progress schedule 
must reflect these anticipated adverse weather delays in all weather 
dependent activities.

               MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
                  WORK DAYS BASED ON (5) DAY WORK WEEK

 JAN   FEB   MAR   APR   MAY   JUN   JUL   AUG   SEP   OCT   NOV   DEC     
(08)  (05)  (04)  (04)  (06)  (04)  (07)  (05)  (03)  (02)  (03)  (06)

      c.  Upon acknowledgment of the Notice to Proceed (NTP) and continuing 
throughout the contract, the contractor will record on the daily CQC 
report, the occurrence of adverse weather and resultant impact to normally 
scheduled work.  Actual adverse weather delay days must prevent work on 
critical activities for 50 percent or more of the contractor's scheduled 
work day.  The number of actual adverse weather delay days shall include 
days impacted by actual adverse weather (even if adverse weather occurred 
in previous month), be calculated chronologically from the first to the 
last day of each month, and be recorded as full days.  If the number of 
actual adverse weather delay days exceeds the number of days anticipated in 
paragraph b. above, the contracting officer will convert any qualifying 
delays to calendar days, giving full consideration for equivalent fair 
weather work days, and issue a modification in accordance with the contract 
clause entitled "Default (Fixed Price Construction)".  (ER 415-1-15)

1.15   INSURANCE REQUIRED

In accordance with CONTRACT CLAUSES clause: "Insurance Work on a Government 
Installation," the Contractor shall procure the following minimum insurance:

               Type                                     Amount

Workmen's Compensation and Employer's
   Liability Insurance                          $100,000

General Liability Insurance                     $500,000 per occurrence

Automobile Liability Insurance
   Bodily injury                                $200,000 per person and
                                                $500,000 per occurrence
   Property damage                              $ 20,000 per occurrence

(Coverages per FAR 28.307-2)

1.16   SECURITY REQUIREMENTS

Passengers may ride in a registered vehicle and must show a picture ID to 
enter Fort Carson.  Vehicle registration occurs just inside Gate #1, the 
Main Gate, off Highway 115.  See paragraph: VEHICLE IDENTIFICATION (FORT 
CARSON below for additional requirements.)

Access to the base is restricted to:
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   Gate #3 for commercial vehicles (IN only gate).  

   Gate #4 (B-Street), Gate #1 (Main Gate off Highway 115, IN only), Gate # 
2 (O'Connell) and Gate #20 or Widefield Gate are two-way gates.  

   Gate #5 (Golf Course) is an EXIT only gate.

The Contractor shall provide the Contracting Officer an Entry Authorization 
List or access roster for short term or intermittent workers or visitors 48 
hours in advance.  

1.17   VEHICLE IDENTIFICATION (FT. CARSON)

All privately owned vehicles (vehicles including Contractor pickups, but 
not pickups with corporate markings or heavy equipment or trailer towed 
equipment) shall be registered while working on post.  All Contractor owned 
equipment shall enter the commercial gate (Gate # 3), unless directed 
otherwise by the Contracting Officer, and will be subject to cargo search 
at each entry.   Contractor personnel shall register their vehicles at the 
M.P. Vehicle Registration at Gate # 1 any work day between the hours of 
0700-1115 and 1300 to 1600.   Each vehicle owner will need to show (1) a 
valid driver's license, (2) a current vehicle registration, (3) proof of 
automobile liability insurance and (4) documentation showing proof of 
connection to this contract (contract letters).  Personnel may enter the 
instatllation in a registered vehicle as passengers, but must have a photo 
identification.

1.18   CONTRACTOR QUALITY CONTROL (CQC)

See Section 01451A Contractor Quality Control.

1.19   NONDOMESTIC CONSTRUCTION MATERIALS

The List of nondomestic construction materials or their components included 
in the list set forth in paragraph 25.104 of the Federal Acquisition 
Regulation does not apply to the requirements of the contract clause 
entitled "Buy American Act Construction Materials".

1.20   NOTICE OF PRIORITY RATING FOR NATIONAL DEFENSE USE (SEP 1990)

Any contract awarded as a result of this solicitation will be a DO rated 
order certified for national defense use under the Defense Priorities and 
Allocations System (DPAS) (15 CFR 700), and the Contractor will be required 
to follow all of the requirements of this regulation.  (FAR 52.211-14)

1.21   DAILY WORK SCHEDULES AND WEEKLY COORDINATION MEETING

In order to closely coordinate work under this contract, the Contractor 
shall prepare a written agenda/meeting minutes and attend a weekly 
coordination meeting with the Contracting Officer and Using Service at 
which time the Contractor shall submit for coordination and approval, his 
proposed daily work schedule for the next two week period.   Required 
temporary utility services, time and duration of interruptions, and 
protection of adjoining areas shall be included with the Contractor's 
proposed 2-week work schedule.  At this meeting, the Contractor shall also 
submit his schedule of proposed dates and times of all preparatory 
inspections to be performed during the next 2 weeks.  The items of work 
listed on the proposed 2-week schedule are to be keyed to the NAS by 
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activity number and description for each activity anticipated to be 
performed during the next 2-week period.  Coordination action by the 
Contracting Officer relative to these schedules will be accomplished during 
these weekly meetings.  Daily reports shall be completed and given to the 
Contracting Officer or Representative within 24 hours of work

1.22   EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR 1995)

   a.  This statement shall become operative only for negotiated contracts 
where cost or pricing data is requested, and for modifications to sealed 
bid or negotiated contracts where cost or pricing data is requested.  This 
clause does not apply to terminations.  See 52.249-5000, Basis for 
settlement of proposals and FAR Part 49.

   b.  Allowable cost for construction and marine plant and equipment in 
sound workable condition owned or controlled and furnished by a Contractor 
or subcontractor at any tier shall be based on actual cost data for each 
piece of equipment or groups of similar serial and series for which the 
Government can determine both ownership and operating costs from the 
Contractor's accounting records.  When both ownership and operating costs 
cannot be determined for any piece of equipment or groups of similar serial 
or series of equipment from the Contractor's accounting records, costs for 
that equipment shall be based upon the applicable provisions of EP 
1110-1-8, "Construction Equipment Ownership and Operating Expense 

Schedule," Region V.  Copies of each regional schedule may be obtained 
through the following internet site: 
http://www.usace.army.mil/inet/usace-docs/eng-pamphlets/ep.htm (Also, copy 
of Schedule is included on the CD-ROM issued with this solicitation.  See 
NOTES on CD-ROM contract viewer.). Working conditions shall be considered 
to be average for determining equipment rates using the schedule unless 
specified otherwise by the Contracting Officer.  For equipment not included 
in the schedule, rates for comparable pieces of equipment may be developed 
using the formula provided in the schedule.  For forward pricing, the 
Schedule in effect at the time of negotiations shall apply.  For 
retrospective pricing, the Schedule in effect at the time the work was 
performed shall apply.

   c.  Equipment rental costs are allowable, subject to the provisions of 
FAR 31.105(d)(ii) and FAR 31.205-36.  Rates for equipment rented from an 
organization under common control, lease-purchase arrangements, and 
sale-leaseback arrangements will be determined using the schedule, except 
that actual rates will be used for equipment leased from an organization 
under common control that has an established practice of leasing the same 
or similar equipment to unaffiliated lessees.

   c.  When actual equipment costs are proposed and the total amount of the 
pricing action exceeds the small purchase threshold, the contracting 
officer shall request the contractor to submit either certified cost or 
pricing data, or partial/limited data as appropriate.  The data shall be 
submitted on Standard Form 1411, Contract Pricing Proposal Cover Sheet.  
(EFARS 52.231-5000)

1.23   AS-BUILT DRAWINGS

See SECTION 01040 - AS-BUILT DRAWINGS

1.24   SIGN
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On commencement of work on this project, the Contractor shall furnish and 
erect the temporary sign in the location selected by the Contracting 
Officer near the project site.  The Contractor shall maintain the sign in 
good condition through the project construction period.  Upon completion of 
the project the Contractor shall remove the sign from the premises.   A 
decal of the "Engineer Castle" will be furnished the Contractor upon 
request.

1.25   EQUIPMENT ROOM DRAWINGS

Prior to construction, the Contractor shall prepare and submit room plans  
for all mechanical, electrical, and communication rooms or similar areas.  
The plans shall be consolidated for all trades, shall be to scale, and 
shall show all pertinent structural features.   In addition, other items 
such as doors, windows, and cabinets required for installation and which 
will affect the available space, will be shown.  All mechanical and 
electrical equipment and accessories shall be shown to scale in plan and 
elevation and/or section in their installed positions.  All duct work and 
piping shall be shown.

1.26   CONTRACTOR FURNISHED EQUIPMENT DATA

See Section 01200 Warranty of Construction for Contractor Furnished 
Equipment Data to be submitted as part of the Warranty Equipment Booklet.

1.27   PERFORMANCE OF WORK BY CONTRACTOR (APR 1984)

The Contractor shall perform on the site, and with its own organization, 
work equivalent to at least twenty (20) percent of the total amount of work 
to be performed under the contract.  This percentage may be reduced by a 
supplemental agreement to this contract if, during performing the work, the 
Contractor requests a reduction and the Contracting Officer determines that 
the reduction would be to the advantage of the Government.  (FAR 52.236-1)

1.28   PARTNERING

   a.  The Government intends to encourage the formation of a cohesive 
partnership with the Contractor.  This partnership will be structured to 
draw on the strengths of each organization to identify and achieve 
reciprocal goals.  The objective is effective contract performance in 
achieving completion within budget, on schedule and in accordance with 
plans and specifications.  This partnership between the Contractor and the 
Government will be voluntary and its implementation will not be part of the 
contract requirements nor will it result in a change to contract price or 
terms.

   b.  It is anticipated that immediately after the preconstruction 
conference, the appropriate Contractor's key personnel and Government key 
personnel will attend a 2-day team building workshop.  Follow-up workshops 
of 1 or 2 days duration may be held periodically throughout the duration of 
the contract as agreed to by the Contractor and the Government.  Costs of 
the facilitator and facilities for the workshops will be shared equally by 
the participants.

1.29   PROFIT

      
a.  Weighted guidelines method of determining profit shall be used on any 
equitable adjustment change order or modification issued under this 
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contract.  The profit factors shall be as follows:   

      Factor                        Rate       Weight       Value        
      Degree of Risk                 20        See
      Relative difficulty of work    15        subparagraph
      Size of Job                    15        b. below.  
      Period of performance          15
      Contractor's investment         5
      Assistance by Government        5
      Subcontracting                 25
                                    100

      
b.  Based on the circumstances of each procurement action, each of the 
above factors shall be weighted from .03 to .12 as indicated below.  The 
value shall be obtained by multiplying the rate by the weight.  The value 
column when totalled indicates the fair and reasonable profit percentage 
under the circumstances of the particular procurement.

          
(1)  Degree of Risk.  Where the work involves no risk or the degree of risk 
is very small, the weighting should be .03; as the degree of risk 
increases, the weighting should be increased up to a maximum of .12.  Lump 
sum items will have, generally, a higher weighted value than the unit price 
items for which quantities are provided.  Other things to consider:  the 
portion of the work to be done by subcontractors, nature of work, where 
work is to be performed, reasonableness of negotiated costs, amount of 
labor included in costs, and whether the negotiation is before or after 
performance of work.  

          
(2)  Relative Difficulty of Work.  If the work is most difficult and 
complex, the weighting should be .12 and should be proportionately reduced 
to .03 on the simplest of jobs.  This factor is tied in to some extent with 
the degree of risk.  Some things to consider:  the nature of the work, by 
whom it is to be done, where, and what is the time schedule.

  
          
(3)  Size of Job.  All work not in excess of $100,000 shall be weighted at .12. 
 Work estimated between $100,000 and $5,000,000 shall be proportionately 
weighted from .12 to .05.

  
          
(4)  Periods of Performance.  Jobs in excess of 24 months are to be 
weighted at .12.  Jobs of lesser duration are to be proportionately 
weighted to a minimum of .03 for jobs not to exceed 30 days.  No weight 
where additional time not required.

          
(5)  Contractor's Investment.  To be weighted from .03 to .12 on the basis 
of below average, average, and above average.  Things to consider: amount 
of subcontracting, mobilization payment item, Government furnished 
property, equipment and facilities, and expediting assistance.

          
(6)  Assistance by Government.  To be weighted from .12 to .03 on the basis 
of average to above average.  Things to consider:  use of Government-owned 
property, equipment and facilities, and expediting assistance.
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(7)  Subcontracting.  To be weighted inversely proportional to the amount 
of subcontracting.  Where 80 percent or more of the work is to be 
subcontracted, the weighting is to be .03 and such weighting 
proportionately increased to .12 where all the work is performed by the 
Contractor's own forces.

1.30   LABOR CONDITIONS APPLICABLE TO TEMPORARY FACILITIES

It is the position of the Department of Defense that the Davis-Bacon Act, 
40 U.S.C. 276a is applicable to temporary facilities such as batch plants, 
sandpits, rock quarries, and similar operations, located off the immediate 
site of the construction but set up exclusively to furnish required 
materials for a construction project on the site of the work.  Clause 
"Payrolls and Basic Records" of the CONTRACT CLAUSES is applicable to such 
operations.

1.31   DRAWING SCALES

All scales shown  are based on a standard drawing size of metric drawing 
size of 841mm x 594mm.  If any other size drawings are furnished or 
plotted, the contractor shall adjust the scales accordingly.  The 
Contractor shall also advise his sub-contractors of the above.

1.32   WAGE RATE APPLICATION

1.32.1   Building Schedule

Applicable to all work required within 5 feet outside the building lines.

 1.32.2   Heavy Schedule

Applicable to all work outside the 5 foot building line.

1.33   (FAR 52.222-23)  NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO 
ENSURE EQUAL EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999)

(a)  The offeror's attention is called to the Equal Opportunity clause and 
the Affirmative Action Compliance Requirements for Construction clause of 
this solicitation.   

(b)  The goals for minority and female participation, expressed in 
percentage terms for the Contractor's aggregate workforce in each trade on 
all construction work in the covered area, are as follows:   

Goals for Minority Participation    Goals for Female Participation
           for Each Trade                   for Each Trade
********************************     ********************************

              10.9                            6.9

These goals are applicable to all the Contractor's construction work 
performed in the covered area.  If the Contractor performs construction 
work in a geographical area located outside of the covered area, the 
Contractor shall apply the goals established for the geographical area 
where the work is actually performed.  Goals are published periodically in 
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the Federal Register in notice form, and these notices may be obtained from 
any Office of Federal Contract Compliance Programs Office.   

(c)  The Contractor's compliance with Executive Order 11246, as amended, 
and the regulations in 41 CFR 60-4 shall be based on (1) its implementation 
of the Equal Opportunity clause, (2) specific affirmative action 
obligations required by the clause entitled "Affirmative Action Compliance 
Requirements for Construction," and (3) its efforts to meet the goals.  The 
hours of minority and female employment and training must be substantially 
uniform throughout the length of the contract, and in each trade.  The 
Contractor shall make a good faith effort to employ minorities and women 
evenly on each of its projects.  The transfer of minority or female 
employees or trainees from Contractor to Contractor, or from project to 
project, for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, Executive Order 11246, as amended, and the 
regulations in 41 CFR 60-4.  Compliance with the goals will be measured 
against the total work hours performed.   

   (d)  The Contractor shall provide written notification to the Deputy 
Assistant Secretary for Federal Contract Compliance, U.S. Department of 
Labor, within 10 working days following award of any construction 
subcontract in excess of $10,000 at any tier for construction work under 
the contract resulting from this solicitation.  The notification shall list 
the -  

   (1)  Name, address, and telephone number of the subcontractor;

      (2)  Employer identification number of the subcontractor;  

   (3)  Estimated dollar amount of the subcontract; 

   (4)  Estimated starting and completion dates of the subcontract; and

   (5)  Geographical area in which the subcontract is to be performed. 

(e) As used in this Notice, and in any contract resulting from this 
solicitation, the "covered area" is Colorado Springs SMSA-1720, which El 
Paso county is a part of. 

1.34   FEDERAL HOLIDAYS

The following Federal legal holidays are observed by this installation:

New Year's Day                      1 January
Martin Luther King's Birthday       Third Monday in January
President's Day                     Third Monday in February
Memorial Day                        Last Monday in May
Independence Day                    4 July
Labor Day                           First Monday in September
Columbus Day                        Second Monday in October
Veterans Day                        11 November
Thanksgiving Day                    Fourth Thursday in November
Christmas Day                       25 December

If a wage determination applies the number of holidays specified on it, it 
has priority over this clause.
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PART 2   NOT USED

PART 3   NOT USED

    -- End of Section --
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GENERAL DECISION CO020006 08/16/02 CO6
 General Decision Number CO020006

 Superseded General Decision No. CO010006

 State: Colorado

 Construction Type:
 BUILDING

 County(ies):
 EL PASO

 BUILDING CONSTRUCTION PROJECTS (does not include residential
 construction consisting of single family homes and apartments up
 to and including 4 stories).

 Modification Number     Publication Date
             0             03/01/2002
             1             03/08/2002
             2             04/05/2002
             3             05/03/2002
             4             06/21/2002
             5             07/05/2002
             6             08/16/2002
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COUNTY(ies):
EL PASO

 BRCO0007B  05/01/2002
                                     Rates           Fringes
BRICKLAYERS                           21.92           5.95
----------------------------------------------------------------

 CARP0001E  05/01/2002
                                     Rates           Fringes
CARPENTERS:
 All Other Work (Including
 Formbuilding/Formsetting)            20.70           6.10
----------------------------------------------------------------

 ELEC0113B  06/01/2002
                                     Rates           Fringes
ELECTRICIANS (Including Low
 Voltage Wiring and
 Installation of Fire Alarms,
 Computers, Telephones and
 Temperature Controls)                24.10           3%+9.69
----------------------------------------------------------------

 ELEV0025B  07/01/2002
                                     Rates           Fringes
ELEVATOR CONSTRUCTORS                  25.755          7.455+a

FOOTNOTE:
 a. Employer contributes 8% of basic hourly rate for over 5
 years' service and 6% basic hourly rate for  6 months' to
 5 years' service as Vacation Pay Credit.

 SEVEN PAID HOLIDAYS:  New Year's Day; Memorial Day; Independence
 Day; Labor Day; Thanksgiving Day; Friday after Thanksgiving Day;
 and Christmas Day.
----------------------------------------------------------------

 ENGI0009E  05/01/2002
                                     Rates           Fringes
POWER EQUIPMENT OPERATORS:
 Backhoe, under 3/4 yd.               19.92           5.47
 Backhoe, 3/4 yd. and over            20.07           5.47
 Cranes
50 tons and under                  20.07           5.47
51 to 90 tons                      20.22           5.47
91 to 140 tons                     20.37           5.47
141 tons and over                  21.13           5.47
 Front End Loader:
up to and including 6 cy           19.92           5.47
over 6 cubic yards                 20.07           5.47
Belt & Elevating                   20.37           5.47

 Roller:
self-propelled, rubber tires
under 5 tons                       19.57           5.47
self-propelled, all types
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over 5 tons                        19.92           5.47
 Scraper:
single bowl under 40 cubic
yards                              20.07           5.47
single bowl including pups
40 cubic yards and over and
tandem bowls                       20.22           5.47
 Water Wagon                          20.07           5.47
 Trackhoe                             20.07           5.47
----------------------------------------------------------------

 * IRON0024E  08/01/2002
                                     Rates           Fringes
IRONWORKERS, Structural
  and Reinforcing                     22.00           5.75
----------------------------------------------------------------

 LABO0720B  05/01/2002
                                     Rates           Fringes
LABORERS:
 Common and
 Concrete/Mason Tenders               13.50           4.23
----------------------------------------------------------------

 PAIN0930A  07/01/2001
                                     Rates           Fringes
GLAZIERS                              24.79           4.75
----------------------------------------------------------------

 PLAS0577C  05/01/2002
                                     Rates           Fringes
CEMENT MASONS/
CONCRETE FINISHERS                    21.90           5.12
----------------------------------------------------------------

 PLUM0058A  07/01/2002
                                     Rates           Fringes
PIPEFITTERS (Including HVAC pipe)&
PLUMBERS (Excluding HVAC work):    24.95           7.40
----------------------------------------------------------------

 ROOF0058A  05/01/2001
                                     Rates           Fringes
ROOFERS                               15.25           3.13
----------------------------------------------------------------

 SHEE0009A  07/01/2002
                                     Rates           Fringes
SHEET METAL WORKERS
 (Includes HVAC duct and
 installation of HVAC systems)        27.27           8.97
----------------------------------------------------------------

 SUCO1014A  12/20/2001
                                     Rates           Fringes
CARPENTERS:
 Acoustical                           15.02             .76
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 Drywall Framing/Hanging
 and Metal Stud Work                  15.16            2.33

DRYWALL FINISHERS/TAPERS              14.42             .62

MECHANICAL INSULATORS/
ASBESTOS WORKERS (Including
application of all insulating
materials, protective coverings,
coatings and finishings to all
types of mechanical systems)          13.88

PAINTERS:
 Brush, Roller & Spray                11.29            3.11

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing operation
to which welding is incidental.
================================================================

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5(a)(1)(ii)).
----------------------------------------------------------------
In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates.  Other designations
indicate unions whose rates have been determined to be
prevailing.

      WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter?  This can
 be:

* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a
  position on a wage determination matter
* a conformance (additional classification and rate)
  ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted

because those Regional Offices have responsibility for the
Davis-Bacon survey program.  If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations.  Write to:
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     Branch of Construction Wage Determinations
     Wage and Hour Division
     U. S. Department of Labor
     200 Constitution Avenue, N. W.
     Washington, D. C.  20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

          Wage and Hour Administrator
          U.S. Department of Labor
          200 Constitution Avenue, N. W.
          Washington, D. C.  20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:

          Administrative Review Board
          U. S. Department of Labor
          200 Constitution Avenue, N. W.
          Washington, D. C.  20210

4.) All decisions by the Administrative Review Board are final.
            END OF GENERAL DECISION
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GENERAL DECISION CO020012 09/13/02 CO12
 General Decision Number CO020012

 Superseded General Decision No. CO010012

 State: Colorado

 Construction Type:
 HEAVY

 County(ies):
 ADAMS              DOUGLAS             MESA
 ARAPAHOE           EL PASO             PUEBLO
 BOULDER            JEFFERSON           WELD
 DENVER             LARIMER

 HEAVY CONSTRUCTION PROJECTS

 Modification Number     Publication Date
             0             03/01/2002
             1             03/08/2002
             2             04/05/2002
             3             05/03/2002
             4             06/21/2002
             5             07/05/2002
             6             07/19/2002
             7             08/16/2002
             8             09/13/2002
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COUNTY(ies):
ADAMS              DOUGLAS             MESA
ARAPAHOE           EL PASO             PUEBLO
BOULDER            JEFFERSON           WELD
DENVER             LARIMER

 ASBE0028A  03/01/2002
                                     Rates           Fringes
ASBESTOS WORKERS/INSULATORS
 (Includes application of all
 insulating materials, protective
 coverings, coatings and finishings
 to all types of mechanical systems)  17.57           5.75
----------------------------------------------------------------

 BRCO0007F  01/01/2002
                                     Rates           Fringes
ADAMS, ARAPAHOE, BOULDER, DENVER, DOUGLAS, AND JEFFERSON
COUNTIES

BRICKLAYERS                           21.27           6.60
----------------------------------------------------------------

 BRCO0007G  05/01/2002
                                     Rates           Fringes
EL PASO AND PUEBLO COUNTIES

BRICKLAYERS                           21.92           5.95
----------------------------------------------------------------

 CARP2834A  05/01/2002
                                     Rates           Fringes
MILLWRIGHTS                           23.09           6.61
----------------------------------------------------------------

 * ELEC0012D  09/01/2002
                                     Rates           Fringes
PUEBLO COUNTY

ELECTRICIANS:

 Electrical work where the total
  cost is $200,000 or less            18.98           7.94
 Electrical work where the total
  cost is over $200,000               23.74           7.94
----------------------------------------------------------------

 ELEC0068A  06/01/2001
                                     Rates           Fringes
ADAMS, ARAPAHOE, BOULDER, DENVER, DOUGLAS, JEFFERSON, LARIMER,
AND WELD COUNTIES

ELECTRICIANS                          25.76           3%+7.21
----------------------------------------------------------------

 * ELEC0111A  09/01/2002
                                     Rates           Fringes
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LINE CONSTRUCTION:
 Lineman                              27.36           20.75%+2.30
 Groundman                            14.05           20.75%+2.30
----------------------------------------------------------------

 ELEC0113C  06/01/2002
                                     Rates           Fringes
EL PASO COUNTY

ELECTRICIANS                          24.10           3%+9.69

----------------------------------------------------------------

 ELEC0969B  06/01/2000
                                     Rates           Fringes
MESA COUNTY

ELECTRICIANS                          20.35           4%+5.14
----------------------------------------------------------------

 ENGI0009A  05/01/2002
                                     Rates           Fringes
POWER EQUIPMENT OPERATORS:
 Blade:
  Rough                               19.92            5.47
  Finish                              20.22            5.47
 Bulldozer                            19.92            5.47
 Cranes:
  50 tons and under                   20.07            5.47
  51 to 90 tons                       20.22            5.47
  91 to 140 tons                      20.37            5.47
  141 tons and over                   21.13            5.47
 Forklift                             19.57            5.47
 Mechanic                             20.07            5.47
 Oiler                                19.22            5.47
 Roller:
  Self-propelled, rubber tires
  under 5 tons                        19.57            5.47
  Self-propelled, all types
  over 5 tons                         19.92            5.47
 Scraper:
  Single bowl under 40 cubic
  yards                               20.07            5.47
  Single bowl including pups
  40 cubic yards and over and
  tandem bowls                        20.22            5.47
 Trackhoe                             20.07            5.47
----------------------------------------------------------------

 IRON0024F  08/01/2002
                                     Rates           Fringes

IRONWORKERS:
 Structural                           22.00           7.61
----------------------------------------------------------------

 LABO0086A  05/01/2002
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                                     Rates           Fringes
LABORERS:
 Pipelayer                            15.69           3.95
----------------------------------------------------------------

 PLUM0003E  07/01/2002
                                     Rates           Fringes
ADAMS, ARAPAHOE, BOULDER, DENVER, DOUGLAS (Northern half),
JEFFERSON, LARIMER AND WELD COUNTIES

PLUMBERS                              26.52           6.64
----------------------------------------------------------------

 PLUM0020B  07/01/2002
                                     Rates           Fringes
PUEBLO COUNTY

PLUMBERS & PIPEFITTERS:

  Free Zone - 0 to 40 miles           19.85           6.81

  Zone 1 - 40 miles and over: $19.85 per hour + $32.00 per day
  per diem will be paid on projects over 40 miles (Zone 1)
  measured in practical driving miles by the shortest route,
  beginning at 5th and Main Streets in Pueblo, Colorado, when
  the employee stays overnight or drives their own vehicle.

  Hazardous pay: Add $2.20 per hour to base rate.
  Hazardous pay applies to projects at chemical plants,
  steel mills, cement plants, power generator plants, process
  piping at manufacturing plants, food processing plants, and
  all projects which may present a health hazard or serious
  personal injury.
----------------------------------------------------------------

 PLUM0058B  07/01/2002
                                     Rates           Fringes
EL PASO AND DOUGLAS (Southern half) COUNTIES

PLUMBERS & PIPEFITTERS                24.95           7.40
----------------------------------------------------------------

 PLUM0145B  05/01/2002
                                     Rates           Fringes
MESA COUNTY

PLUMBERS & PIPEFITTERS                22.28           5.60
----------------------------------------------------------------

 PLUM0208J  07/01/2002
                                     Rates           Fringes

ADAMS, ARAPAHOE, BOULDER, DENVER, DOUGLAS (Northern half),
LARIMER AND WELD COUNTIES

 PIPEFITTERS                          26.62           6.54
----------------------------------------------------------------
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 SHEE0009B  07/01/2002
                                     Rates           Fringes
SHEET METAL WORKERS                   27.27           8.97
----------------------------------------------------------------

 SUCO1033A  12/20/2001
                                     Rates           Fringes
BOILERMAKERS                          17.60

CEMENT MASONS/CONCRETE FINISHERS      17.31           2.85

CARPENTERS:
 Form Building and Setting            16.97           2.74
 All Other Work                       15.14           3.37

IRONWORKERS, Reinforcing              18.83           3.90

LABORERS:
 Common                               11.22           2.92
 Landscape                            12.56           3.21
 Flagger                               8.91           3.80

PAINTERS:
 Brush, Roller & Spray                15.81           3.26

POWER EQUIPMENT OPERATORS:
 Backhoe                              16.36           2.48
 Front End Loader                     17.24           3.23
 Skid Loader                          15.37           4.41
----------------------------------------------------------------

 TEAM0435A  05/01/2000
                                     Rates           Fringes
TRUCK DRIVERS:
 Pickup                               14.21           5.27
 Tandem/Semi
 and Water                            14.93           5.27
----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing operation
to which welding is incidental.
================================================================

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5(a)(1)(ii)).
----------------------------------------------------------------
In the listing above, the "SU" designation means that rates

listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates.  Other designations
indicate unions whose rates have been determined to be
prevailing.

      WAGE DETERMINATION APPEALS PROCESS



CO020012 - 6 09/13/2002

1.) Has there been an initial decision in the matter?  This can
 be:

* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a
  position on a wage determination matter
* a conformance (additional classification and rate)
  ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program.  If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations.  Write to:

     Branch of Construction Wage Determinations
     Wage and Hour Division
     U. S. Department of Labor
     200 Constitution Avenue, N. W.
     Washington, D. C.  20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

          Wage and Hour Administrator
          U.S. Department of Labor
          200 Constitution Avenue, N. W.
          Washington, D. C.  20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review

Board (formerly the Wage Appeals Board). Write to:

          Administrative Review Board
          U. S. Department of Labor
          200 Constitution Avenue, N. W.
          Washington, D. C.  20210

4.) All decisions by the Administrative Review Board are final.
            END OF GENERAL DECISION



APPENDIX D - 1

APPENDIX D:
CONTRACT DOCUMENT
REPRODUCTION LIST

Sol. No.   DACA45-02-B-0011

Project Title: FY03 Dining Facility
Project Location: Ft. Carson, CO
PM.: Vincent Turner   Ext.4561
Spec Writer: Doug Larson  Ext:4547

Key: ½ = Half-Size Dwgs, F = Full Size Dwgs

Point of Contact (  Vincent C. Turner
E-Mail Address: Vincent.c.turner@usace.army.mil
Phone Number : 402-221-4561

CENWO-PM-M  (V. Turner)
Dept. of Army
Corps of Engineers, Omaha District
106 South 15th Street
Omaha, NE 68102-1618

Contract (½Dwgs)                       = 1

CENWO-CD-QT  (Constr Rev.)
Dept. of Army
Corps of Engineers, Omaha District
106 South 15th Street
Omaha, NE 68102-1618

Contract (½Dwgs)                      =  2

CENWO-ED-DG   (Arch  Bill Workman)
Dept. of Army
Corps of Engineers, Omaha District
106 South 15th Street
Omaha, NE 68102-1618

Contract (½Dwgs)                       =  1

CENWO-ED-DJ   (Civil  Dan Klima)
Dept. of Army
Corps of Engineers, Omaha District
106 South 15th Street
Omaha, NE 68102-1618

Contract (½Dwgs)                       =  1

CENWO-ED-DC   (Elec John Sawick)
Dept. of Army
Corps of Engineers, Omaha District
106 South 15th Street
Omaha, NE 68102-1618

Contract (½Dwgs)                        =  1

CENWO-ED-DA    (Mech Galen Rejda)
Dept. of Army
Corps of Engineers, Omaha District
106 South 15th Street
Omaha, NE 68102-1618

Contract (½Dwgs)                       = 1

CENWO-ED-DF  (Struc Steve Roth)
Dept. of Army
Corps of Engineers, Omaha District
106 South 15th Street
Omaha, NE 68102-1618

Contract (½Dwgs)                       = 1

CENWO-ED-GA/GB  (Soils)
Dept. of Army
Corps of Engineers, Omaha District
106 South 15th Street
Omaha, NE 68102-1618

Contract (½Dwgs)                       = 1
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Rocky Mountain Area Office
US Army Corps of Engineers
1050 South Academy Blvd.,  Suite 100
Colorado Springs, CO  80910

 (Rocky Mtn. Area Office Distribution):

Contract (½ / F Dwgs)                  = 2 / 1

Ft Carson Resident Office PM Forward Steve Wong
US Army Corps of Engineers
803 Tevis Street
Bldg. 304,  Room 120
Fort Carson, CO 80913-4010

 (Ft. Carson Resident Office Distribution):

Contract (½ / F Dwgs)                  = 1

Ft Carson Resident Office
US Army Corps of Engineers
803 Tevis Street
Bldg. 304,  Room 120
Fort Carson, CO 80913-4010

 (Ft. Carson Resident Office Distribution):

Contract (½ / F Dwgs)                  = 4 / 1

Dept. Of Army Directorate of Public Works
(DPW)
Attn: AFZC-DPW-BW (Bill Davis)
5050 Tevis St. Bldg. 305
Fort Carson, CO 80913

Contract (½  Dwgs)                  = 4

Higgenbotham/Briggs & Associates
540 North Cascade Ave
Colorado Springs, CO 80903-3392
ATTN: Amy Umiamaka

Contract (½  Dwgs)                  = 8
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SECTION 01040

AS-BUILT DRAWINGS
10/02

PART 1   GENERAL

1.1   DEFINITIONS

The definitions listed below form a part of this specification.

1.1.1   Red-Line Drawings

Contract drawings marked-up to show actual work performed to include 
necessary sketches, modification drawings, shop drawings and notes.  Green 
ink is used to indicate work deleted from the contract.  Red ink is used 
for additions and deviations from the contract.

1.1.2   As-Built Drawings

Professional finished vellum drawings and electronic CADD files developed 
from the original contract drawings that include all of the information 
from the redline drawings and suitable for half-size reproduction.

1.1.3   Vellum Drawings

Drawings on erasable Vellum 20# similar or equal to Xerox Zero solvent 
vellum.

1.1.4   Black-Line Drawings

Paper drawings reproduced from electronic CADD files or high quality 
reproducible drawings.

1.1.5   Full-Size Drawings

841mm x 594mm size drawings with all details visually readable.

1.1.6   Half-Size Drawings

420mm x 297mm size drawings with all details visually readable.

1.1.7   Modification Circle

A circle with a horizontal line through the center. The top half will 
contain the letter "P" with the bottom half containing the Modification 
number. The lettering standard will be 120/6 WRICO or similar.

1.1.8   Mylar Drawings

Drawings on polyester film, 3 or 5 mil, similar or equal to K & E Stabilene.

1.1.9   Electronic CADD Files

Electronic CADD files are files saved on CD-ROM in accordance with 
appropriate CADD standard.  The CADD standard will include level on/off 
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status, special characters, line wieghts, font, and size requirements.

1.2   GENERAL REQUIREMENTS

The work includes creation of vellum drawings and electronic CADD files on 
AutoCADD 2000  for as-built drawings to accurately depict existing 
conditions of the project.  As-Built Drawings  will become the permanent 
record drawings of the construction.  The Contractor is responsible for 
development of electronic CADD files  in accordance with Omaha District 
CADD standards.  Omaha District AutoCADD Standards will be made available 
to the successful bidder.  AutoCADD Standard utilize the National CAD 
standards with Omaha District refinements concerning file names, layers, 
colors, line widths, details and symbols.  See requirements in this section 
for a summary of Omaha District file format and font requirements.  The 
Contractor shall be responsible for furnishing the required CAD software.  
The Omaha District will furnish a CD of CAD (read-write) contract drawing 
files in the software language specified in paragraph Procedure below.  
This is the software language required by the Using Service.  These drawing 
files shall be used to prepare required As-Built drawings. The As-Built 
drawings shall include all major features of the work and all details to 
the same level as the original contract set of drawings. All changes from 
the contract drawings, including but not limited to all deviations, 
additional information, and modifications to the contract.  Where contract 
drawings or specifications allow for options, only the option selected and 
actually constructed shall be shown on the As-Built Drawings.  Systems 
designed or enhanced by the Contractor such as HVAC control system, fire 
alarm system fire sprinkler system, irrigation sprinkler system, letters of 
clarification,  shall be accurately and neatly recorded on the As-Built 
Drawings using the same symbols, terminology, and general quality as the 
original set of contract drawings. All sheets affected by a change shall be 
revised. The transmittal requirements for the As-built Drawings shall be 
shown as events on the Contractor prepared project schedule.

1.3   PAYMENT

In accordance with the clause "Payment Under Fixed - Price Construction 
Contracts", which provides for progress payments on estimates of work 
accomplished (which meets the standards of quality established under the 
contract), $(number of contract drawings x $250.00 per sheet). will be 
withheld from payment for the creation of As-Built drawings until the final 
as-built drawings are delivered to the Contracting Officer (including any 
necessary revisions and subject to the approval of the Contracting Officer).

1.4   TRANSMITTAL OF AS-BUILT DRAWINGS

1.4.1   Preliminary As-Built Drawings

The Contractor shall produce Preliminary As-Built Drawings indicating 
as-built conditions on  AutoCADD 2000 with "clouding".  As-Built 
preparation process is provided in paragraph As-Built Preparation below.  
Preliminary drawings shall consist of 15 percent of total project drawings. 
These drawings shall be sheets used for the construction of this project 
(exludes Cover Sheet, Vicinity Map, Location Plan and Indexes).  The 
As-Built CADD files which include all changes up to the time Preliminary 
Drawings shall be sent as stated below.  The Contractor shall draw 
attention to all drawing changes by "clouding" the affected area. This 
"clouding" shall be accomplished on layer 63 of the  drawing file.  The 
Preliminary Drawings shall consist of one (1) set of CADD files on a CD-ROM 
and one (1) full-size set of the Black-Line Drawings. One (1) set of CADD 
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files on a CD-ROM shall be submitted to the Omaha District Office (ATTN:  
CENWO-ED-DI, Jim Janicek).  One (1) full-size set of the Black-Line 
Drawings shall be submitted to the COR.  Both documents shall be submitted 
three (3)weeks prior to the final acceptance inspection unless otherwise 
directed by the COR. The COR will notify the Contractor in writing of 
approval / disapproval. The Contractor shall not submit the Final Drawings 
until he receives the COR's letter approving the Preliminary Drawings.  

1.4.2   Final As-Built Drawings

The Contractor shall produce Final As-Built Drawings on AutoCADD 2000 
without "clouding".  As-Built preparpation process is provided in paragraph 
As-Built Preparation below.  The Final Drawings shall include all changes. 
The Final Drawings in the form of a CD-ROM shall be submitted to the COR 
and Omaha District Office (CENWO-ED-DI) no earlier than the day of 
acceptance of the project and no later than thirty (30) days after the date 
on the acceptance letter for the Preliminary Drawing unless otherwise 
directed by the COR.  (Note:  Final drawings shall not be forwarded to the 
customer.  Corps of Engineers, Omaha District COR will forward to the 
customer after Quality Review.)  Contractor shall submit one (1) set of 
CADD files on a CD-ROM to the Omaha District Office (ATTN:  CENWO-ED-DI, 
Jim Janicek).  Contractor shall send the following documents to the COR:  

   a) One (1) set of CADD files on CD-ROM (folder name containing as-built 
files shall be designated "AS-BUILTS" on each CD-ROM).  Both CD case and 
CD-ROM shall contain the name of the project, location, specification 
number, and contract number, and words "As-Built Record Set").  The folder 
shall contain drawings, indexes and X-REF files related to all as-builts.   

   b) One (1) full-size set of vellum As-Built Drawings, along with all 
red-lined hard copy drawings prepared by the Contractor during 
construction.  

COR will forward one (1) full-size set of drawings along with CD-ROM to the 
customer.

1.4.3   As-Built Preparation

Both preliminary and final electronic as-built drawings shall be produced 
in accordance with the following process for MicroStation drawings:

1.4.3.1   For AutoCADD(*DWG.) Files

a. When opened, the drawing shall be seen exactly as it should be 
plotted.
b. The view shall be zoomed to fit the border.
c. All information in the title block shall filled in, including plot 
scale.
d. The information in the title block shall be correct, including the 
design file name and the plot scale.
e. All files shall reference an AutoCAD border supplied by the Omaha 
District.
f. All unnecessary information outside the border shall be deleted.
g. All files shall be purged.
h. All xrefs shall be included.
i. All fonts used shall be included with the set, even if it is the 
standard AutoCAD fonts.  
j. An ASCII text file shall be provided with the following information: 
 the name and phone number of the person we need to contact if we have 
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problems, and the version of AutoCAD used to create and/or work on the 
drawings.
k. Both the .ctb file and the .pc3 file shall be supplied.
l. Each sheet/design shall have its own file and file name.
m. All proxy graphics shall be exploded to allow editing with AutoCAD 
without the use of Autodesk desktop software.

1.4.3.2   Not Used

1.5   PROCEDURE

One (1) CD-ROM containing the contract drawings (read-write CADD files) and 
CADD standards in  AutoCADD 2000 format, for use in the preparation of 
As-Built Drawings by the Contractor, will be forwarded to the Resident 
Engineer.  This CD-ROM will then be furnished to the Contractor after 
signed receipt to the Resident Engineer.  The Contractor shall create a set 
of electronic Cadd files and full-size Red-Line Drawings to fully indicate 
As-Built conditions.  The Red-Line Drawings shall be maintained at the 
site, in a current condition until the completion of the work and shall be 
available for review by the COR at all times.  All as-built conditions 
shall be on the Red-Line Drawings within two (2) days after the work 
activity is completed or shall be entered on the deficiency tracking system 
(see Section 01451A, CONTRACTOR QUALITY CONTROL).  The Contractor shall not 
convert electronic drawing files from one software language to another 
(i.e. Microstation to AutoCADD or AutoCADD to Microstation).

1.6   TITLE BLOCKS

The contract number and the specification number (if available) shall be 
shown on all sheets. "RECORD DRAWING" shall be added below the title block 
on all sheets. All modifications to the contract shall be posted in 
ascending order.  The top line of the revision box shall state "REVISED TO 
SHOW AS-BUILT CONDITIONS" and dated.  All modifications to all plans, 
sections, or details, shall have a modification number placed in the 
revision box under column entitled "Symbol".  The statement "GENERAL 
REVISIONS" may be used when applicable.  The date to be added in the 
revision box for modifications is found in Block 3 of Form SF-30.  Cover 
Sheet will have Contract Award Set changed to As-Built Record Set with 
month & year completed. Month and year completed will also go in the date 
box in the title block. There will be no separate dates.

1.7   PROCEDURES FOR POSTING MODIFICATION CHANGES TO DRAWINGS

Follow directions in the modification for posting descriptive 
changes.
A Modification Circle shall be place at the location of each 
deletion.
The highest modification number on the sheet should be shown in 
the modification circle in the "DATE" and "DRAWING CODE" boxes of 
the title block.
For all new details or sections that are added to a drawing, place 
a Modification Circle by the detail or section title.

For  changes to a drawing, place a Modification Circle by the 
title of the affected plan, section or detail titles (each 
location).
For changes to schedules on drawings, a Modification Circle shall 
be placed either by the schedule heading or by the change in the 
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schedule.
The Modification Circle size shall be 1/2-inch diameter unless the 
area where circle is to be placed is crowded.  Use smaller size 
circle for crowded areas.

1.8   WORD ABBREVIATIONS

Abbreviations shown on the abbreviation sheet shall be used to describe all 
work items.  Additional word abbreviations, not found on the abbreviation 
sheet but necessary to describe the work, shall be properly identified and 
incorporated with the other standard word abbreviations.

1.9   LEGEND SHEETS

Symbols, which conflict with those on the original  legend sheet, shall not 
be used.  Additional symbols, necessary to depict any additional work 
items, shall be properly identified and  added to the legend sheet or 
supplemental legend. Those projects that do not have legend sheets may use 
supplemental legends on each sheet where symbol is shown.    

1.10   CONTRACTOR SHOP DRAWINGS

Contractor shop drawings,which supersede data on the contract plans and/or 
additional drawings, prepared by the Contractor, shall be incorporated into 
the As-Built Drawings.   Design plans prepared by Contractor  shall include 
the designer's name on the As-Built Drawings. 

1.11   INDEXING OF DRAWINGS

 If drawings are added to the portfolio of drawings to depict as-built 
conditions, the index of drawings shall be revised accordingly.

PART 2   PRODUCTS (NOT APPLICABLE)

PART 3   EXECUTION

3.1   GENERAL

As-Built drawings shall include as-built information to the same level of 
detail as shown on the original details, unless otherwise specified. The 
Contractor shall provide any additional full-size drawings as required to 
display all the details.

3.2   SITE WORK 

3.2.1   Utilities 

All utilities shall be shown whether active, inactive, shown on the 
original contract drawings, or found on-site. The type of utility, 
location, general direction, size, material make-up and depth shall be 
shown. The location and description of any utility line or other 
installations of any kind known to exist within the construction area shall 
be shown.  The location shall include dimensions to permanent features.

3.2.2   Structures

Structures above and below ground shall be shown. The size, material 
make-up, location, height, and/or depth shall be shown. Manholes shall show 
rim elevation and invert elevations as applicable. Power poles shall show 
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electrical equipment and voltage rating.

3.2.3   Grades

Grade or alignment of roads, structures, or utilities shall be corrected if 
any changes were made from the contract drawings. Elevations shall be 
corrected if changes were made in site grading.

3.3   STRUCTURAL 

3.3.1   Steel 

Shop drawings that deviate from the contract drawings shall be incorporated 
in the As-Built Drawings.

3.4   MECHANICAL 

3.4.1   Ductwork

Ductwork shall be shown to reflect actual installation and duct size. 
Ductwork routing changes shall be shown.

3.4.2   Plumbing

Piping and fixtures shall be shown to reflect the type of material, size 
and the route or location. 

3.5   ELECTRICAL

3.5.1   PANELS

All contract drawing panel schedules shall be revised to show as-built 
conditions.  Home-run circuit designation on electrical drawings shall 
accurately correspond to the as-built panel schedules.

3.5.2   Controls

All control diagrams in contract drawings shall be revised to reflect 
as-built conditions, and setpoints.

            -- End of Section --
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SECTION 01200

WARRANTY OF CONSTRUCTION
5/00; Rev 01/02

PART 1   GENERAL

1.1   WARRANTY OF CONSTRUCTION

(a)  Foremost and in addition to any other warranties in this contract, 
the Contractor warrants, except as provided in paragraph (i) of this 
clause, that work performed under this contract conforms to the 
contract requirements and is free of any defect in equipment, material, 
 design furnished, or workmanship performed by the Contractor or any 
subcontractor or supplier at any tier. 

(b)  This warranty shall continue for a period of 1 year from the date 
of final acceptance of the work. If the Government takes possession of 
any part of the work before final acceptance, this warranty shall 
continue for a period of 1 year from the date the Government takes 
possession. 

(c)  The Contractor shall remedy at the Contractor's expense any 
failure to conform, or any defect. In addition, the Contractor shall 
remedy at the Contractor's expense any damage to Government-owned or 
controlled real or personal property, when that damage is the result 
of-- 

(1) The Contractor's failure to conform to contract requirements; 
or 

(2) Any defect of equipment, material, workmanship, or design 
furnished by the Contractor. 

(d)  The Contractor shall restore any work damaged in fulfilling the 
terms and conditions of this clause. 

(e)  The Contractor's warranty with respect to work restored, repaired 
or replaced will run for 1 year from the date of restoration, repair or 
replacement. This provision applies equally to all items restored, 
repaired, or replaced under paragraph (c) and (d) above.

(f)  The Government will notify the Contractor, in writing, within a 
reasonable time after the discovery of any failure, defect, or damage. 
Repair work necessary to correct a warranty condition which arises to 
threaten the health or safety of personnel, the physical safety of 
property or equipment, or which impairs operations, habitability of 
living spaces, etc., will be performed by the Contractor on an 
immediate basis as directed verbally by the Government.  Written 
verification will follow verbal instruction.

(g)  If the Contractor fails to remedy any failure, defect, or damage 
within a reasonable time after receipt of verbal or written notice, the 
Government shall have the right to replace, repair, or otherwise remedy 
the failure, defect, or damage at the Contractor's expense. 
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(h)  With respect to all warranties, express or implied, from 
subcontractors, manufacturers, or suppliers for work performed and 
materials furnished under this contract, the Contractor shall-- 

(1) Obtain all warranties that would be given in normal commercial 
practice; 

(2) Require all warranties to be executed, in writing, for the 
benefit of the Government, if directed by the Contracting Officer; 
and 

(3) Enforce all warranties for the benefit of the Government, if 
directed by the Contracting Officer. 

(i)  In the event the Contractor's warranty under paragraph (b) of this 
clause has expired, the Government may bring suit at its expense to 
enforce a subcontractor's, manufacturer's, or supplier's warranty. 

(j)  Unless a defect is caused by the negligence of the Contractor or 
subcontractor or supplier at any tier, the Contractor shall not be 
liable for the repair of any defects of material or design furnished by 
the Government nor for the repair of any damage that results from any 
defect in Government-furnished material or design. 

(k)  This warranty shall not limit the Government's rights under the 
Inspection and Acceptance clause of this contract with respect to 
latent defects, gross mistakes, or fraud. 

(l) The Prime Contractor shall designate a representative to attend and 
chair warranty meetings that will be held each month at the project 
site for the duration of the warranty period, with government and 
subcontractor personnel as necessary.  The meeting shall review past 
warranty corrections and response times, open warranty items, up-coming 
scheduled corrections, site investigations, and other issues.

1.2   ADDITIONAL WARRANTY REQUIREMENTS

1.2.1   Performance Bond

(a)  It is understood that the Contractor's Performance Bond will 
remain effective for one (1) year from the date of acceptance.

(b) If either the Contractor or his representative doesn't diligently 
pursue warranty work to completion, the contractor and surety will be 
liable for all costs.  The Government, at its option, will either have 
the work performed by others or require the surety to have it done.  
Both direct and administrative costs will be reimbursable to the 
Government.

1.2.2   Pre-Warranty Conference

(a)  Prior to contract completion and at a time designated by the 
Contracting Officer or his authorized representative, the Contractor 
shall meet with the Contracting Officer or his authorized 
representative to develop a mutual understanding with respect to the 
requirements of the Paragraph:  WARRANTY OF CONSTRUCTION.  
Communication procedures for Contractor notification of warranty 
defects, priorities with respect to the type of defect and other 
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details deemed necessary by the Contracting Officer or his authorized 
representative for the execution of the construction warranty shall be 
established/reviewed at this meeting.

(b) In connection with these requirements and at the time of the 
Contractor's quality control completion inspection, the Contractor will 
furnish the name, telephone number and address of the service 
representative which is authorized to initiate and pursue warranty work 
action on behalf of the Contractor and surety.  This single point of 
contact will be located within the local service area of the warranted 
construction, will be continuously available, and will be responsive to 
Government inquiry on warranty work action and status.  This 
requirement does not relieve the Contractor of any Contractual 
responsibilities in connection with the paragraph:  WARRANTY OF 
CONSTRUCTION.

(c)  Local service area is defined as the area in which the contractor 
or his representative can meet the response times as described in 
paragraph 1.2.4 and in any event shall not exceed 200 miles radius of 
the construction site.

1.2.3   Equipment Warranty Identification

The Contractor shall provide warranty identification tags on all mechanical 
and electrical equipment installed under this contract.  Tags and 
installation shall be in accordance with the requirements of Paragraph:  
EQUIPMENT WARRANTY IDENTIFICATION TAGS.

1.2.4   Warranty Service Calls

The Contractor or his local service representative will respond to the 
site, to a call within the time periods as follows:  Four (4) hours for 
Heating, Air Conditioning, Refrigeration, Air Supply and Distribution, 
Critical Electrical service Systems and Food Service Equipment and 
Twenty-Four (24) hours For All Other Systems.

1.2.5   Equipment Warranty Booklet

At or before 30 days prior to final inspection and acceptance of the work, 
the Contractor shall submit the data mentioned as follows:

The Contractor shall provided a Booklet, which consists of a listing of all 
equipment items (see paragraphs a. and b. below) which are specified to be 
guaranteed along with the warranty papers for each piece of equipment. 
Three (3) legible bound copies of the booklet shall be submitted for 
approval and shall be indexed alphabetically by equipment type.  For each 
specific guaranteed item, the name, address, and telephone number shall be 
shown on the list for the subcontractor who installed equipment, equipment 
supplier or distributor, and equipment manufacturer.  Completion date of 
the guarantee period shall correspond to the applicable specification 
requirements for each guaranteed item.  The names of service 
representatives that will make warranty calls along with the day, night, 
weekend and holiday contacts for response to a call within the time period 
specified shall also be identified.

a. For Equipment in Place:  The equipment list shall show unit retail value 
and nameplate data including model number, size, manufacturer, etc. This 
would include capital equipment and other nonexpendable supplies of a 
movable nature that are not affixed as an integral part of the facility and 
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may be removed without destroying or reducing the usefulness of the 
facility.  Some examples are spare parts, special tools, manufacturing 
equipment, maintenance equipment, instruments, installed under this 
contract.

b. For Installed Building Equipment:  The equipment list shall show unit 
retail value and nameplate data including model number, size, manufacturer, 
etc. This would include items of equipment and furnishings (including 
material for installation thereof), which are required to make the facility 
usable and are affixed as a permanent part of the structure.  Some examples 
are plumbing fixtures, laboratory counters and cabinets, kitchen equipment, 
mechanical equipment, electrical equipment, and fire protection systems 
installed under this contract.

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a  designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-11 Closeout Submittals

Equipment Warranty Booklet 

1.4   EQUIPMENT WARRANTY IDENTIFICATIONS TAGS

1.4.1   GENERAL REQUIREMENTS

 The Contractor shall provide warranty identification tags on all Contractor 
and government furnished equipment which is Contractor installed.

1.4.1.1   Tags and Information

The tags and information shall be similar in format and size to the 
exhibits provided by this specification, and shall be suitable for interior 
and exterior locations, resistant to solvents, abrasion, and to fading 
caused by sunlight, precipitation, etc.  These tags shall have a permanent 
pressure- sensitive adhesive back, and shall be installed in a position 
that is easily (or most easily) noticeable.  If the equipment surface is 
not suitable for adhesive back, Contractor shall submit his alternative to 
the Contracting Officer's Authorized Representative for review and 
approval.  Contractor furnished equipment that has differing warranties on 
its components will have each component tagged.

1.4.1.2   Tags for Warranted Equipment  

The tag for his equipment shall be similar to the following: 

                 +------------------------------------------+
                 ¦            EQUIPMENT WARRANTY            ¦
                 ¦                                          ¦
                 ¦      CONTRACTOR FURNISHED EQUIPMENT      ¦
                 ¦                                          ¦
                 ¦                                          ¦
                 ¦ MFG----------------MODEL NO.-----------  ¦
                 ¦                                          ¦
                 ¦ SERIAL NO.------------------------------ ¦
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                 ¦                                          ¦
                 ¦ CONTRACT NO.---------------------------- ¦
                 ¦                                          ¦
                 ¦ CONTRACTOR NAME------------------------- ¦
                 ¦                                          ¦
                 ¦ CONTRACTOR ADDRESS---------------------- ¦
                 ¦                                          ¦
                 ¦ CONTRACTOR TELEPHONE-------------------- ¦
                 ¦                                          ¦
                 ¦ CONTRACTOR WARRANTY EXPIRES------------- ¦
                 ¦                                          ¦
                 ¦ IN CASE OF WARRANTY ACTION FIRST CONTACT ¦
                 ¦                                          ¦
                 ¦     [DEH] [BCE] AT [TELEPHONE NUMBER]    ¦
                 ¦                                          ¦
                 +------------------------------------------+

                 +--------------------------------------------------+
                 ¦                                                  ¦
                 ¦                EQUIPMENT WARRANTY                ¦
                 ¦                                                  ¦
                 ¦          GOVERNMENT FURNISHED EQUIPMENT          ¦
                 ¦                                                  ¦
                 ¦  MFG ________________  MODEL NO._______________  ¦
                 ¦                                                  ¦
                 ¦  SERIAL NO. ___________________________________  ¦
                 ¦                                                  ¦
                 ¦  CONTRACT NO. _________________________________  ¦
                 ¦                                                  ¦
                 ¦  DATE EQUIP PLACED IN SERVICE _________________  ¦
                 ¦                                                  ¦
                 +--------------------------------------------------+

1.4.1.3   Exclusion to Providing Tags  

If the manufacturer's name (MFG), model number and serial number are on the 
manufacturer's equipment data plate and this data plate is easily found and 
fully legible, this information need not be duplicated on the equipment 
warranty tag.  The Contractor's warranty expiration date and the final 
manufacturer's warranty expiration date will be determined as specified by 
the Paragraph "WARRANTY OF CONSTRUCTION".

1.4.2   EXECUTION

The Contractor will complete the required information on each tag and 
install these tags on the equipment by the time of and as a condition of 
final acceptance of the equipment.  The Contractor shall be responsible for 
scheduling acceptance inspection with the Contracting Officer (verbal and 
written notification required).  If this inspection is delayed by the 
Contractor, the Contractor shall, at his own expense, update the in-service 
and warranty expiration dates on these tags.

1.4.3   Equipment Warranty Tag Replacement

Under the terms of this contract, the Contractor's warranty with respect to 
work repaired or replaced shall run for one year from the date of repair or 
replacement.  Such activity shall include a data warranty identification 
tag on the repaired or replaced  equipment.  The tag shall be furnished and 
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installed by the Contractor, and shall be similar to the original tag, 
except that it should include the scope of repair and that the contractor's 
warranty expiration date will be one year from the date of acceptance of 
the repair or replacement.  In the case of repair, the repair only will be 
covered by the extended warranty.  In the case of replacement of a 
component, the component only will be covered by the extended warranty.  In 
these cases, the original tags will not be removed, but an additional tag 
will be installed for the repair or component replacement.

PART 2   NOT USED

PART 3   NOT USED

        -- End of Section --

SECTION 01200  Page 7



THIS PAGE IS LEFT BLANK INTENTIONALLY



FY 03 Dining Facility, Fort Carson, Colorado FC04

SECTION TABLE OF CONTENTS

DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01320A

PROJECT SCHEDULE

08/01; Omaha Rev. 10/01

PART 1   GENERAL

  1.1   REFERENCES
  1.2   QUALIFICATIONS

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

  3.1   GENERAL REQUIREMENTS
  3.2   BASIS FOR PAYMENT
  3.3   PROJECT SCHEDULE
    3.3.1   Use of the Critical Path Method
    3.3.2   Level of Detail Required
      3.3.2.1   Activity Durations
      3.3.2.2   Procurement Activities
      3.3.2.3   Critical Activities
      3.3.2.4   Government Activities
      3.3.2.5   Responsibility
      3.3.2.6   Work Areas
      3.3.2.7   Modification or Claim Number
      3.3.2.8   Bid Item
      3.3.2.9   Phase of Work
      3.3.2.10   Category of Work
      3.3.2.11   Feature of Work
    3.3.3   Scheduled Project Completion
      3.3.3.1   Project Start Date
      3.3.3.2   Constraint of Last Activity
      3.3.3.3   Early Project Completion
    3.3.4   Interim Completion Dates
      3.3.4.1   Start Phase
      3.3.4.2   End Phase
      3.3.4.3   Phase X
    3.3.5   Default Progress Data Disallowed
    3.3.6   Out-of-Sequence Progress
    3.3.7   Negative Lags
  3.4   PROJECT SCHEDULE SUBMISSIONS
    3.4.1   Preliminary Project Schedule Submission
    3.4.2   Initial Project Schedule Submission
    3.4.3   Monthly Schedule Updates
    3.4.4   Standard Activity Coding Dictionary
  3.5   SUBMISSION REQUIREMENTS
    3.5.1   Data Disks
      3.5.1.1   File Medium
      3.5.1.2   Disk Label

SECTION 01320A  Page 1



FY 03 Dining Facility, Fort Carson, Colorado FC04

      3.5.1.3   File Name
    3.5.2   Narrative Report
    3.5.3   Approved Changes Verification
    3.5.4   Schedule Reports
      3.5.4.1   Activity Report
      3.5.4.2   Logic Report
      3.5.4.3   Total Float Report
      3.5.4.4   Earnings Report
    3.5.5   Network Diagram
      3.5.5.1   Continuous Flow
      3.5.5.2   Project Milestone Dates
      3.5.5.3   Critical Path
      3.5.5.4   Banding
      3.5.5.5   S-Curves
  3.6   PERIODIC PROGRESS MEETINGS
    3.6.1   Meeting Attendance
    3.6.2   Update Submission Following Progress Meeting
    3.6.3   Progress Meeting Contents
      3.6.3.1   Start and Finish Dates
      3.6.3.2   Time Completion
      3.6.3.3   Cost Completion
      3.6.3.4   Logic Changes
      3.6.3.5   Other Changes
  3.7   REQUESTS FOR TIME EXTENSIONS
    3.7.1   Justification of Delay
    3.7.2   Submission Requirements
    3.7.3   Additional Submission Requirements
  3.8   DIRECTED CHANGES
  3.9   OWNERSHIP OF FLOAT

-- End of Section Table of Contents --

SECTION 01320A  Page 2



FY 03 Dining Facility, Fort Carson, Colorado FC04

SECTION 01320A

PROJECT SCHEDULE
08/01; Omaha Rev. 10/01

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of the specification to the 
extent referenced.  The publications are referenced in the text by basic 
designation only.

U.S. ARMY CORPS OF ENGINEERS (USACE)

ER 1-1-11 (1995) Progress, Schedules, and Network 
Analysis Systems

1.2   QUALIFICATIONS

The Contractor shall designate an authorized representative who shall be 
responsible for the preparation of all required project schedule reports.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL REQUIREMENTS

Pursuant to the Contract Clause, SCHEDULE FOR CONSTRUCTION CONTRACTS, a 
Project Schedule as described below shall be prepared.  The scheduling of 
construction shall be the responsibility of the Contractor.  Contractor 
management personnel shall actively participate in its development.  
Subcontractors and suppliers working on the project shall also contribute 
in developing and maintaining an accurate Project Schedule.  The approved 
Project Schedule shall be used to measure the progress of the work, to aid 
in evaluating time extensions, and to provide the basis of all progress 
payments.  The scheduler shall be a direct employee of the prime contractor 
and have a minimum of 2 years experience in scheduling. 

3.2   BASIS FOR PAYMENT

The schedule shall be the basis for measuring Contractor progress.  Lack of 
an approved schedule or scheduling personnel will result in an inability of 
the Contracting Officer to evaluate Contractor's progress for the purposes 
of payment.  Failure of the Contractor to provide all information, as 
specified below, shall result in the disapproval of the entire Project 
Schedule submission and the inability of the Contracting Officer to 
evaluate Contractor progress for payment purposes.  In the case where 
Project Schedule revisions have been directed by the Contracting Officer 
and those revisions have not been included in the Project Schedule, the 
Contracting Officer may hold retainage up to the maximum allowed by 
contract, each payment period, until revisions to the Project Schedule have 
been made.
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3.3   PROJECT SCHEDULE

The computer software system utilized by the Contractor to produce the 
Project Schedule shall be capable of providing all requirements of this 
specification.  Failure of the Contractor to meet the requirements of this 
specification shall result in the disapproval of the schedule.  Manual 
methods used to produce any required information shall require approval by 
the Contracting Officer.

3.3.1   Use of the Critical Path Method

The Critical Path Method (CPM) of network calculation shall be used to 
generate the Project Schedule.  The Contractor shall provide the Project 
Schedule in the Precedence Diagram Method (PDM).

3.3.2   Level of Detail Required

The Project Schedule shall include an appropriate level of detail.  Failure 
to develop or update the Project Schedule or provide data to the 
Contracting Officer at the appropriate level of detail, as specified by the 
Contracting Officer, shall result in the disapproval of the schedule.  The 
Contracting Officer will use, but is not limited to, the following 
conditions to determine the appropriate level of detail to be used in the 
Project Schedule:

3.3.2.1   Activity Durations

Contractor submissions shall follow the direction of the Contracting 
Officer regarding reasonable activity durations.  Reasonable durations are 
those that allow the progress of activities to be accurately determined 
between payment periods (usually less than 2 percent of all non-procurement 
activities' Original Durations are greater than 20 days).

3.3.2.2   Procurement Activities

Tasks related to the procurement of long lead materials or equipment shall 
be included as separate activities in the project schedule.  Long lead 
materials and equipment are those materials that have a procurement cycle 
of over 90 days.  Examples of procurement process activities include, but 
are not limited to:  submittals, approvals, procurement, fabrication, and 
delivery.

3.3.2.3   Critical Activities

The following activities shall be listed as separate line activities on the 
Contractor's project schedule:

   a. Submission and approval of mechanical/electrical layout drawings.

   b. Submission and approval of O & M manuals.

   c. Submission and approval of as-built drawings.

   d. Submission and approval of 1354 data and installed equipment lists.

   e. Submission and approval of testing and air balance (TAB).

   f. Submission of TAB specialist design review report.
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   g. Submission and approval of fire protection specialist.

   h. Submission and approval of testing and balancing of HVAC plus 
commissioning plans and data.

   i. Air and water balance dates.

   j. HVAC commissioning dates.

   k. Controls testing plan.

   l. Controls testing.

   m. Performance Verification testing.

   n. Other systems testing, if required.

   o. Prefinal inspection.

   p. Correction of punchlist from prefinal inspection.

   q. Final inspection.

3.3.2.4   Government Activities

Government and other agency activities that could impact progress shall be 
shown.  These activities include, but are not limited to:  approvals, 
inspections, utility tie-in, Government Furnished Equipment (GFE) and 
Notice to Proceed (NTP) for phasing requirements.

 3.3.2.5   Responsibility

All activities shall be identified in the project schedule by the party 
responsible to perform the work.  Responsibility includes, but is not 
limited to, the subcontracting firm, contractor work force, or government 
agency performing a given task.  Activities shall not belong to more than 
one responsible party.  The responsible party for each activity shall be 
identified by the Responsibility Code.

3.3.2.6   Work Areas

All activities shall be identified in the project schedule by the work area 
in which the activity occurs.  Activities shall not be allowed to cover 
more than one work area.  The work area of each activity shall be 
identified by the Work Area Code.

3.3.2.7   Modification or Claim Number

Any activity that is added or changed by contract modification or used to 
justify claimed time shall be identified by a mod or claim code that 
changed the activity.  Activities shall not belong to more than one 
modification or claim item.  The modification or claim number of each 
activity shall be identified by the Mod or Claim Number.  Whenever 
possible, changes shall be added to the schedule by adding new activities.  
Existing activities shall not normally be changed to reflect modifications.

3.3.2.8   Bid Item

All activities shall be identified in the project schedule by the Bid Item 
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to which the activity belongs.  An activity shall not contain work in more 
than one bid item.  The bid item for each appropriate activity shall be 
identified by the Bid Item Code.

3.3.2.9   Phase of Work

All activities shall be identified in the project schedule by the phases of 
work in which the activity occurs.  Activities shall not contain work in 
more than one phase of work.  The project phase of each activity shall be 
by the unique Phase of Work Code.

3.3.2.10   Category of Work

All Activities shall be identified in the project schedule according to the 
category of work which best describes the activity.  Category of work 
refers, but is not limited, to the procurement chain of activities 
including such items as submittals, approvals, procurement, fabrication, 
delivery, installation, start-up, and testing.  The category of work for 
each activity shall be identified by the Category of Work Code.

3.3.2.11   Feature of Work

All activities shall be identified in the project schedule according to the 
feature of work to which the activity belongs.  Feature of work refers, but 
is not limited to, a work breakdown structure for the project.  The feature 
of work for each activity shall be identified by the Feature of Work Code.

3.3.3   Scheduled Project Completion

The schedule interval shall extend from NTP to the contract completion date.

3.3.3.1   Project Start Date

The schedule shall start no earlier than the date on which the NTP was 
acknowledged.  The Contractor shall include as the first activity in the 
project schedule an activity called "Start Project".  The "Start Project" 
activity shall have an "ES" constraint date equal to the date that the NTP 
was acknowledged, and a zero day duration.

3.3.3.2   Constraint of Last Activity

Completion of the last activity in the schedule shall be constrained by the 
contract completion date.  Calculation on project updates shall be such 
that if the early finish of the last activity falls after the contract 
completion date, then the float calculation shall reflect a negative float 
on the critical path.  The Contractor shall include as the last activity in 
the project schedule an activity called "End Project".  The "End Project" 
activity shall have an "LF" constraint date equal to the completion date 
for the project, and a zero day duration.

3.3.3.3   Early Project Completion

In the event the project schedule shows completion of the project prior to 
the contract completion date, the Contractor shall identify those 
activities that have been accelerated and/or those activities that are 
scheduled in parallel to support the Contractor's "early" completion.  
Contractor shall specifically address each of the activities noted in the 
narrative report at every project schedule update period to assist the 
Contracting Officer in evaluating the Contractor's ability to actually 
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complete prior to the contract period.

3.3.4   Interim Completion Dates

Contractually specified interim completion dates shall also be constrained 
to show negative float if the early finish date of the last activity in 
that phase falls after the interim completion date.

3.3.4.1   Start Phase

The Contractor shall include as the first activity for a project phase an 
activity called "Start Phase X" where "X" refers to the phase of work.  The 
"Start Phase X" activity shall have an "ES" constraint date equal to the 
date on which the NTP was acknowledged, and a zero day duration.

3.3.4.2   End Phase

The Contractor shall include as the last activity in a project phase an 
activity called "End Phase X" where "X" refers to the phase of work.  The 
"End Phase X" activity shall have an "LF" constraint date equal to the 
completion date for the project, and a zero day duration.

3.3.4.3   Phase X

The Contractor shall include a hammock type activity for each project phase 
called "Phase X" where "X" refers to the phase of work.  The "Phase X" 
activity shall be logically tied to the earliest and latest activities in 
the phase.

3.3.5   Default Progress Data Disallowed

Actual Start and Finish dates shall not be automatically updated by default 
mechanisms that may be included in CPM scheduling software systems.  Actual 
Start and Finish dates on the CPM schedule shall match those dates provided 
from Contractor Quality Control Reports.  Failure of the Contractor to 
document the Actual Start and Finish dates on the Daily Quality Control 
report for every in-progress or completed activity, and failure to ensure 
that the data contained on the Daily Quality Control reports is the sole 
basis for schedule updating shall result in the disapproval of the 
Contractor's schedule and the inability of the Contracting Officer to 
evaluate Contractor progress for payment purposes.  Updating of the percent 
complete and the remaining duration of any activity shall be independent 
functions.  Program features which calculate one of these parameters from 
the other shall be disabled.

3.3.6   Out-of-Sequence Progress

Activities that have posted progress without all preceding logic being 
satisfied (Out-of-Sequence Progress) will be allowed only on a case-by-case 
approval of the Contracting Officer.  The Contractor shall propose logic 
corrections to eliminate all out of sequence progress or justify not 
changing the sequencing for approval prior to submitting an updated project 
schedule.

3.3.7   Negative Lags

Lag durations contained in the project schedule shall not have a negative 
value.
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3.4   PROJECT SCHEDULE SUBMISSIONS

The Contractor shall provide the submissions as described below.  The data 
disk, reports, and network diagrams required for each submission are 
contained in paragraph SUBMISSION REQUIREMENTS.

3.4.1   Preliminary Project Schedule Submission

The Preliminary Project Schedule, defining the Contractor's planned 
operations for the first 60 calendar days shall be submitted for approval 
within 20 calendar days after the NTP is acknowledged.  The approved 
preliminary schedule shall be used for payment purposes not to exceed 60 
calendar days after NTP.

3.4.2   Initial Project Schedule Submission

The Initial Project Schedule shall be submitted for approval within 40 
calendar days after NTP.  The schedule shall provide a reasonable sequence 
of activities which represent work through the entire project and shall be 
at a reasonable level of detail.

3.4.3   Monthly Schedule Updates

Based on the result of progress meetings, specified in "Monthly Progress 
Meetings," the Contractor shall submit monthly schedule updates.  These 
submissions shall enable the Contracting Officer to assess Contractor's 
progress.  If the Contractor fails or refuses to furnish the information 
and project schedule data, which in the judgement of the Contracting 
Officer or authorized representative is necessary for verifying the 
Contractor's progress, the Contractor shall be deemed not to have provided 
an estimate upon which progress payment may be made.

3.4.4   Standard Activity Coding Dictionary

The Contractor shall use the activity coding structure defined in the 
Standard Data Exchange Format (SDEF) in ER 1-1-11, Appendix A.  This exact 
structure is mandatory, even if some fields are not used.

3.5   SUBMISSION REQUIREMENTS

The following items shall be submitted by the Contractor for the 
preliminary submission, initial submission, and every monthly project 
schedule update throughout the life of the project:

3.5.1   Data Disks

Two data disks containing the project schedule shall be provided.  Data on 
the disks shall adhere to the SDEF format specified in ER 1-1-11, Appendix 
A.

3.5.1.1   File Medium

Required data shall be submitted on 3.5 disks, formatted to hold 1.44 MB of 
data, compatible with Microsoft Windows 95/98 operating systems, unless 
otherwise approved by the Contracting Officer.

3.5.1.2   Disk Label

A permanent exterior label shall be affixed to each disk submitted.  The 
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label shall indicate the type of schedule (Preliminary, Initial, Update, or 
Change), full contract number, project name, project location, data date, 
name and telephone number or person responsible for the schedule.

3.5.1.3   File Name

Each file submitted shall have a name related to either the schedule data 
date, project name, or contract number.  The Contractor shall develop a 
naming convention that will ensure that the names of the files submitted 
are unique.  The Contractor shall submit the file naming convention to the 
Contracting Officer for approval.

3.5.2   Narrative Report

A Narrative Report shall be provided with the preliminary, initial, and 
each update of the project schedule.  This report shall be provided as the 
basis of the Contractor's progress payment request.  The Narrative Report 
shall include:  a description of activities along the 2 most critical 
paths, a description of current and anticipated problem areas or delaying 
factors and their impact, and an explanation of corrective actions taken or 
required to be taken.  The narrative report is expected to relay to the 
Government, the Contractor's thorough analysis of the schedule output and 
its plans to compensate for any problems, either current or potential, 
which are revealed through that analysis.

3.5.3   Approved Changes Verification

Only project schedule changes that have been previously approved by the 
Contracting Officer shall be included in the schedule submission.  The 
Narrative Report shall specifically reference, on an activity by activity 
basis, all changes made since the previous period and relate each change to 
documented, approved schedule changes.

3.5.4   Schedule Reports

The format for each activity for the schedule reports listed below shall 
contain:  Activity Numbers, Activity Description, Original Duration, 
Remaining Duration, Early Start Date, Early Finish Date, Late Start Date, 
Late Finish Date, Total Float.  Actual Start and Actual Finish Dates shall 
be printed for those activities in progress or completed.

3.5.4.1   Activity Report

A list of all activities sorted according to activity number.

3.5.4.2   Logic Report

A list of Preceding and Succeeding activities for every activity in 
ascending order by activity number.  Preceeding and succeeding activities 
shall include all information listed above in paragraph Schedule Reports.  
A blank line shall be left between each activity grouping.

3.5.4.3   Total Float Report

A list of all incomplete activities sorted in ascending order of total 
float.  Activities which have the same amount of total float shall be 
listed in ascending order of Early Start Dates.  Completed activities shall 
not be shown on this report.
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3.5.4.4   Earnings Report

A compilation of the Contractor's Total Earnings on the project from the 
NTP until the most recent Monthly Progress Meeting.  This report shall 
reflect the Earnings of specific activities based on the agreements made in 
the field and approved between the Contractor and Contracting Officer at 
the most recent Monthly Progress Meeting.  Provided that the Contractor has 
provided a complete schedule update, this report shall serve as the basis 
of determining Contractor Payment.  Activities shall be grouped by bid item 
and sorted by activity numbers.  This report shall:  sum all activities in 
a bid item and provide a bid item percent; and complete and sum all bid 
items to provide a total project percent complete.  The printed report 
shall contain, for each activity:  the Activity Number, Activity 
Description, Original Budgeted Amount, Total Quantity, Quantity to Date, 
Percent Complete (based on cost), and Earnings to Date.

3.5.5   Network Diagram

The network diagram shall be required on the initial schedule submission 
and on monthly schedule update submissions.  The network diagram shall 
depict and display the order and interdependence of activities and the 
sequence in which the work is to be accomplished.  The Contracting Officer 
will use, but is not limited to, the following conditions to review 
compliance with this paragraph:

3.5.5.1   Continuous Flow

Diagrams shall show a continuous flow from left to right with no arrows 
from right to left.  The activity number, description, duration, and 
estimated earned value shall be shown on the diagram.

3.5.5.2   Project Milestone Dates

Dates shall be shown on the diagram for start of project, any contract 
required interim completion dates, and contract completion dates.

3.5.5.3   Critical Path

The critical path shall be clearly shown.

3.5.5.4   Banding

Activities shall be grouped to assist in the understanding of the activity 
sequence.  Typically, this flow will group activities by category of work, 
work area and/or responsibility.

3.5.5.5   S-Curves

Earnings curves showing projected early and late earnings and earnings to 
date.

3.6   PERIODIC PROGRESS MEETINGS

Progress meetings to discuss payment shall include a monthly onsite meeting 
or other regular intervals mutually agreed to at the preconstruction 
conference.  During this meeting the Contractor shall describe, on an 
activity by activity basis, all proposed revisions and adjustments to the 
project schedule required to reflect the current status of the project.  
The Contracting Officer will approve activity progress, proposed revisions, 
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and adjustments as appropriate.

3.6.1   Meeting Attendance

The Contractor's Project Manager and Scheduler shall attend the regular 
progress meeting.

3.6.2   Update Submission Following Progress Meeting

A complete update of the project schedule containing all approved progress, 
revisions, and adjustments, based on the regular progress meeting, shall be 
submitted not later than 4 working days after the monthly progress meeting.

3.6.3   Progress Meeting Contents

Update information, including Actual Start Dates, Actual Finish Dates, 
Remaining Durations, and Cost-to-Date shall be subject to the approval of 
the Contracting Officer.  As a minimum, the Contractor shall address the 
following items on an activity by activity basis during each progress 
meeting.

3.6.3.1   Start and Finish Dates

The Actual Start and Actual Finish dates for each activity currently 
in-progress or completed .

3.6.3.2   Time Completion

The estimated Remaining Duration for each activity in-progress.  Time-based 
progress calculations shall be based on Remaining Duration for each 
activity.

3.6.3.3   Cost Completion

The earnings for each activity started.  Payment will be based on earnings 
for each in-progress or completed activity.  Payment for individual 
activities will not be made for work that contains quality defects.  A 
portion of the overall project amount may be retained based on delays of 
activities.

3.6.3.4   Logic Changes

All logic changes pertaining to NTP on change orders, change orders to be 
incorporated into the schedule, contractor proposed changes in work 
sequence, corrections to schedule logic for out-of-sequence progress, lag 
durations, and other changes that have been made pursuant to contract 
provisions shall be specifically identified and discussed.

3.6.3.5   Other Changes

Other changes required due to delays in completion of any activity or group 
of activities include:  1) delays beyond the Contractor's control, such as 
strikes and unusual weather.  2) delays encountered due to submittals, 
Government Activities, deliveries or work stoppages which make re-planning 
the work necessary.  3) Changes required to correct a schedule which does 
not represent the actual or planned prosecution and progress of the work.

3.7   REQUESTS FOR TIME EXTENSIONS
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In the event the Contractor requests an extension of the contract 
completion date, or any interim milestone date, the Contractor shall 
furnish the following for a determination as to whether or not the 
Contractor is entitled to an extension of time under the provisions of the 
contract:  justification, project schedule data, and supporting evidence as 
the Contracting Officer may deem necessary.  Submission of proof of delay, 
based on revised activity logic, duration, and costs (updated to the 
specific date that the delay occurred) is obligatory to any approvals.

3.7.1   Justification of Delay

The project schedule shall clearly display that the Contractor has used, in 
full, all the float time available for the work involved with this request. 
 The Contracting Officer's determination as to the number of allowable days 
of contract extension shall be based upon the project schedule updates in 
effect for the time period in question, and other factual information.  
Actual delays that are found to be caused by the Contractor's own actions, 
which result in the extension of the schedule, will not be a cause for a 
time extension to the contract completion date.

3.7.2   Submission Requirements

The Contractor shall submit a justification for each request for a change 
in the contract completion date of under 2 weeks based upon the most recent 
schedule update at the time of the NTP or constructive direction issued for 
the change.  Such a request shall be in accordance with the requirements of 
other appropriate Contract Clauses and shall include, as a minimum:

     a.  A list of affected activities, with their associated project 
schedule activity number.

     b.  A brief explanation of the causes of the change.

     c.  An analysis of the overall impact of the changes proposed.

     d.  A sub-network of the affected area.

Activities impacted in each justification for change shall be identified by 
a unique activity code contained in the required data file.

3.7.3   Additional Submission Requirements

For any requested time extension of over 2 weeks, the Contracting Officer 
may request an interim update with revised activities for a specific change 
request.  The Contractor shall provide this disk within 4 days of the 
Contracting Officer's request.

3.8   DIRECTED CHANGES

If the NTP is issued for changes prior to settlement of price and/or time, 
the Contractor shall submit proposed schedule revisions to the Contracting 
Officer within 2 weeks of the NTP being issued.  The proposed revisions to 
the schedule will be approved by the Contracting Officer prior to inclusion 
of those changes within the project schedule.  If the Contractor fails to 
submit the proposed revisions, the Contracting Officer may furnish the 
Contractor with suggested revisions to the project schedule.  The 
Contractor shall include these revisions in the project schedule until 
revisions are submitted, and final changes and impacts have been 
negotiated.  If the Contractor has any objections to the revisions 
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furnished by the Contracting Officer, the Contractor shall advise the 
Contracting Officer within 2 weeks of receipt of the revisions.  Regardless 
of the objections, the Contractor shall continue to update the schedule 
with the Contracting Officer's revisions until a mutual agreement in the 
revisions is reached.  If the Contractor fails to submit alternative 
revisions within 2 weeks of receipt of the Contracting Officer's proposed 
revisions, the Contractor will be deemed to have concurred with the 
Contracting Officer's proposed revisions.  The proposed revisions will then 
be the basis for an equitable adjustment for performance of the work.

3.9   OWNERSHIP OF FLOAT

Float available in the schedule, at any time, shall not be considered for 
the exclusive use of either the Government or the Contractor.

    -- End of Section --
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SECTION 01330

SUBMITTAL PROCEDURES
09/01; Omaha Update 05/02

PART 1   GENERAL

Attachments:  Submittal Register 
              ENG Form 4025, Transmittal Form

1.1   CONTRACTOR RESPONSIBILITIES

The Contractor is responsible for total management of his work including 
scheduling, control, and certification of all submittals.  The submittal 
management system provided in these specifications is intended to be a 
complete system for the Contractor to use to control the quality of 
materials, equipment and workmanship provided by manufacturers, 
fabricators, suppliers and subcontractors.  The Contractor shall review 
each submittal for contract compliance.  Submittals that comply will be 
forwarded to the Government.  Submittals that do not conform will be 
returned to the originator to be corrected.  The Submittal Register (ENG 
Form 4288) will be utilized to log and monitor all submittal activities.  
No construction or installation activities shall be performed prior to 
required approvals of applicable submittals.  The Contractor shall perform 
a check to assure that all materials and/or equipment have been tested, 
submitted and approved during the preparatory phase of quality control 
inspections.

1.2   SUBMITTAL IDENTIFICATION (SD)

Submittals required are identified by SD numbers and titles as follows:

SD-01 Preconstruction Submittals

Tabular lists showing location, features, or other pertinent information 
regarding products, materials, equipment, or components to be used in the 
work.

In addition, the following items are included:

Construction Progress Schedule
Health and safety plan
Work plan
Quality control plan
Environmental protection plan
Permits

SD-02 Shop Drawings

Submittals which graphically show relationship of various components of the 
work, schematic diagrams of systems, details of fabrication, layouts of 
particular elements, connections, and other relational aspects of the work.
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SD-03 Product Data

Catalog cuts, illustrations, schedules, diagrams, performance charts, 
instructions and brochures illustrating size, physical appearance and other 
characteristics of materials or equipment for some portion of the work.

Samples of warranty language when the contract requires extended product 
warranties.

SD-04 Samples

Samples, including both fabricated and unfabricated physical examples of 
materials, products, and units of work as complete units or as portions of 
units of work.

Physical examples of materials, equipment or workmanship that illustrate 
functional and aesthetic characteristics of a material or product and 
establish standards by which the work can be judged. Color samples from the 
manufacturer's standard line (or custom color samples if specified) to be 
used in selecting or approving colors for the project.

Field samples and mock-ups constructed on the project site establish 
standards by which the ensuring work can be judged.  Includes assemblies or 
portions of assemblies which are to be incorporated into the project and 
those which will be removed at conclusion of the work.

SD-05 Design Data

Calculations, mix designs, analyses or other data pertaining to a part of 
work.

SD-06 Test Reports

Report signed by authorized official of testing laboratory that a material, 
product or system identical to the material, product or system to be 
provided has been tested in accordance with specified requirements.  
(Testing must have been within three years of date of contract award for 
the project.)

Report which includes findings of a test required to be performed by the 
contractor on an actual portion of the work or prototype prepared for the 
project before shipment to job site.

Report which includes finding of a test made at the job site or on sample 
taken from the job site, on portion of work during or after installation.

Investigation reports

Daily checklists

Final acceptance test and operational test procedure

SD-07 Certificates

A document, required of the Contractor, or through the Contractor, from a 
supplier, installer, manufacturer, or other lower tier Contractor, the 
purpose of which is to confirm the quality or orderly progression of a 
portion of the work by documenting procedures, acceptability of methods or 
personnel, qualifications, or other verifications of quality.
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Statement signed by an official authorized to certify on behalf of the 
manufacturer of a product, system or material, attesting that the product, 
system or material meets specified requirements.  The statement must be 
dated after the award of the contract, must state the Contractor's name and 
address, must name the project and location, and must list the specific 
requirements which are being certified.

Confined space entry permits.

SD-08 Manufacturer's Instructions

Preprinted material describing installation of a product, system or 
material, including special notices and material safety data sheets, if 
any, concerning impedances, hazards, and safety precautions.

SD-09 Manufacturer's Field Reports

Documentation of the testing and verification actions taken by 
manufacturer's representative to confirm compliance with manufacturer's 
standards or instructions.

Factory test reports.

SD-10 Operation and Maintenance Data

Data intended to be incorporated in operations and maintenance manuals.

SD-11 Closeout Submittals

Documentation to record compliance with technical or administrative 
requirements or to establish an administrative mechanism.

In addition, the following items are included:

As-built drawings

Special warranties

Posted operating instructions

Training plan

1.3   SUBMITTAL CLASSIFICATION

Submittals are classified as follows:

1.3.1   Government Approved 

Governmental approval is required for extensions of design, critical 
materials, deviations, equipment whose compatibility with the entire system 
must be checked, and other items as designated by the Contracting Officer.  
Within the terms of the Contract Clause entitled "Specifications and 
Drawings for Construction," they are considered to be "shop drawings."  All 
submittals noted in the technical specifications and Submittal Register as 
"G-ED", "G-AE" or "G-RE" are subject to Government Approval.

1.3.2   Information Only (FIO)
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All submittals not requiring Government approval will be for information 
only.   They are not considered to be "shop drawings" within the terms of 
the Contract Clause referred to above.   The Contracting Officer has the 
option to review any submittal.

1.4   APPROVED SUBMITTALS

The Contracting Officer's approval of submittals shall not be construed as 
a complete check, but will indicate only that the general method of 
construction, materials, detailing and other information are satisfactory.  
Approval will not relieve the Contractor of the responsibility for any 
error which may exist, as the Contractor under the Contractor Quality 
Control (CQC) requirements of this contract is responsible for dimensions, 
the design of adequate connections and details, and the satisfactory 
construction of all work.  After submittals have been approved by the 
Contracting Officer, no resubmittal for the purpose of substituting 
materials or equipment will be considered unless accompanied by an 
explanation of why a substitution is necessary.

1.5   DISAPPROVED SUBMITTALS

The Contractor shall make all corrections required by the Contracting 
Officer and promptly furnish a corrected submittal in the form and number 
of copies specified for the initial submittal.  If the Contractor considers 
any correction indicated on the submittals to constitute a change to the 
contract, a notice in accordance with the Contract Clause "Changes" shall 
be given promptly to the Contracting Officer.

1.6   WITHHOLDING OF PAYMENT

Payment for materials incorporated in the work will not be made if required 
approvals have not been obtained.

1.7   GENERAL

The Contractor shall make submittals as required by the specifications.   
The Contracting Officer may request submittals in addition to those 
specified when deemed necessary to adequately describe the work covered in 
the respective sections.  Units of weights and measures used on all 
submittals shall be the same as those used in the contract drawings.  Each 
submittal shall be complete and in sufficient detail to allow ready 
determination of compliance with contract requirements.  Prior to 
submittal, all items shall be checked and approved by the Contractor's 
Quality Control (CQC) System Manager and each item shall be stamped, 
signed, and dated by the CQC System Manager indicating action taken. 
Proposed deviations from the contract requirements shall be clearly 
identified.  Submittals shall include items such as:  Contractor's, 
manufacturer's, or fabricator's drawings; descriptive literature including 
(but not limited to) catalog cuts, diagrams, operating charts or curves; 
test reports; test cylinders; samples; O&M manuals (including parts list); 
certifications; warranties; and other such required submittals.  Submittals 
requiring Government approval shall be scheduled and made prior to the 
acquisition of the material or equipment covered thereby.  Samples 
remaining upon completion of the work shall be picked up and disposed of in 
accordance with manufacturer's Material Safety Data Sheets (MSDS) and in 
compliance with existing laws and regulations.

1.8   SUBMITTAL REGISTER AND ENG FORM 4288 (RMS) SUBMITTAL REGISTER
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At the end of this section is a submittal register (submittal form) showing 
items of equipment and materials for which submittals are required by the 
specifications; this list may not be all inclusive and additional 
submittals may be required.  The attached submittal register identifies 
only the submittal section, type of submittal, description of item 
submitted, paragraph number related to submittal item (section submittal 
paragraph if none listed), submittal classification (G), and submittal 
reviewer identifier (ED, AE or RE). Any submittal without a submittal 
classification and submittal reviewer identifier is considered to be For 
Information Only (FIO). The submittal register generated by the Government 
Resident Management System (RMS) Software is used for tracking construction 
submittals and is referred to as ENG Form 4288 (RMS).  The Contractor shall 
maintain an ENG Form 4288 (RMS) for the project in accordance with the 
attached ENG Form 4288 (RMS) Instructions.  The Contractor will be 
furnished one (1) set of ENG Forms 4288 (RMS) at the preconstruction 
conference.    Much of the same information contained on the atttached 
submittal register will be included on the ENG Forms 4288 (RMS) furnished 
to the Contractor.  The Contractor shall complete the appropriate columns 
as indicated on the attached ENG Form 4288 (RMS) Instructions and return to 
the Contracting Officer for approval within 20 calendar days after the 
preconstruction conference. The ENG Form 4288 (RMS)will become a part of 
the contract after approval.  A revised ENG Form 4288(RMS) with ACTIVITY 
NO. filled in shall be submitted with the completed network analysis system 
when a network analysis system is a contract requirement.  The TRANSMITTAL 
NUMBER AND ITEM NUMBER shall be left blank for use later to record the 
respective transmittal and item number corresponding to those listed on the 
transmittal form entitled:  "TRANSMITTAL OF SHOP DRAWINGS, EQUIPMENT DATA, 
MATERIAL SAMPLES, OR MANUFACTURER'S CERTIFICATES OF COMPLIANCE" (ENG Form 
4025).  The approved ENG Form 4288 (RMS) will become the scheduling 
document and will be used to control submittals throughout the life of the 
contract.  The ENG Form 4288 (RMS) and the progress schedules shall be 
coordinated.  

1.9   SCHEDULING

Submittals covering component items forming a system or items that are 
interrelated shall be scheduled to be coordinated and submitted 
concurrently.  Certifications to be submitted with the pertinent drawings 
shall be so scheduled.  Adequate time (a minimum of 20 calendar days 
exclusive of mailing time) shall be allowed and shown on the register for 
review and approval.  No delay damages or time extensions will be allowed 
for time lost in late submittals.  An additional 20 calendar days shall be 
allowed and shown on the register for review and approval of submittals for 
food service equipment and refrigeration and HVAC control systems.

1.10   TRANSMITTAL FORM (ENG FORM 4025)

The sample transmittal form (ENG Form 4025) attached to this section shall 
be used for submitting both Goverment approved and information only 
submittals in accordance with the instructions on the reverse side of the 
form.  These forms will be furnished to the Contractor.  This form shall be 
properly completed by filling out all the heading blank spaces and 
identifying each item submitted.  Special care shall be exercised to ensure 
proper listing of the specification paragraph and/or sheet number of the 
contract drawings pertinent to the data submitted for each item.

1.11   SUBMITTAL PROCEDURES
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Submittals shall be made as follows:

1.11.1   Procedures

1.11.1.1   "G-ED or G-AE" Submittals

All items listed as "G-ED" or "G-AE" submittals in the various sections or 
on the Submittal Register shall be mailed directly to the addressee shown 
below as directed.  For each submittal, a completed information copy of the 
attached transmittal form shall also be mailed to the Area Engineer and 
Resident Engineer.

An additional copy of "G-ED", "G-AE" or "G-RE" submittals related to fire 
protection/detection systems shall be submitted to the Base Civil 
Engineering Office.  The mailing address for these submittals shall be 
obtained at the preconstruction conference.

Technical Reviewer

SITE WORK SUBMITTALS [Outside 1.5m (5 foot) Building Line]: 

Engineering Division (ED)
Attn: CENWO-ED-DI
U.S. Army Engineer District, Omaha
106 South 15th Street
Omaha, NE 68102-1618

BUILDING SUBMITTALS:

Mailing Address of Architect-Engineer (AE) Firm
Higginbotham/Briggs & Associates, LLC
540 North Cascade Avenue, Suite 300
Colorado Springs, CO 80903-3392

Each required submittal which is in the form of a drawing shall be 
submitted as seven (7) prints of the drawing.  Drawing prints shall be 
either blue or black line permanent-type prints on a white background or 
blueprint and shall be sufficiently clear and suitable for making legible 
copies.  

All catalog and descriptive data shall be submitted in seven (7) copies.  
Catalog cuts and other descriptive data which have more than one model, 
size, or type or which shows optional equipment shall be clearly marked to 
show the model, size, or type and all optional equipment which is proposed 
for approval.  Submittals on component items forming a system or that are 
interrelated shall be submitted at one time as a single submittal in order 
to demonstrate that the items have been properly coordinated and will 
function as a unit.

1.11.1.2   "G-RE" and FIO Submittals

Except as noted below, data for all items listed as "G-RE" Submittals in 
the various sections shall be submitted in five (5) copies to the Area 
Engineer using the transmittal form.  Items not to be submitted in 
multiples, such as samples and test cylinders, shall be submitted to the 
Area or Resident Engineer (as directed) accompanied by five (5) copies of 
the transmittal form.
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Except as noted below, data for all items listed as FIO Submittals in the 
various sections shall be submitted in three (3) copies to the Area 
Engineer using the transmittal form.  Items not to be submitted in 
multiples, such as samples and test cylinders, shall be submitted to the 
Area or Resident Engineer (as directed) accompanied by three (3) copies of 
the transmittal form.  The Government has the option to review any FIO 
submittal.

1.11.1.3   Certificates of Compliance

Each certificate shall be signed by an official authorized to certify in 
behalf of the manufacturing company and shall contain the name and address 
of the Contractor, the project name and location, and the quantity and date 
or dates of shipment or delivery to which the certificates apply.  Copies 
of laboratory test reports submitted with certificates shall contain the 
name and address of the testing laboratory and the date or dates of the 
tests to which the report applies.  Certification shall not be construed as 
relieving the Contractor from furnishing satisfactory material, if, after 
tests are performed on selected samples, the material is found not to meet 
the specific requirements.

1.11.1.4   Purchase Orders

Copies of purchase orders shall be furnished to the Contracting Officer 
when the Contractor requests assistance for expediting deliveries of 
equipment or materials, or when requested by the Contracting Officer for 
the purpose of quality assurance review.  Each purchase order issued by the 
Contractor or his subcontractors for materials and equipment to be 
incorporated into the project shall (1) be clearly identified with the 
applicable DA contract number, (2) carry an identifying number, (3) be in 
sufficient detail to identify the material being purchased, (4) indicate a 
definite delivery date, and (5) display the DMS priority rating, if 
applicable.

1.11.1.5   Operation and Maintenance Instructions and/or Manuals

Where required by various technical sections, operations and maintenance 
instructions and/or manuals with parts lists included shall be provided by 
the Contractor in quintuplicate, unless otherwise specified, and shall be 
assembled in three-ring binders with index and tabbed section divider and 
having a cover indicating the contents by equipment or system name and 
project title and shall be submitted for approval to the Contracting 
Officer 90 days prior to final tests of mechanical and electrical systems, 
unless otherwise specified.  Each operation and maintenance manual shall 
contain a copy of all warranties and a list of local service 
representatives required by Section 01200 Warranty of Construction.  If 
field testing requires these copies to be revised, they shall be updated 
and resubmitted for approval within 10 calendar days after completion of 
tests.  

1.11.1.6   Interior/Exterior Finish Sample and Data

All submittals regarding color boards (Section 09915 COLOR SCHEDULE) for 
interior finish samples and data shall be submitted concurrently and all 
submittals for exterior finish samples and data shall be submitted 
concurrently.  These color boards are in addition to the samples required 
under the specfic technical specifications listed as "samples".
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1.11.2   Deviations

For submittals which include proposed deviations requested by the 
Contractor, the column "variation" of ENG Form 4025 shall be checked.  The 
Contractor shall set forth in writing the reason for any deviations and 
annotate such deviations on the submittal.  The Government reserves the 
right to rescind inadvertent approval of submittals containing unnoted 
deviations.

1.12   CONTROL OF SUBMITTALS

The Contractor shall carefully control his procurement operations to ensure 
that each individual submittal is made on or before the Contractor 
scheduled submittal date shown on the approved "Submittal Register."

1.13   GOVERNMENT APPROVED SUBMITTALS

Upon completion of review of submittals requiring Government approval, the 
submittals will be identified as having received approval by being so 
stamped and dated.  

1.13.1   "G-AE" or "G-ED" Submittals

The drawing print and five (5) sets of all catalog data and descriptive 
literature and drawing prints will be retained by the Contracting Officer 
and  two (2) sets of catalog data and descriptive literature and drawing 
prints will be returned to the Contractor.

1.13.2   "G-RE" Submittals

Two (2) copies of "G-RE" submittals for approval will be returned to the 
Contractor except for samples, test cylinders, and O&M manuals for which 
two (2) copies of the transmittal form only will be returned to the 
Contractor.

1.14   INFORMATION ONLY SUBMITTALS

Normally submittals for information only will not be returned.  Review by 
the Contracting Officer is not required on information only submittals.   
The Government reserves the right to require the Contractor to resubmit any 
item found not to comply with the contract.  This does not relieve the 
Contractor from the obligation to furnish material conforming to the plans 
and specifications; will not prevent the Contracting Officer from requiring 
removal and replacement of nonconforming material incorporated in the work; 
and does not relieve the Contractor of the requirement to furnish samples 
for testing by the Government laboratory or for check testing by the 
Government in those instances where the technical specifications so 
prescribe.

1.15   STAMPS

Stamps used by the Contractor on the submittal data to certify that the 
submittal meets contract requirements shall be similar to the following.  
The stamp shall be affixed and filled out on the back of each ENG Form 4025.
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   ________________________________________________________________________
  |                               CONTRACTOR                               |
  |                                                                        |
  |                               (Firm Name)                              |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | _____ Approved                                                         |
  |                                                                        |
  |                                                                        |
  | _____ Approved with corrections as noted on submittal data and/or      |
  | attached sheets(s).                                                    |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | SIGNATURE:  __________________________________________________________ |
  |                                                                        |
  | TITLE:  ______________________________________________________________ |
  |                                                                        |
  | DATE:  _______________________________________________________________ |
  |                                                                        |
  |________________________________________________________________________|
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INSTRUCTIONS
ENG FORM 4288 (RMS)

1.  The Contractor shall utilize the ENG Form 4288 (RMS) generated by the 
Government Residential Management System (RMS)software for tracking 
construction submittals.  The Submittal Register information, columns (c) 
thru (f) from the Submittal Forms furnished with this solicitation,   will be 
utilized by the Government  to generate the ENG Form 4288 (RMS).   The 
Government will furnish the Contractor a hard copy of the ENG Form 4288 (RMS) 
at the preconstruction conference.    The ENG Form 4288 (RMS) includes the 
following items and parties responsible for completing the information 
required on the ENG Form 4288 (RMS):

a. Activity Number:  will be provided by the Contractor from his Network 
Analysis, if required, and when a network analysis is accepted.

b. Transmittal Number and Item Number:  will be provided by the Contractor 
from ENG Form 4025 for each item. 

c. Specification Paragraph Number:  will be provided by the Government  from 
the Submittal Register from column entitled "Specification Paragraph Number". 
  

d. Description of Submittal:  will be provided by the Government from the 
Submittal Register from column entitled "Description of Item Submitted".   

e. Type of Submittal:  will be provided by the Government from the Submittal 
Register from column entitled "Type of Submittal" or "Description of Item 
Submitted".   

f. Classification:  will be provided by the Government from the Submittal 
Register from column entitled "Classification".   

g. Reviewing Office - Reviewer:  will be provided by the Government  from the 
Submittal Register from column entitled "Classification" or "Reviewer".   

h. Contractor Schedule Dates:  the Contractor will provide schedule dates for

 "Submit Needed By" (Date the Contractor expects to submit an item.  It is 
the Contractors responsibility to calculate the lead time needed for the 
government approval.  Note if resubmittal is required it is the Contractors 
responsibility to make all adjustments necessary to meet the contract 
completion date.)

"Approval Needed By" (date the Contractor can receive approval and still 
obtain the material by need date.), and

"Material Needed By" (date that the material is needed at the site.  If there 
is a network analysis it should reflect that date on the analysis.)

i. Contractor Action:  Includes the following items: "Code" and "Submit to 
the Corps".   These items will be completed by the Contractor.  The action 
codes will be one of the following:

     A - Approved as submitted.
     B - Approved, except as noted.
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     G - Other (specify)

j.  Government Action:  This item includes a Government Action "Code" and 
"Date" and is reserved for Government use.  The Government reserves the right 
to review any submittal for contract compliance.  Receipt of an Action Code 
"F - Receipt Acknowledged" or failure of the Contractor to receive an Action 
Code by the Government, does not mean that the submittal is in compliance 
with the contract requirements.  When used by the Government, the action code 
will be one of the following:

     A - Approved as submitted.
     B - Approved except as noted on drawings.
     C - Approved, except as noted on drawings.  Refer to attached ____ sheet 
resubmission required.
     D - Will be returned by separate correspondence.
     E - Disapproved (See Attached).
     F - Receipt Acknowledged.
     Fx - Receipt acknowledged, does not comply as noted with contract 
requirements.
     G - Other (specify).

2.  Reviewer Abbreviation code will be as follows;

    G-ED, G-AE or G-RE - Government Approved
    For Information Only -  Any submittal without a Government Approved 
abbreviation code.
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INSTRUCTIONS
ENG FORM 4025

1.  DATE at the top of form will be the date submitted to the  Government 
which is to be completed by the Contractor.

2.  TRANSMITTAL NO.  Each new transmittal (i.e. G-AE, G-ED, G-RE or FIO) 
shall be numbered consecutively for each specification section in the space 
provided in "Transmittal No.".  This number will be the identifying symbol 
for each submittal.  Example:  "15400A-001", "15895A-001" "15895A-002", 
"16415A-001", etc.  For each new submittal or for a resubmittal, the 
appropriate box must be marked.  Resubmittals must be designated by their 
original sequential number followed by an ".1", ".2", etc. for each 
sequential resubmittal.  Example:  "15895A-001.1" (previous submittal No. 
15895A-001).

3.  TO:  Box will contain the name and address of the office which will 
review the submittal (as designated by the Contracting Officer).  

4.  FROM:  Box will be the name and address of the Contractor.  Contractor is 
to complete this box.

5.  CONTRACT NO. box will contain the Contractors construction contract 
number (e.g., DACXXX-XX-C-XXXX).

6.  CHECK ONE box will be completed by the Contractor with one box marked.  
If a resubmittal is provided last transmittal number will be added.  

7.  SPECIFICATION SECTION NO. box will be completed by the Contractor.  The 
number will be the five digit number found in the specifications.  No more 
than one section will be covered with each transmittal.

8.  PROJECT TITLE AND LOCATION box will be completed by the Contractor.

9.  Column a, will be completed by the Contractor and will contain a 
different number for each item submitted in that transmittal.  Once a number 
is assigned to an item it will remain the same even if there is a resubmittal.

10.  Column b, will be completed by the Contractor.  The description of each 
item on this form will be the descriptions provided on the submittal 
register. The Contractor shall submit each submittal register item all at 
once on one transmittal if possible.  If a submittal register item can not be 
submitted all at once Contractor should note that in the remarks box.  

11.  Column c, will be completed by the Contractor.  The information will be 
the appropriate submittal description number as described this Section or 
shown on the submittal register (e.g. SD-XX).

12.  Column d, will be completed by the Contractor.  The number of copies 
will be determined by the Contractor after review of submittal register for 
the classification of the item and after review of paragraph: SUBMITTAL 
PROCEDURES of this Section.

13.  Column e, will be completed by the Contractor.  The Contractor shall 
state all applicable paragraph numbers.

14.  Column f, will be completed by the Contractor.  The Contractor shall 

SECTION 01330  Page 14



FY 03 Dining Facility, Fort Carson, Colorado FC04

state all applicable drawing sheet numbers.

15.  Column g, will be completed by the Contractor.  The action codes will be 
one of the following:

     A - Approved as submitted.
     B - Approved, except as noted.
     G - Other (specify)

16.  Column h, will be completely by the Contractor.  A check shall be placed 
in this column when a submittal is not in accordance with the plans and 
specifications also, a written statement to that effect shall be included in 
the space provided for "Remarks".

17.  Column i, is reserved for Government use and may or may not be provided. 
 When used by the Government, the action code will be one of the following:

     A - Approved as submitted.
     B - Approved except as noted on drawings.
     C - Approved, except as noted on drawings.  Refer to attached ____ sheet 
resubmission required.
     D - Will be returned by separate correspondence.
     E - Disapproved (See Attached).
     F - Receipt Acknowledged.
     Fx - Receipt acknowledged, does not comply as noted with contract 
requirements.
     G - Other (specify).

18.  REMARKS box self explained.

19.  Contractor Quality Control Manager must provide name and sign all Eng 
Form 4025 certifying conformance.  In the space for the name and signature, 
also include a phone number where the CQC Manager may be reached.

20.  Section II will be completed by the Government.  Contractor is not to 
write in this space.  

See reverse side of ENG Form 4025 for additional instructions.

    

    -- End of Section --
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00800 SD-02 Shop Drawings
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1.2.5   Equipment Warranty Booklet
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1.7   G REEnvironmental Protection Plan

01356 SD-07 Certificates
2.1.3   Mill Certificate or Affidavit

01400 SD-01 Preconstruction Submittals
G REAccident Prevention Plan

02300a SD-03 Product Data
G REEarthwork

SD-06 Test Reports
3.11   G RETesting

SD-07 Certificates
3.11   G RETesting

02315 SD-06 Test Reports
3.12   G RETesting

02316a SD-01 Preconstruction Submittals
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SD-06 Test Reports
3.4.3   Field Density Tests
3.4.2   Testing of Backfill Materials
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02510a 3.1   Installation
Waste Water Disposal Method
Satisfactory Installation

SD-06 Test Reports
3.3.1   Bacteriological Disinfection

SD-07 Certificates
1.3   Manufacturer's Representative
3.1   Installation

02531a SD-07 Certificates
2.7.1   Portland Cement
2.3   Joints

02556a SD-02 Shop Drawings
2.1   G EDPipe, Fittings, and Associated

Materials
SD-03 Product Data

1.3.3   G EDMaterials and Equipment
G EDSpare Parts Data

3.12   G REConnections to Existing Lines
1.3.2   G REJointing Polyethylene Piping
3.12.2   G REConnection Plan

SD-07 Certificates
G REUtility Work

1.3.2   G RETraining
SD-10 Operation and Maintenance
Data

3.6   G REGas Distribution System
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02560 SD-03 Product Data
1.7   Plant, Equipment, and Tools
2.1.1   G EDMixture Proportions

SD-06 Test Reports
3.1.4   G REContractor Quality Control
3.1.5   G REAcceptability of Work

SD-08 Manufacturer’s Instructions
3.1.3   G REManufacturer's Recommendations

02630a SD-03 Product Data
3.3   Placing Pipe

SD-07 Certificates
2.1.2   Resin Certification
2.1.3   Resin Certification
2.6   Hydrostatic Test on Watertight

Joints
3.6.4   G REDetermination of Density
2.3.4   Frame and Cover for Gratings

02721 SD-03 Product Data
1.6   G REEquipment

SD-06 Test Reports
1.4   G EDSampling and Testing

02722a SD-03 Product Data
1.6   G REPlant, Equipment, and Tools

SD-06 Test Reports
1.4   G RESampling and testing
1.4.2.4   G REField Density Tests
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02741a SD-03 Product Data
2.3   G EDMix Design
3.10   G REContractor Quality Control
3.11   G REMaterial Acceptance and Percent

Payment
1.4   G REWaybills and Delivery Tickets

SD-06 Test Reports
2.1   G EDAggregates
3.10.3.10   G REQC Monitoring

SD-07 Certificates
2.2   G EDAsphalt Cement Binder
3.6   G RETesting Laboratory

02748A SD-06 Test Reports
3.7   Sampling and Testing

02763a SD-03 Product Data
1.4   G REEquipment

Composition Requirements
G REQualifications

SD-06 Test Reports
2.2   G RESampling and Testing

SD-07 Certificates
Volatile Organic Compound
(VOC)

02770a SD-03 Product Data
2.1   Concrete

SD-06 Test Reports
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02770a 3.8   G REField Quality Control
02786N SD-04 Samples

3.3.3   Fog seal
SD-06 Test Reports

2.1   Emulsified asphalt
SD-07 Certificates

1.5   Equipment list
SD-11 Closeout Submittals

3.1.4   inspection reports
02811a SD-02 Shop Drawings

3.1   G EDSprinkler System
SD-03 Product Data
Spare Parts

G EDDesign Analysis and Calculations
SD-06 Test Reports

3.2   Field Tests
SD-10 Operation and Maintenance
Data

3.1   Sprinkler System
02870a SD-02 Shop Drawings

2.5   G RESite Furnishing Standards
SD-03 Product Data

1.4   G RESite Furnishings
3.1   G REInstallation
2.1   G REMaterials

SD-04 Samples
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02870a 2.4   G REFinish
SD-06 Test Reports

2.1.4   G RERecycled Material
3.1.4   G RETesting

02921a SD-03 Product Data
Equipment

2.7   Surface Erosion Control Material
Chemical Treatment Material

1.4.1   Delivery
3.2.1   Finished Grade and Topsoil
2.2   Topsoil
3.5   Quantity Check
3.9   Seed Establishment Period
3.9.3.5   Maintenance Record
3.6   Application of Pesticide

SD-04 Samples
1.4.1.1   Delivered Topsoil
2.3   Soil Amendments
2.4   Mulch

SD-06 Test Reports
3.1.3   Equipment Calibration

SD-07 Certificates
2.1   Seed
2.2   Topsoil
2.3.1   Fertilizer
2.3.2   Organic Material
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02921a 2.3.3   Soil Conditioner
2.4   Mulch
2.6   Pesticide

02922a SD-03 Product Data
1.4.3.2   Chemical Treatment Material
1.4.1   Delivery
3.2.1   Finished Grade and Topsoil
2.2   Topsoil
3.4   Quantity Check
3.8   Sod Establishment Period
3.8.3.5   Maintenance Record
3.5   Application of Pesticide

SD-04 Samples
1.4.1.2   Delivered Topsoil
2.3   Soil Amendments

SD-06 Test Reports
Soil Test

SD-07 Certificates
2.1   Sod
2.2   Topsoil
2.3.1   Fertilizer
2.3.2   Organic Material
2.3.3   Soil Conditioner
2.5   Pesticide

02930a SD-02 Shop Drawings
3.3.1   Shop Drawings
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02930a 3.2.1   Finished Grade, Topsoil and
Underground Utilities

SD-03 Product Data
1.4.3.2   Chemical Treatment Material
3.7.2   Equipment
1.4.1   Delivery
3.9   G REPlant Establishment Period
3.9.2.6   Maintenance Record
3.7   Application of Pesticide

SD-04 Samples
1.4.1.3   Delivered Topsoil

Soil Amendments
2.4   G REMulch

SD-06 Test Reports
3.1.4.1   Percolation Test

SD-07 Certificates
2.1   Plant Material
2.2   Topsoil
2.3.1   Fertilizer
2.3.2   Organic Material

Organic Mulch
2.11   Mycorrhizal Fungi Inoculum
2.13   Pesticide

SD-10 Operation and Maintenance
Data

3.9.5   Maintenance Instructions
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03300 SD-02 Shop Drawings
1.6.2.1   Formwork
1.6.2.2   G AEReinforcing steel

SD-03 Product Data
2.4.7   Materials for curing concrete
2.4.10   Joint sealants
2.4.9   Joint filler
2.4.6   Vapor barrier
2.4.11   Epoxy bonding compound
2.2.1   Waterstops

SD-04 Samples
Slab finish sample

SD-05 Design Data
2.3.1   G AEmix design
1.6.1.1   Calculations

SD-06 Test Reports
1.6.4.1   G REConcrete mix design
1.6.4.2   Aggregates
3.10.2.3   Compressive strength tests

SD-07 Certificates
1.6.3.1   Curing concrete elements

04200 SD-02 Shop Drawings
G AEMasonry Work

SD-03 Product Data
2.2   G REClay or Shale Brick
2.4   G REPrefaced Concrete Masonry Units
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04200 2.14   G REInsulation
3.1.2   G RECold Weather Installation

SD-04 Samples
2.3   G AEConcrete Masonry Units (CMU)
2.4   G AEPrefaced Concrete Masonry Units
2.2   G AEClay or Shale Brick
2.8   G REAnchors, Ties, and Bar

Positioners
G REExpansion-Joint Material

2.9   G REJoint Reinforcement
2.14   G REInsulation

G AEPortable Panel
SD-06 Test Reports

3.24.3   G REEfflorescence Test
3.24.1   G REField Testing of Mortar
3.24.2   G REField Testing of Grout
3.24.4   G REPrism tests

G REMasonry Cement
2.3.3   G REFire-rated CMU
1.5   G RESpecial Inspection

SD-07 Certificates
2.2   G REClay or Shale Brick
2.3   G REConcrete Masonry Units (CMU)
2.4   G REPrefaced Concrete Masonry Units

G REControl Joint Keys
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04200 2.8   G REAnchors, Ties, and Bar
Positioners

2.13   G REExpansion-Joint Materials
2.9   G  R/EJoint Reinforcement
2.10   G REReinforcing Steel Bars and Rods

G REMasonry Cement
G REMortar Coloring

2.14   G GInsulation
2.14   G GInsulation
2.5   G REPrecast Concrete Items

G REMortar Admixtures
G REGrout Admixtures

04220 SD-02 Shop Drawings
G AEDetail Drawings

SD-04 Samples
2.11   G REExpansion Joint Materials
2.1.1   G AEClay or Shale Brick
2.1.2   G AEConcrete Masonry Unit
2.1.3   Prefaced Concrete Masonry Unit
1.3   G AESample Panel

SD-06 Test Reports
G AEMasonry Veneer/Steel Stud Wall

System
SD-07 Certificates

2.1.1   G REClay or Shale Brick
2.1.2   G REConcrete Masonry Unit
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04220 2.11   G REExpansion Joint Materials
2.4   G REInsulation
2.6   G REExterior Sheathing
2.7.1   G REMoisture Barrier
2.7.2   G REVapor Retarder
2.8   G REVeneer Anchors
2.9.2   G REWelding

05120 SD-02 Shop Drawings
G AEStructural Steel System

3.2.1   G AEStructural Connections
SD-03 Product Data

3.2   G AEErection
3.3   G AEWelding

SD-04 Samples
2.4   High Strength Bolts and Nuts
2.5   Carbon Steel Bolts and Nuts
2.6   Nuts Dimensional Style
2.7   Washers

SD-07 Certificates
Mill Test Reports
Welder Qualifications

1.5   Welding Inspector
3.1   Fabrication

05210 SD-02 Shop Drawings
1.3   G AESteel Joists

SD-07 Certificates
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05210 1.3   G RESteel Joists
05310 SD-02 Shop Drawings

1.3.4   Layout
SD-03 Product Data
Sound absorbing material

2.2   Accessories
Mechanical fasteners

SD-05 Design Data
2.3.1   Deck units

SD-07 Certificates
1.3.2   Qualification of welders
1.3.3.1   Fire safety
1.3.3.2   Wind storm resistance

05500 SD-02 Shop Drawings
G AEsteel stairs

2.3   G AEAccess doors and panels
Handrails

G AErailings
2.7   G AELadders
2.8   G AEangles and plates

G AERoof hatch and floor hatch
SD-03 Product Data

2.3   G AEAccess doors and panels
2.4   G AEControl-joint covers

G AEHandrails
2.7   G AELadders
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05500 G AERoof hatch and floor hatch
SD-04 Samples

2.4   G AEControl-joint covers
06100 SD-02 Shop Drawings

3.2.2   G RENailers and Nailing Strips
SD-07 Certificates

2.1.1   G REGrading and Marking
06200 SD-02 Shop Drawings

G AEFinish Carpentry
2.1.5   G AEWood Ceiling

SD-03 Product Data
G AEWood Items,  and Trim

SD-04 Samples
2.1.6   G AEMoldings
2.1.5   G AEWood ceiling

06410 SD-02 Shop Drawings
1.7   G AEShop Drawings
3.1   G AEInstallation

SD-03 Product Data
2.1   G AEWood Materials
2.7   G AEWood Finishes
2.8.7.3   G AEFinish Schedule

SD-04 Samples
2.2   G AEPlastic Laminates

SD-07 Certificates
1.4   Quality Assurance
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06410 2.7   G AELaminate Clad Casework
3.1   G AELaminate Clad Casework

07110 SD-07 Certificates
G REMaterials

07140 SD-03 Product Data
2.1   G REFluid Applied Membrane
2.2   G REProtection Board
3.2   G REProtection Board

Applications
SD-07 Certificates

G REMaterials
07190 SD-03 Product Data

2.2   Water repellents
SD-06 Test Reports

1.3.2   Water absorption
2.3.1   Accelerated weathering
2.3.1   Resistance to chloride ion

penetration
1.3.2   Moisture vapor transmission
2.3.1   Moisture vapor transmission
2.3.1   Scaling resistance
1.3.2   Water Penetration and Leakage

SD-07 Certificates
1.3.1   Manufacturer's qualifications
1.3.1   Applicator's qualifications
1.3.3   Evidence of acceptable variation
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07190 1.12   Warranty
SD-08 Manufacturer’s Instructions

3.4   Application
1.7.1   material safety data sheets

07212 SD-03 Product Data
2.1   Blanket insulation
2.3   Vapor retarder
2.4   Pressure sensitive tape
2.5   Accessories

SD-08 Manufacturer’s Instructions
3.3.1   Insulation

07214 SD-03 Product Data
2.1   G REBlock or board insulation
2.2   Pressure sensitive tape
2.4   Accessories

SD-07 Certificates
G REInsulation

SD-08 Manufacturer’s Instructions
2.1   Block or Board Insulation
2.4.1   Adhesive

07220 SD-03 Product Data
3.7   G REApplication of Insulation
3.8   G REInspection

SD-07 Certificates
2.2   G REInsulation

07413 SD-02 Shop Drawings
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07413 2.1   G AESiding and Soffit Panels
SD-04 Samples

2.3   G AEAccessories
2.1   G AESiding and Soffit Panels
2.4   G AEFasteners
2.5   G REInsulation
2.7   G AEGaskets and Insulating

Compounds
2.6   G AESealant

SD-07 Certificates
2.1   G RESiding and Soffit Panels
3.1   G REInstallation
2.3   G REAccessories
2.5   G REInsulation

07416 SD-02 Shop Drawings
G AEStructural Standing Seam Metal

Roof System
2.14   G AESnow Guards

SD-03 Product Data
G REDesign Analysis
G REQualifications

SD-04 Samples
2.3   G AEAccessories
2.1   G AERoof Panels
2.6   G AEFactory Color Finish
2.4   G AEFasteners
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07416 2.8   G REInsulation
2.10   G REGaskets and Insulating

Compounds
2.9   G RESealant
2.2   G REConcealed Anchor Clips
2.5   G RESubpurlins
2.12   G AEEPDM Rubber Boots

SD-06 Test Reports
G RETest Report for Uplift Resistance

of the SSSMR
SD-07 Certificates

G REStructural Standing Seam Metal
Roof System

2.8   G REInsulation
07530 SD-02 Shop Drawings

1.3.2   G AERoofing System
SD-03 Product Data

3.3   G REInstallation
3.4   G AEProtection of Finished Roofing
3.5   G AEInspection

SD-07 Certificates
1.3.4   G REMaterials

07600 SD-02 Shop Drawings
2.1   G AEMaterials

07840 SD-02 Shop Drawings
2.1   G REFirestopping Materials
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07840 SD-07 Certificates
2.1   G REFirestopping Materials
1.5   G REInstaller Qualifications
3.3   G REInspection

07900 SD-03 Product Data
2.1   G REBacking
2.2   G REBond-Breaker
2.5   G RESealant

SD-07 Certificates
2.5   G RESealant

08110 SD-02 Shop Drawings
2.1   G AEDoors
2.7   G AEFrames
2.5   Accessories
2.9   Weatherstripping

G RESchedule of doors
G RESchedule of frames

SD-03 Product Data
2.1   G AEDoors
2.7   G AEFrames
2.5   Accessories
2.9   Weatherstripping

08120 SD-02 Shop Drawings
2.1   G AEDoors and frames

SD-08 Manufacturer’s Instructions
2.1   Doors and frames
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08210 SD-02 Shop Drawings
2.1   G AEDoors

SD-03 Product Data
2.1   G REDoors
2.2   Accessories
2.3.7   Water-resistant sealer
1.4   warranty

SD-04 Samples
2.1   Doors
2.3.6.2   G AEDoor finish colors

SD-06 Test Reports
Split resistance
Cycle-slam
Hinge loading resistance

08520 SD-02 Shop Drawings
G AEAluminum Windows

SD-03 Product Data
G AEAluminum Windows

SD-04 Samples
G AEAluminum Windows

SD-06 Test Reports
G REAluminum Windows

SD-07 Certificates
G REAluminum Windows

08710 SD-02 Shop Drawings
1.3   G AEHardware schedule
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08710 2.3.8   Keying system
SD-03 Product Data

2.3   G AEHardware items
SD-08 Manufacturer’s Instructions

3.1   Installation
SD-10 Operation and Maintenance
Data

1.3   G REHardware Schedule
SD-11 Closeout Submittals

1.4   Key bitting
08810 SD-02 Shop Drawings

3.2   G AEInstallation
SD-03 Product Data

2.2   G REInsulating Glass
2.8   G REGlazing Accessories

SD-04 Samples
2.2   G AEInsulating Glass

SD-07 Certificates
2.2   G REInsulating Glass

09100 SD-02 Shop Drawings
2.1   G AEMetal support systems

09250 SD-03 Product Data
Glass Mat Water-Resistant
Gypsum Tile Backing Board

2.1.2   Water-Resistant Gypsum Backing
Board
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09250 2.1.3   Glass Mat Covered or Reinforced
Gypsum Sheathing

Glass Mat Covered or Reinforced
Gypsum Sheathing Sealant

2.1.4   Impact Resistant Gypsum Board
2.1.9   Accessories

SD-07 Certificates
2.1   G REAsbestos Free Materials

09310 SD-03 Product Data
2.1   G AETile
2.2   G AESetting-Bed
2.4   G AEMortar, Grout, and Adhesive
2.5   G AEWaterproofing Membrane

SD-04 Samples
2.1   G AETile
2.1.4   G AEAccessories
2.5   G AEWaterproofing Membrane

SD-06 Test Reports
G AETesting

SD-07 Certificates
2.1   G AETile
2.4   G AEMortar, Grout, and Adhesive
2.5   G AEWaterproofing Membrane

09510 SD-02 Shop Drawings
1.3   G AEApproved Detail Drawings

SD-03 Product Data
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09510 G AEAcoustical Ceiling Systems
SD-04 Samples

2.1   G AEAcoustical Units
SD-06 Test Reports

2.7   G AECeiling Attenuation Class and
Test

SD-07 Certificates
2.1   G AEAcoustical Units

09650 SD-03 Product Data
G AEResilient Flooring and

Accessories
SD-04 Samples

3.2   G AEFlooring
SD-06 Test Reports

3.3   G AEMoisture Test
09670 SD-04 Samples

2.1   G AEFlooring
SD-07 Certificates

1.6   G AEQualifications of installer
SD-08 Manufacturer’s Instructions

3.3   G AEApplication
SD-10 Operation and Maintenance
Data

2.1   G AEFlooring
09900 SD-02 Shop Drawings

3.10   Piping identification

SUBMITTAL REGISTER
CONTRACT NO.

TITLE AND LOCATION CONTRACTOR

CONTRACTOR:
SCHEDULE DATES

CONTRACTOR
ACTION

APPROVING AUTHORITY

A
C
T
I
V
I
T
Y
 
N
O

T
R
A
N
S
M
I
T
T
A
L
 
N
O

S
P
E
C
 
S
E
C
T

DESCRIPTION

ITEM SUBMITTED

P
A
R
A
G
R
A
P
H

#
 
 
 
 

C
L
A
S
S
I
F
I
C
A
T
I
O
N

G
O
V
T
 
O
R
 
A
/
E
 
R
E
V
W
R SUBMIT

APPROVAL
NEEDED

BY

MATERIAL
NEEDED

BY

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

DATE FWD
TO APPR

AUTH/

DATE RCD
FROM

CONTR

DATE FWD
TO OTHER
REVIEWER

DATE RCD
FROM OTH
REVIEWER

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

MAILED
TO

CONTR/

DATE RCD
FRM APPR

AUTH REMARKS

(a) (b) (c) (d) (e) (f) (g) (h) (i) (j) (k) (l) (m) (n) (o) (p) (q) (r)



SUBMITTAL FORM,Jan 96 PREVIOUS EDITION IS OBSOLETE PAGE 24 OF 41 PAGES

FY 03 Dining Facility, Fort Carson, Colorado

09900 3.10   stencil
SD-03 Product Data

2.1   G AECoating
2.1   Manufacturer's Technical Data

Sheets
SD-04 Samples

1.9   G AEColor
SD-07 Certificates

1.3   Applicator's qualifications
1.4.1.2   G AEQualification Testing

SD-08 Manufacturer’s Instructions
Application instructions

3.6.2   Mixing
1.7.2   Manufacturer's Material Safety

Data Sheets
SD-10 Operation and Maintenance
Data

2.1   G AECoatings:
10160 SD-02 Shop Drawings

1.3   G AEApproved Detail Drawings
SD-03 Product Data

G AEToilet Partition System
SD-04 Samples

G AEToilet Partition System
10260 SD-02 Shop Drawings

2.2   G AECorner Guards
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10260 SD-03 Product Data
2.2   G AECorner Guards

SD-04 Samples
2.4   G AEFinish

SD-07 Certificates
2.2   G AECorner Guards

10505 SD-02 Shop Drawings
2.1   G RETypes
2.1   G RELocation
3.1   Installation
3.2   Numbering system

SD-03 Product Data
2.2   Material
2.2.3   Finish
2.3   components
3.1   Assembly
2.4   Locker Room benches
3.1.1   Locker Room benches

SD-04 Samples
1.5.1   G AEColor chips

10650 SD-02 Shop Drawings
2.2   G AEOperable Partitions

SD-03 Product Data
2.2   G AEOperable Partitions

SD-04 Samples
2.2   G AEOperable Partitions
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10650 SD-07 Certificates
2.1   G AEMaterials
2.2   G AEOperable Partitions

SD-10 Operation and Maintenance
Data

2.2   G REOperable Partitions
10800 SD-03 Product Data

2.1.2   G AEFinishes
2.2   G AEAccessory Items

SD-04 Samples
2.1.2   G AEFinishes
2.2   G AEAccessory Items

SD-10 Operation and Maintenance
Data

2.2.8   G REElectric Hand Dryer
11162 SD-02 Shop Drawings

2.1   G RELoading Dock Levelers
SD-03 Product Data

2.1   G RELoading Dock Levelers
SD-10 Operation and Maintenance
Data

2.1   G RELoading Dock Levelers
11400A SD-02 Shop Drawings

1.11   G AEFood Service Equipment
3.5   G AEInstallation

SD-03 Product Data
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11400A 1.11   G AEFood Service Equipment
SD-06 Test Reports

3.6   G RETesting
SD-10 Operation and Maintenance
Data

1.11   G REFood Service Equipment
12490 SD-02 Shop Drawings

3.2   G AEApproved Detail Drawings
SD-03 Product Data

3.2   G AEWindow Treatments
1.2   G AEHardware

SD-04 Samples
3.2   G AEWindow Treatments

13080 SD-02 Shop Drawings
3.1   G EDBracing

13100 SD-02 Shop Drawings
G REDrawings

SD-07 Certificates
2.1   G REMaterials

13110A SD-02 Shop Drawings
1.3.8   G EDDrawings
1.3.2   G EDContractor's Modifications

SD-03 Product Data
G EDEquipment

3.9   Spare Parts
SD-06 Test Reports

SUBMITTAL REGISTER
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13110A 3.5   G EDTests and Measurements
1.3.2   G EDContractor's Modifications

SD-07 Certificates
G EDCathodic Protection System

1.3.1   G EDServices of 'Corrosion Expert'
SD-10 Operation and Maintenance
Data

G RECathodic Protection System
3.6   G RETraining Course

13851 SD-02 Shop Drawings
1.4.1   G REFire Alarm Reporting System

SD-03 Product Data
2.2   G REStorage Batteries

G REVoltage Drop
2.7.4   G RESpecial Tools and Spare Parts
1.5   G RETechnical Data and Computer

Software
3.5   G RETraining
3.4   G RETesting

G REFire Alarm Test Plan
SD-06 Test Reports

3.4   G RETesting
SD-07 Certificates

1.4.6   G REEquipment
1.3.7   G REQualifications

SUBMITTAL REGISTER
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13851 SD-10 Operation and Maintenance
Data

1.5   G RETechnical Data and Computer
Software

13930 SD-02 Shop Drawings
G EDSprinkler System Shop Drawings

As-Built Shop Drawings
SD-03 Product Data

3.1   Fire Protection Related Submittals
G EDLoad Calculations for Sizing Sway

Bracing
G EDComponents and Equipment Data

1.7   G EDHydraulic Calculations
Spare Parts

G REPreliminary Tests Procedures
G REFinal Acceptance Test

Procedures
G REOn-site Training Schedule

3.9   G REPreliminary Tests
G REFinal Acceptance Test

1.8   G EDFire Protection Specialist
Qualifications

1.9   G RESprinkler System Installer
Qualifications

SD-06 Test Reports
G REPreliminary Tests Report

SUBMITTAL REGISTER
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CONTRACTOR:
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CONTRACTOR
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13930 G REFinal Acceptance Test Report
SD-07 Certificates

G REFire Protection Specialist
Inspection

SD-10 Operation and Maintenance
Data

G REWet Pipe Sprinkler System
15070 SD-02 Shop Drawings

1.2.4   G EDBracing
15080 SD-04 Samples

G REThermal Insulation Materials
15181 SD-02 Shop Drawings

2.4   G REPiping System
SD-03 Product Data

2.4   Piping System
2.12   Water Treatment Systems

Spare Parts
1.3   G REQualifications
3.3   G REField Tests
3.4   G REDemonstrations
1.6.1   Verification of Dimensions

SD-06 Test Reports
3.3   Field Tests

SD-10 Operation and Maintenance
Data

G REOperation Manuals

SUBMITTAL REGISTER
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15181 3.4   G REMaintenance Manuals
2.12   G REWater Treatment Systems

15182 SD-02 Shop Drawings
2.3   G RERefrigerant Piping System

SD-03 Product Data
2.3   Refrigerant Piping System

Spare Parts
1.3   G REQualifications
3.3   G RERefrigerant Piping Tests
3.4   G REDemonstrations
1.6.1   Verification of Dimensions

SD-06 Test Reports
3.3   Refrigerant Piping Tests

SD-10 Operation and Maintenance
Data

G REOperation Manuals
3.4   G  REMaintenance Manuals

15190 SD-02 Shop Drawings
3.2   G REGas Piping System

SD-03 Product Data
G REQualifications

SD-06 Test Reports
Testing

3.16.1   Pressure Tests
3.16.2   Test With Gas

15400 SD-02 Shop Drawings
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15400 3.9.1   G REPlumbing System
Electrical Schematics

SD-03 Product Data
1.5.1   G REWelding
3.10   G AEPlumbing Fixture Schedule
3.4   Vibration-Absorbing Features
3.9.1   Plumbing System

SD-06 Test Reports
3.9   Tests, Flushing and Disinfection

Backflow Prevention Assembly
Tests

SD-07 Certificates
Materials and Equipment

SD-10 Operation and Maintenance
Data

3.9.1   G REPlumbing System
15569 SD-02 Shop Drawings

G REHeating System
3.2   G REPiping Installation
3.2.4.4   G REInstallation
3.2.7   G REInstallation

SD-03 Product Data
G REManufacturer's Catalog Data
G RESpare Parts Data
G REWater Treatment Plan

2.12   G REBoiler Water Treatment

SUBMITTAL REGISTER
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15569 3.6   G REHeating System Tests
3.8   G REFuel System Tests
1.3.6   G REWelding

Qualification
3.9   G REField Instructions
3.3   G RETests

SD-06 Test Reports
3.6   Heating System Tests
3.8   Fuel System Tests

Water Treatment Tests
SD-10 Operation and Maintenance
Data

G REHeating System
2.12   G REWater Treatment System

15620 SD-02 Shop Drawings
G REDrawings

3.1   G REInstallation
SD-03 Product Data

3.1.1   Refrigeration System
G RESpare Parts

3.5   Posted Instructions
1.5.1   Verification of Dimensions
1.6   Manufacturer's Multi-Year

Compressor Warranty
3.1.1.2   G RESystem Performance Tests
3.4   G RESystem Performance Tests
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15620 3.5   G REDemonstrations
SD-06 Test Reports

3.1.1.2   System Performance Tests
3.4   System Performance Tests

SD-07 Certificates
3.1.1   Refrigeration System

SD-10 Operation and Maintenance
Data

G REOperation Manuals
3.5   G REMaintenance Manuals

15700 SD-02 Shop Drawings
G REDrawings

SD-03 Product Data
Unitary Equipment

G RESpare Parts Data
3.5   Posted Instructions
1.5.1   Verification of Dimensions
3.4   G RESystem Performance Tests
3.5   G REDemonstrations

SD-06 Test Reports
3.3   G RERefrigerant Tests, Charging, and

Start-Up
3.4   G RESystem Performance Tests

SD-10 Operation and Maintenance
Data

G REOperation Manuals
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SECTION 01355

ENVIRONMENTAL PROTECTION
10/00

PART 1   GENERAL

ATTACHMENTS:  Land Development Application
              Fugitive Dust Control Plan for Land Development
              Notice of Start-Up Form

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

ARMY REGULATION

AR 200-5 Pest Management

CODE OF FEDERAL REGULATIONS (CFR)

33 CFR 328 Definitions

40 CFR 68 Chemical Accident Prevention Provisions

40 CFR 152 - 186 Pesticide Programs

40 CFR 260 Hazardous Waste Management System: General

40 CFR 261 Identification and Listing of Hazardous 
Waste

40 CFR 262 Standards Applicable to Generators of 
Hazardous Waste

40 CFR 279 Standards for the Management of Used Oil

40 CFR 302 Designation, Reportable Quantities, and 
Notification

40 CFR 355 Emergency Planning and Notification

49 CFR 171 - 178 Hazardous Materials Regulations

ENGINEERING MANUALS (EM)

EM 385-1-1 (1996) U.S. Army Corps on Engineers Safety 
and Health Requirements Manual

US ARMY CORPS OF ENGINEERS TECHNICAL REPORT

WETLAND MANUAL Corps of Engineers Wetlands Delineation 
Manual Technical Report Y-87-1
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FORT CARSONS SPECIFIC REQUIREMENTS

SPCCP Spill Prevention, Control and 
Counter-Measures Plan

1.2   DEFINITIONS

1.2.1   Environmental Pollution and Damage

Environmental pollution and damage is the presence of chemical, physical, 
or biological elements or agents which adversely affect human health or 
welfare; unfavorably alter ecological balances of importance to human life; 
affect other species of importance to humankind; or degrade the environment 
aesthetically, culturally and/or historically.

1.2.2   Environmental Protection

Environmental protection is the prevention/control of pollution and habitat 
disruption that may occur to the environment during construction.  The 
control of environmental pollution and damage requires consideration of 
land, water, and air; biological and cultural resources; and includes 
management of visual aesthetics; noise; solid, chemical, gaseous, and 
liquid waste; radiant energy and radioactive material as well as other 
pollutants.

1.2.3   Contractor Generated Hazardous Waste

Contractor generated hazardous waste means materials that, if abandoned or 
disposed of, may meet the definition of a hazardous waste.  These waste 
streams would typically consist of material brought on site by the 
Contractor to execute work, but are not fully consumed during the course of 
construction.  Examples include, but are not limited to, excess paint 
thinners (i.e. methyl ethyl ketone, toluene etc.), waste thinners,excess 
paints, excess solvents, waste solvents, and excess pesticides, and 
contaminated pesticide equipment rinse water.

1.2.4   Installation Pest Management Coordinator

Installation Pest Management Coordinator (IPMC) is the individual 
officially designated by the Installation Commander to oversee the 
Installation Pest Management Program and the Installation Pest Management 
Plan.

1.2.5   Land Application for Discharge Water

The term "Land Application" for discharge water implies that the Contractor 
shall discharge water at a rate which allows the water to percolate into 
the soil.  No sheeting action, soil erosion, discharge into storm sewers, 
discharge into defined drainage areas, or discharge into the "waters of the 
United States" shall occur.  Land Application shall be in compliance with 
all applicable Federal, State, and local laws and regulations.

1.2.6   Pesticide

Pesticide is defined as any substance or mixture of substances intended for 
preventing, destroying, repelling, or mitigating any pest, or intended for 
use as a plant regulator, defoliant or desiccant.
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1.2.7   Pests

The term "pests" means arthropods, birds, rodents, nematodes, fungi, 
bacteria, viruses, algae, snails, marine borers, snakes, weeds and other 
organisms (except for human or animal disease-causing organisms) that 
adversely affect readiness, military operations, or the well-being of 
personnel and animals; attack or damage real property, supplies, equipment, 
or vegetation; or are otherwise undesirable.

1.2.8   Surface Discharge

The term "Surface Discharge" implies that the water is discharged with 
possible sheeting action and subsequent soil erosion may occur.  Waters 
that are surface discharged may terminate in drainage ditches, storm 
sewers,creeks, and/or "waters of the United States" and would require a 
permit to discharge water from the governing agency.

1.2.9   Waters of the United States

All waters which are under the jurisdiction of the Clean Water Act, as 
defined in 33 CFR 328.

1.2.10   Wetlands

Wetlands means those areas that are inundated or saturated by surface or 
ground water at a frequency and duration sufficient to support, and that 
under normal circumstances do support, a prevalence of vegetation typically 
adapted for life in saturated soil conditions.  Wetlands generally include 
swamps, marshes, and bogs.  Official determination of whether or not an 
area is classified as a wetland must be done in accordance with WETLAND 
MANUAL.

1.3   GENERAL REQUIREMENTS

The Contractor shall minimize environmental pollution and damage that may 
occur as the result of construction operations.  The environmental 
resources within the project boundaries and those affected outside the 
limits of permanent work shall be protected during the entire duration of 
this contract.  The Contractor shall comply with all applicable 
environmental Federal, State, and local laws and regulations.  The 
Contractor shall be responsible for any delays resulting from failure to 
comply with environmental laws and regulations.

1.4   SUBCONTRACTORS

The Contractor shall ensure compliance with this section by subcontractors.

1.5   PAYMENT

No separate payment will be made for work covered under this section.  The 
Contractor shall be responsible for payment of fees associated with 
environmental permits, application, and/or notices obtained by the 
Contractor.  All costs associated with this section shall be included in 
the contract price.  The Contractor shall be responsible for payment of all 
fines/fees for violation or non-compliance with Federal, State, Regional 
and local laws and regulations.

1.6   SUBMITTALS
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Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Environmental Protection Plan; G-RE

  The environmental protection plan.

1.7   ENVIRONMENTAL PROTECTION PLAN

Prior to commencing construction activities or delivery of materials to the 
site, the Contractor shall submit an Environmental Protection Plan for 
review and approval by the Contracting Officer.  The purpose of the 
Environmental Protection Plan is to present a comprehensive overview of 
known or potential environmental issues which the Contractor must address 
during construction.  Issues of concern shall be defined within the 
Environmental Protection Plan as outlined in this section.  The Contractor 
shall address each topic at a level of detail commensurate with the 
environmental issue and required construction task(s).  Topics or issues 
which are not identified in this section, but which the Contractor 
considers necessary, shall be identified and discussed after those items 
formally identified in this section.  Prior to submittal of the 
Environmental Protection Plan, the Contractor shall meet with the 
Contracting Officer for the purpose of discussing the implementation of the 
initial Environmental Protection Plan; possible subsequent additions and 
revisions to the plan including any reporting requirements; and methods for 
administration of the Contractor's Environmental Plans.  The Contractor 
shall maintain a current version of the Environmental Protection Plan on 
site for review by interested parties.

1.7.1   Compliance

No requirement in this Section shall be construed as relieving the 
Contractor of any applicable Federal, State, and local environmental 
protection laws and regulations.  During Construction, the Contractor shall 
be responsible for identifying, submitting for approval, and implementing 
any additional requirements to be included in the Environmental Protection 
Plan.

1.7.2   Contents

The environmental protection plan shall include, but shall not be limited 
to, the following:

a.  Name(s) of person(s) within the Contractor's organization who 
is(are) responsible for ensuring adherence to the Environmental 
Protection Plan.

b.  Name(s) and qualifications of person(s) responsible for manifesting 
hazardous waste to be removed from the site, if applicable.

c.  Name(s) and qualifications of person(s) responsible for training 
the Contractor's environmental protection personnel.
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d.  Description of the Contractor's environmental protection personnel 
training program.

e.  An erosion and sediment control plan which identifies the type and 
location of the erosion and sediment controls to be provided.  The plan 
shall include monitoring and reporting requirements to assure that the 
control measures are in compliance with the erosion and sediment 
control plan, Federal, State, and local laws and regulations.  A Storm 
Water Pollution Prevention Plan (SWPPP) may be substituted for this 
plan.

f.  Drawings showing locations of proposed temporary excavations or 
embankments for haul roads, stream crossings, material storage areas, 
structures, sanitary facilities, and stockpiles of excess or spoil 
materials including methods to control runoff and to contain materials 
on the site.

g.  Traffic control plans including measures to reduce erosion of 
temporary roadbeds by construction traffic, especially during wet 
weather.  Plan shall include measures to minimize  the amount of mud 
transported onto paved public roads by vehicles or runoff.

h.  Work area plan showing the proposed activity in each portion of the 
area and identifying the areas of limited use or nonuse.  Plan should 
include measures for marking the limits of use areas including methods 
for protection of features to be preserved within authorized work areas.

i.  Drawing showing the location of borrow areas.

j.  The Spill Control plan shall include the procedures, instructions, 
and reports to be used in the event of an unforeseen spill of a 
substance regulated by 40 CFR 68, 40 CFR 302, 40 CFR 355, and/or 
regulated under State or Local laws and regulations.  The Spill Control 
Plan supplements the requirements of EM 385-1-1 and Fort Carson's Spill 
Prevention, Control and Counter-Measures Plan SPCCP.  This plan shall 
include as a minimum:

1.  The name of the individual who will report any spills or 
hazardous substance releases and who will follow up with complete 
documentation.  This individual shall immediately notify the Fort 
Carson's Fire Department, the Contracting Officer, and Fort 
Carson's Directorate of Environmental Compliance and Management 
(DECAM)Office in addition to the legally required Federal, State, 
and local reporting channels (including the National Response 
Center 1-800-424-8802) if a reportable quantity is released to the 
environment.  The plan shall contain a list of the required 
reporting channels and telephone numbers.

2.  The name and qualifications of the individual who will be 
responsible for implementing and supervising the containment and 
cleanup.

3.  Training requirements for Contractor's personnel and methods 
of accomplishing the training.

4.  A list of materials and equipment to be immediately available 
at the job site, tailored to cleanup work of the potential 
hazard(s) identified.
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5.  The names and locations of suppliers of containment materials 
and locations of additional fuel oil recovery, cleanup, 
restoration, and material-placement equipment available in case of 
an unforeseen spill emergency.

6.  The methods and procedures to be used for expeditious 
contaminant cleanup.

k.  A non-hazardous solid waste disposal plan identifying methods and 
locations for solid waste disposal including clearing debris.  The plan 
shall include schedules for disposal.  The Contractor shall identify 
any subcontractors responsible for the transportation and disposal of 
solid waste.  Licenses or permits shall be submitted for solid waste 
disposal sites that are not a commercial operating facility.  Evidence 
of the disposal facility's acceptance of the solid waste shall be 
attached to this plan during the construction.  The Contractor shall 
attach a copy of each of the Non-hazardous Solid Waste Diversion 
Reports to the disposal plan.  The report shall be submitted on the 
first working day after the first quarter that non-hazardous solid 
waste has been disposed and/or diverted and shall be for the previous 
quarter (e.g. the first working day of January, April, July, and 
October).  The report shall indicate the total amount of waste 
generated and total amount of waste diverted in cubic meters  or tons 
along with the percent that was diverted.

l.  A recycling and solid waste minimization plan with a list of 
measures to reduce consumption of energy and natural resources.  The 
plan shall detail the Contractor's actions to comply with and to 
participate in Federal, State, Regional, and local government sponsored 
recycling programs to reduce the volume of solid waste at the source.

m.  An air pollution control plan detailing provisions to assure that 
dust, debris, materials, trash, etc., do not become air borne and 
travel off the project site.

n.  A contaminant prevention plan that: identifies potentially 
hazardous substances to be used on the job site; identifies the 
intended actions to prevent introduction of such materials into the 
air, water, or ground; and details provisions for compliance with 
Federal, State, and local laws and regulations for storage and handling 
of these materials.  In accordance with EM 385-1-1, a copy of the 
Material Safety Data Sheets (MSDS) and the maximum quantity of each 
hazardous material to be on site at any given time shall be included in 
the contaminant prevention plan.  As new hazardous materials are 
brought on site or removed from the site, the plan shall be updated.

o.  A waste water management plan that identifies the methods and 
procedures for management and/or discharge of waste waters which are 
directly derived from construction activities, such as concrete curing 
water, clean-up water, dewatering of ground water, disinfection water, 
hydrostatic test water, and water used in flushing of lines.  If a 
settling/retention pond is required, the plan shall include the design 
of the pond including drawings, removal plan, and testing requirements 
for possible pollutants.  If land application will be the method of 
disposal for the waste water, the plan shall include a sketch showing 
the location for land application along with a description of the 
pretreatment methods to be implemented.  If surface discharge will be 
the method of disposal, a copy of the permit and associated documents 
shall be included as an attachment prior to discharging the waste 
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water.  If disposal is to a sanitary sewer, the plan shall include 
documentation that the Waste Water Treatment Plant Operator has 
approved the flow rate, volume, and type of discharge.

p.  A historical, archaeological, cultural, biological, and wetland 
resources plan that defines procedures for identifying and protecting 
the resources known to be on the project site and any resources 
discovered during construction.  The plan shall identify lines of 
communication between Contractor personnel and the Contracting Officer.

q.  A pesticide treatment plan shall be included and updated, as 
information becomes available.  The plan shall include: sequence of 
treatment, dates, times, locations, pesticide trade name, EPA 
registration numbers, authorized uses, chemical composition, 
formulation, original and applied concentration, application rates of 
active ingredient (i.e. pounds of active ingredient applied), equipment 
used for application and calibration of equipment.  The Contractor is 
responsible for Federal, State, Regional and Local pest management 
record keeping and reporting requirements as well as any additional 
Installation  specific requirements.   The Contractor shall follow AR 
200-5 Pest Management, Chapter 2, Section III "Pest Management Records 
and Reports" for data required to be reported to the Installation.

1.7.3   Appendix

Copies of all environmental permits, permit application packages, approvals 
to construct, notifications, certifications, reports, and termination 
documents shall be attached,as an appendix, to the Environmental Protection 
Plan.

1.8   PROTECTION FEATURES

This paragraph supplements the Contract Clause PROTECTION OF EXISTING 
VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND IMPROVEMENTS.  Prior to 
start of any on site construction activities, the Contractor and the 
Contracting Officer shall make a joint condition survey.  Immediately 
following the survey, the Contractor shall prepare a brief report including 
a plan describing the features requiring protection under the provisions of 
the Contract Clauses, which are not specifically identified on the drawings 
as environmental features requiring protection along with the condition of 
trees, shrubs and grassed areas immediately adjacent to the site of work 
and adjacent to the Contractor's assigned storage area and access route(s), 
as applicable.  This survey report shall be signed by both the the 
Contractor and the Contracting Officer upon mutual agreement as to its 
accuracy and completeness.  The Contractor shall protect those 
environmental features included in the survey report and any indicated on 
the drawings, regardless of interference which their preservation may cause 
to the Contractor's work under the contract.

1.9   ENVIRONMENTAL ASSESSMENT OF CONTRACT DEVIATIONS

Any deviations, requested by the Contractor, from the drawings,plans and 
specifications which may have an environmental impact will be subject to 
approval by the Contracting Officer and may require an extended review, 
processing, and approval time.  The Contracting Officer reserves the right 
to disapprove alternate methods, even if they are more cost effective, if 
the Contracting Officer determines that the proposed alternate method will 
have an adverse environmental impact.
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1.10   NOTIFICATION

The Contracting Officer will notify the Contractor in writing of any 
observed noncompliance with Federal, State or local environmental laws or 
regulations, permits, and other elements of the Contractor's Environmental 
Protection plan.  The Contractor shall, after receipt of such notice, 
inform the Contracting Officer of the proposed corrective action and take 
such action when approved by the Contracting Officer.  The Contracting 
Officer may issue an order stopping all or part of the work until 
satisfactory corrective action has been taken.  No time extensions shall be 
granted or equitable adjustments allowed to the Contractor for any such 
suspensions.  This is in addition to any other actions the Contracting 
Officer may take under the contract, or in accordance with the Federal 
Acquisition Regulation or Federal Law.

PART 2   PRODUCTS (NOT USED)

PART 3   EXECUTION

3.1   ENVIRONMENTAL PERMITS, REVIEWS, APPROVALS, AND NOTIFICATIONS

This paragraph supplements the Contractor's responsibility under the 
contract clause "PERMITS AND RESPONSIBILITIES".  The Contractor shall be 
responsible for obtaining all environmental construction permits, 
approvals, and/or submitting notifications required by Federal, State, 
Regional, and local environmental laws and regulations.  

3.1.1   State of Colorado Fugitive Dust Permit

The Contractor shall be responsible for obtaining the State of Colorado 
Land Development (Fugitive Dust)permit prior to construction commencing.  
The State of Colorado may take a maximum of 60-days to review and issue the 
permit.  The Contractor shall be responsible for completing, modifying any 
information to comply with the State of Colorado laws and regulations, and 
submitting the attached Air Pollutant Emission Notice(APEN)-and-Application 
for Construction permit including the Land Development-Fugitive Dust 
Control Plan, and the Notice of Start-up (which is required to be submitted 
30 days prior to commencement of construction) along with the project's 
grading plan to the State of Colorado.  The Contractor is responsible for 
payment of all fees associated with the permit.

3.1.2   EPA's National Pollutant Discharge Elimination System (NPDES) General 
Permit for Storm Water Discharge Associated with Construction Sites

The Contractor and the Government shall be co-permittee's for EPA's 
National Pollutant Discharge Elimination System (NPDES) General Permit for 
Storm Water Discharge Associated with Construction Sites on Federal Lands 
in the State of Colorado.  See SECTION 01565 NPDES PERMITS FOR STORM WATER 
DISCHARGES FROM CONSTRUCTION SITES.

3.2   LAND RESOURCES

The Contractor shall confine all activities to areas defined by the 
drawings and specifications.  Prior to the beginning of any construction, 
the Contractor shall identify any land resources to be preserved within the 
work area.  Except in areas indicated on the drawings or specified to be 
cleared, the Contractor shall not remove, cut, deface, injure, or destroy 
land resources including trees, shrubs, vines, grasses, topsoil, and land 
forms without approval.  No ropes, cables, or guys shall be fastened to or 
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attached to any trees for anchorage unless specifically authorized.  The 
Contractor shall provide effective protection for land and vegetation 
resources at all times as defined in the following subparagraphs.  Stone, 
soil, or other materials displaced into uncleared areas shall be removed by 
the Contractor.

3.2.1   Work Area Limits

Prior to commencing construction activities, the Contractor shall mark the 
areas that need not be disturbed under this contract.  Isolated areas 
within the general work area which are not to be disturbed shall be marked 
or fenced.  Monuments and markers shall be protected before construction 
operations commence.  Where construction operations are to be conducted 
during darkness, any markers shall be visible in the dark.  The 
Contractor's personnel shall be knowledgeable of the purpose for marking 
and/or protecting particular objects.

3.2.2   Landscape

Trees, shrubs, vines, grasses, land forms and other landscape features 
indicated and defined on the drawings to be preserved shall be clearly 
identified by marking, fencing, or wrapping with boards, or any other 
approved techniques.  The Contractor shall restore landscape features 
damaged or destroyed during construction operations outside the limits of 
the approved work area.

3.2.3   Erosion and Sediment Controls

The Contractor shall be responsible for providing erosion and sediment 
control measures in accordance with Federal, State, and local laws and 
regulations.  The erosion and sediment controls selected and maintained by 
the Contractor shall be such that water quality standards are not violated 
as a result of the Contractor's construction activities.  The area of bare 
soil exposed at any one time by construction operations should be kept to a 
minimum.  The Contractor shall construct or install temporary and permanent 
erosion and sediment control best management practices (BMPs) as specified 
in Section 01356 STORM WATER POLLUTION PREVENTION MEASURES.  BMPs may 
include, but not be limited to, vegetation cover, stream bank 
stabilization, slope stabilization, silt fences, construction of terraces, 
interceptor channels, sediment traps, inlet and outfall protection, 
diversion channels, and sedimentation basins.  Any temporary measures shall 
be removed after the area has been stabilized.

3.2.4   Contractor Facilities and Work Areas

The Contractor's field offices, staging areas, stockpile storage, and 
temporary buildings shall be placed in areas designated on the drawings or 
as directed by the Contracting Officer.  Temporary movement or relocation 
of Contractor facilities shall be made only when approved.  Erosion and 
sediment controls shall be provided for on-site borrow and spoil areas to 
prevent sediment from entering nearby waters.  Temporary excavation and 
embankments for plant and/or work areas shall be controlled to protect 
adjacent areas.

3.3   WATER RESOURCES

The Contractor shall monitor construction activities to prevent pollution 
of surface and ground waters.  Toxic or hazardous chemicals shall not be 
applied to soil or vegetation unless otherwise indicated.  All water areas 
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affected by construction activities shall be monitored by the Contractor. 
For construction activities immediately adjacent to impaired surface 
waters, the Contractor shall be capable of quantifying sediment or 
pollutant loading to that surface water when required by State or Federally 
issued Clean Water Act permits.

3.3.1   Wetlands

The Contractor shall not enter, disturb, destroy, or allow discharge of 
contaminants into any wetlands. 

3.4   AIR RESOURCES

Equipment operation, activities, or processes performed by the Contractor 
shall be in accordance with all Federal and State air emission and 
performance laws and standards.

3.4.1   Particulates

Dust particles; aerosols and gaseous by-products from construction 
activities; and processing and preparation of materials, such as from 
asphaltic batch plants; shall be controlled at all times, including 
weekends, holidays and hours when work is not in progress.  The Contractor 
shall maintain excavations, stockpiles, haul roads, permanent and temporary 
access roads, plant sites, spoil areas, borrow areas, and other work areas 
within or outside the project boundaries free from particulates which would 
cause the Federal, State, and local air pollution standards to be exceeded 
or which would cause a hazard or a nuisance.  Sprinkling, chemical 
treatment of an approved type, baghouse, scrubbers, electrostatic 
precipitators or other methods will be permitted to control particulates in 
the work area.  Sprinkling, to be efficient, must be repeated to keep the 
disturbed area damp at all times.  The Contractor must have sufficient, 
competent equipment available to accomplish these tasks.  Particulate 
control shall be performed as the work proceeds and whenever a particulate 
nuisance or hazard occurs.  The Contractor shall comply with all State and 
local visibility regulations.  The Contractor shall comply with the 
attached Fugitive Dust Control Plan for Land Development and State of 
Colorado Fugitive Dust Permit.

3.4.2   Odors

Odors from construction activities shall be controlled at all times.  The 
odors shall not cause a health hazard and shall be in compliance with State 
regulations and/or local ordinances.

3.4.3   Sound Intrusions

The Contractor shall keep construction activities under surveillance and 
control to minimize environment damage by noise.  The Contractor shall 
comply with the provisions of the State of Colorado rules.

3.4.4   Burning

Burning shall be prohibited on the Government premises. 

3.5   MANAGEMENT AND DISPOSAL OF WASTE AND CHEMICAL MATERIALS

Management and disposal of wastes and chemical materials shall be as 
directed below, unless otherwise specified in other sections and/or shown 
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on the drawings.

3.5.1   Solid Wastes

Solid wastes (excluding clearing debris) shall be placed in containers 
which are emptied on a regular schedule.  Handling, storage, and disposal 
shall be conducted to prevent contamination.  Segregation measures shall be 
employed so that no hazardous or toxic waste will become co-mingled with 
solid waste.  The Contractor shall transport solid waste off Government 
property and dispose of it in compliance with Federal, State, and local 
requirements for solid waste disposal. A Subtitle D RCRA permitted landfill 
shall be the minimum acceptable off-site solid waste disposal option.  The 
Contractor shall verify that the selected transporters and disposal 
facilities have the necessary permits and licenses to operate. 

3.5.2   Chemicals and Chemical Wastes

Chemicals shall be dispensed ensuring no spillage to the ground or water.  
Periodic inspections of dispensing areas to identify leakage and initiate 
corrective action shall be performed and documented.  This documentation 
will be periodically reviewed by the Government.  Chemical waste shall be 
collected in corrosion resistant, compatible containers.  Collection drums 
shall be monitored and removed to a staging or storage area when contents 
are within  150 mm  of the top.  Wastes shall be classified, managed, 
stored, and disposed of in accordance with Federal, State, and local laws 
and regulations.

3.5.3   Contractor Generated Hazardous Wastes/Excess Hazardous Materials

Hazardous wastes are  defined in 40 CFR 261, or are as defined by 
applicable State and local regulations.  Hazardous materials are defined in 
49 CFR 171 - 178.  The Contractor shall, at a minimum, manage and store 
hazardous waste in compliance with 40 CFR 262 .  The Contractor shall take 
sufficient measures to prevent spillage of hazardous and toxic materials 
during dispensing.  The Contractor shall segregate hazardous waste from 
other materials and wastes, shall protect it from the weather by placing it 
in a safe covered location, and shall take precautionary measures such as 
berming or other appropriate measures against accidental spillage.  The 
Contractor shall be responsible for storage, describing, packaging, 
labeling, marking, and placarding of hazardous waste and hazardous material 
in accordance with 49 CFR 171 - 178, State, and local laws and regulations. 
 The Contractor shall transport Contractor generated hazardous waste off 
Government property within 60 days in accordance with the Environmental 
Protection Agency and the Department of Transportation laws and 
regulations.  The Contractor shall dispose of hazardous waste in compliance 
with Federal, State and local laws and regulations.  Spills of hazardous or 
toxic materials shall be immediately reported to the Contracting Officer.  
Cleanup and cleanup costs due to spills shall be the Contractor's 
responsibility.  The disposition of Contractor generated hazardous waste 
and excess hazardous materials are the Contractor's responsibility. 

3.5.4   Fuel and Lubricants

Storage, fueling and lubrication of equipment and motor vehicles shall be 
conducted in a manner that affords the maximum protection against spill and 
evaporation.  Fuel, lubricants and oil shall be managed and stored in 
accordance with all Federal, State, Regional, and local laws and 
regulations.  Used lubricants and used oil to be discarded shall be stored 
in marked corrosion-resistant containers and recycled or disposed in 
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accordance with 40 CFR 279, State, and local laws and regulations.  There 
shall be no storage of fuel on the project site.  Fuel must be brought to 
the project site each day that work is performed. 

3.5.5   Waste Water

Disposal of waste water shall be as specified below.

a.  Waste water from construction activities, such as on site material 
processing, concrete curing, foundation and concrete clean-up, 
water used in concrete trucks, forms, etc. shall not be allowed to 
enter water ways or to be discharged prior to being treated to 
remove pollutants.  The Contractor shall dispose of the 
construction related waste water off-Government property in 
accordance with all Federal, State, Regional and Local laws and 
regulations or by collecting and placing it in a retention pond 
where suspended material can be settled out and/or the water can 
evaporate to separate pollutants from the water.  The site for the 
retention pond shall be coordinated with and approved by the 
Contracting Officer.  At the time of completion of the project, 
the  water and residue left in the pond shall be removed, tested, 
and disposed off-Government property in accordance with Federal, 
State, and local laws and regulations.  The area shall be 
backfilled to the original grade, top-soiled and seeded/sodded.

b.  Ground water encountered during construction activities shall be 
land applied on-site.  Land application shall follow State of 
Colorado requirements for discharge although the State of Colorado 
does not have jurisdiction on Federal Facilities and no discharge 
permit will be necessary on Fort Carson.  The Contractor shall 
discharge the water at a rate which allows the water to percolate 
into the soil.  No sheeting action, soil erosion, discharge into 
storm sewers, defined drainage areas, or discharge into the 
"waters of the State" shall occur.  

c.  Water generated from the flushing of lines after disinfection or 
disinfection in conjunction with hydrostatic testing shall be land 
applied according to above requirements for land application or 
shall be discharged into the sanitary sewer with prior approval 
from Fort Carson's Waste Water Treatment Plant Operator. 

3.6   RECYCLING AND WASTE MINIMIZATION

The Contractor shall participate in State and local government sponsored 
recycling programs.  The Contractor shall recycle acceptable cardboard and 
paper products through Fort Carson's Environmental Compliance Division, 
Office of Solid Waste, 719-526-5898.  Fort Carson will deliver receptacles 
to the project site and will pick-up the receptacles on a regular schedule 
for the cardboard and paper products. The Contractor is further encouraged 
to minimize solid waste generation throughout the duration of the project.  

3.7   NON-HAZARDOUS SOLID WASTE DIVERSION REPORT

The Contractor shall maintain an inventory of non-hazardous solid waste 
diversion and disposal of construction and demolition debris.  The 
Contractor shall submit a report to Fort Carson's Directorate of 
Environmental Compliance and Management(DECAM) Office through the 
Contracting Officer on the first working day after each fiscal year 
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quarter, starting the first quarter that non-hazardous solid waste has been 
generated.  The following shall be included in the report:

a.  Construction and Demolition (C&D) Debris Disposed = _____ in cubic 
meters,  as appropriate.

b.  Construction and Demolition (C&D) Debris Recycled = _____ in cubic 
meters,  as appropriate.

c.  Total C&D Debris Generated = _____ in cubic meters,  as 
appropriate.

d.  Waste Sent to Waste-To-Energy Incineration Plant (This amount 
should not be included in the recycled amount) = _____ in cubic 
meters,  as appropriate.

3.8   HISTORICAL, ARCHAEOLOGICAL, AND CULTURAL RESOURCES

If during excavation or other construction activities any previously 
unidentified or unanticipated historical, archaeological, and cultural 
resources are discovered or found, all activities that may damage or alter 
such resources shall be temporarily suspended.  Resources covered by this 
paragraph include but are not limited to: any human skeletal remains or 
burials; artifacts; shell, midden, bone, charcoal, or other deposits; rock 
or coral alignments, pavings, wall, or other constructed features; and any 
indication of agricultural or other human activities.  Upon such discovery 
or find, the Contractor shall immediately notify the Contracting Officer so 
that the appropriate authorities may be notified and a determination made 
as to their significance and what, if any, special disposition of the finds 
should be made.  The Contractor shall cease all activities that may result 
in impact to or the destruction of these resources.  The Contractor shall 
secure the area and prevent Contractor personnel or other persons from 
trespassing on, removing, or otherwise disturbing such resources.

3.9   BIOLOGICAL RESOURCES

The Contractor shall minimize interference with, disturbance to, and damage 
to fish, wildlife, and plants including their habitat.  The Contractor 
shall be responsible for the protection of threatened and endangered animal 
and plant species including their habitat in accordance with Federal, 
State, Regional, and local laws and regulations.

3.10   INTEGRATED PEST MANAGEMENT

In order to minimize impacts to existing fauna and flora, the Contractor, 
through the Contracting Officer, shall coordinate with the Installation 
Pest Management Coordinator (IPMC) at the earliest possible time prior to 
pesticide application.  The Contractor shall discuss integrated pest 
management strategies with the IPMC and receive concurrence from the IPMC 
through the COR prior to the application of any pesticide associated with 
these specifications.  Installation Pest Management personnel shall be 
given the opportunity to be present at all meetings concerning treatment 
measures for pest or disease control and during application of the 
pesticide.  The use and management of pesticides are regulated under 40 CFR 
152 - 186.

3.10.1   Pesticide Delivery and Storage

Pesticides shall be delivered to the site in the original, unopened 
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containers bearing legible labels indicating the EPA registration number 
and the manufacturer's registered uses.  Pesticides shall be stored 
according to manufacturer's instructions and under lock and key when 
unattended.

3.10.2   Qualifications

For the application of pesticides, the Contractor shall use the services of 
a subcontractor whose principal business is pest control.  The 
subcontractor shall be licensed and certified in the state where the work 
is to be performed.

3.10.3   Pesticide Handling Requirements

The Contractor shall formulate, treat with, and dispose of pesticides and 
associated containers in accordance with label directions and shall use the 
clothing and personal protective equipment specified on the labeling for 
use during all phases of the application.  Material Safety Data Sheets 
(MSDS)shall be available for all pesticide products.

3.10.4   Application

Pesticides shall be applied by a State Certified Pesticide Applicator in 
accordance with EPA label restrictions and recommendation.  The Certified 
Applicator shall wear clothing and personal protective equipment as 
specified on the pesticide label.  Water used for formulating shall only 
come from locations designated by the Contracting Officer.  The Contractor 
shall not allow the equipment to overflow.  Prior to application of 
pesticide, all equipment shall be inspected for leaks, clogging, wear, or 
damage and shall be repaired prior to being used.

3.11   PREVIOUSLY USED EQUIPMENT

The Contractor shall clean all previously used construction equipment prior 
to bringing it onto the project site.  The Contractor shall ensure that the 
equipment is free from soil residuals, egg deposits from plant pests, 
noxious weeds, and plant seeds.  The Contractor shall consult with the USDA 
jurisdictional office for additional cleaning requirements.

3.12   MAINTENANCE OF POLLUTION FACILITIES

The Contractor shall maintain permanent and temporary pollution control 
facilities and devices for the duration of the contract or for that length 
of time construction activities create the particular pollutant.

3.13   MILITARY MUNITIONS

In the event the Contractor discovers or uncovers military munitions as 
defined in 40 CFR 260, the Contractor shall immediately stop work in that 
area and immediately inform the Contracting Officer.

3.14   TRAINING OF CONTRACTOR PERSONNEL

The Contractor's personnel shall be trained in all phases of environmental 
protection and pollution control.  The Contractor shall conduct 
environmental protection/pollution control meetings for all Contractor 
personnel prior to commencing construction activities.  Additional meetings 
shall be conducted for new personnel and when site conditions change.  The 
training and meeting agenda shall include:  methods of detecting and 

SECTION 01355  Page 16



FY 03 Dining Facility, Fort Carson, Colorado FC04

avoiding pollution; familiarization with statutory and contractual 
pollution standards; installation and care of devices, vegetative covers, 
and instruments required for monitoring purposes to ensure adequate and 
continuous environmental protection/pollution control; anticipated 
hazardous or toxic chemicals or wastes, and other regulated contaminants;  
recognition and protection of archaeological sites, artifacts, wetlands, 
and endangered species and their habitat that are known to be in the area.

3.15   POST CONSTRUCTION CLEANUP

The Contractor shall clean up all areas used for construction in accordance 
with Contract Clause: "Cleaning Up".  The Contractor shall, unless 
otherwise instructed in writing by the Contracting Officer, obliterate all 
signs of temporary construction facilities such as haul roads, work area, 
structures, foundations of temporary structures, stockpiles of excess or 
waste materials, and other vestiges of construction prior to final 
acceptance of the work.  The disturbed area shall be graded, filled and the 
entire area seeded unless otherwise indicated.

        -- End of Section --
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Colorado Department of Public Health and Environment Page 1 of 3
Air Pollution Control Division

- LAND DEVELOPMENT -

Revised July 2001 http://www.cdphe.state.co.us/ap/stationary.asp

Air Pollutant Emission Notice (APEN) – and – Application for Construction Permit
 New Facility     Transfer of Ownership *     Change in Production   No Change (APEN Update Only)

* Note:  If you are transferring the ownership of a permit, you must also submit an Administrative Amendment
form and Transfer of Emission Permit Agreement form.

Permit Number           AIRS Number           

Company Name:           
Billing Address:           Zip Code:           

          
          

Person to Contact:           Phone Number:           
Email Address:           Fax Number:           

Please provide description of the activity:  (Also, please provide a site map)
The project includes construction of a new Dining Facility with parking areas.
          
          

Project Name & Location: Dining Facility, Ft Carson, CO
County: El Paso Section: 16 Township: 15 S Range: 66 W

Total area of land in project: 9 Acres
Date earthmoving will –       Commence: March 2003 Stop: June 2004
Total area subject to earthmoving: 9 Acres
Total disturbed area at any one time: 9 Acres
Area to be paved (roads, parking lots): 2.8 Acres
Date paving will be completed: June 2004
Estimated time to complete entire project (includes buildings) 15 monthes
Brief description of how the project development will occur:
          
          
          
          



Colorado Department of Public Health and Environment Page 2 of 3
Air Pollution Control Division

- LAND DEVELOPMENT -

Revised July 2001 http://www.cdphe.state.co.us/ap/stationary.asp

FUGITIVE DUST CONTROL PLAN FOR LAND DEVELOPMENT
(This must be submitted with the Air Pollutant Emission Notice-and-Application for Emission Permit)

Regulation No. 1 requires that a fugitive dust control plan be submitted by applicants whose source / activity results in fugitive
dust emissions.  The control plan must enable the source to minimize emissions of fugitive dust to a level that is technologically
feasible and economically reasonable.  If the control plan is not adequate in minimizing emissions a revised control plan may be
required.  The control plan (if acceptable to the Division) will be used for enforcement purposes on the sources.

Please check the dust control measures which you propose for your activity.  The Division will enforce the control measures
checked.  Use separate sheets if more space is needed.  Also note items with an asterisk (*).  This indicates those measures which
will probably be required.

I. Control of Unpaved Roads on Site

Watering
Frequent (Watering Frequency of 2 or More Times Per Day)
As Needed

Application of Chemical Stabilizer
Vehicle Speed Control
Speeds limited to           mph maximum.  Speed limit signs must be posted. 
(Generally 30 mph is maximum approvable speed on site.)
Gravelling

II. Control of Disturbed Surface Areas on Site

Watering
Frequent (Watering Frequency of 2 or More Times Per Day)
As Needed

Application of Chemical Stabilizer
Vehicle Speed Control
Speeds Limited To           MPH Maximum.  Speed Limit Signs Must Be Posted. 
Revegetation          Revegetation Must Occur Within One Year Of Soil Disturbance

Seeding with mulch
Seeding without mulch

Furrows at right angle to prevailing wind
Depth of furrows           Inches (must be greater than 6")
Compaction Of Disturbed Soil On A Daily Basis To Within 90 % Of Maximum Compaction
(As determined by a Proctor Test).

Foundation areas only; or
All disturbed soil.

Wind Breaks
Type:           (Example: Snow Fence, Silt Fence, etc.)
Synthetic Or Natural Cover For Steep Slopes.
Type:           (Netting, Mulching, etc.)



Colorado Department of Public Health and Environment
Air Pollution Control Division

- LAND DEVELOPMENT -

Revised July 2001 http://www.cdphe.state.co.us/ap/stationary.asp

III. Prevention Of Mud And Dirt Carried Out Onto Paved Surfaces.

Prevention
Gravel Entry Ways
Washing Vehicle Wheels
Other:           

Cleanup of Paved Areas Frequency: One Times Per Day
Street Sweeper
Hose With Water
Other:           

Additional Sources of Emissions
List any other sources of emissions or control methods

          
          
          
          

                    
Signature of a Responsible Official (not a vendor or consultant) Date

                    
Name (please print) Title

Check the appropriate box if you want:

 Copy of the Preliminary Analysis conducted by the Division

 To review a draft of the permit prior to issuance

(Checking any of these boxes may result in an increased fee and/or processing time)

Send this form along with $119.96 to: Colorado Department of Public Health and Environment
Telephone: (303) 692-3150 Air Pollution Control Division

APCD-SS-B1
4300 Cherry Creek Drive South
Denver, CO 80246-1530

Small Business Assistance Program
(303) 692-3148

Small Business Ombudsman
(303) 692-2135



THIS PAGE IS LEFT BLANK INTENTIONALLY



Colorado Department of Public Health & Environment
Air Pollution Control Division

NOTICE OF START-UP

THIRTY-DAY PRIOR NOTICE REQUIRED OF ALL NEW SOURCES

Even with a permit you cannot legally commence operation or conduct an activity for a new source until 30 days after you have notified
the Division of the start-up date (Section 25-7-114(4)(j) of the Colorado Air Pollution Prevention and Control Act).  In most cases, a permit
is applied for and approved before the anticipated commencement date, so the 30 day prior notice causes no problems.   Note: this form
is not a Relocation Notice for portable sources.

If, however you plan to commence your operation or activity as soon as you receive the permit, you should estimate the date you expect
to commence (assuming the permit is approved) and fill out and return this form at least thirty days prior to that date.  This will avoid a
30-day delay between receipt of the permit and commencement.

Notification can be accomplished by completing the form below and returning it to:

Colorado Department of Public Health & Environment
APCD-SS-B1
4300 Cherry Creek Drive South
Denver, CO  80246-1530

Please contact the Division immediately (303) 692-3150 if you have any questions or problems concerning this requirement.
 

PERMIT NUMBER:
PROJECT DESCRIPTION: The project includes construction of a new Dining Facility with parking areas.

Operation of the emission source(s) to which the above permit number has been assigned is expected to begin on
and will be in full operation by

COMPANY APPLICANT'S NAME (PLEASE PRINT)

PERSON TO CONTACT FOR VERIFICATION OF STARTUP DATE APPLICANT'S SIGNATURE

TELEPHONE NUMBER OF CONTACT PERSON POSITION OR TITLE

DATE
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SECTION 01356

STORM WATER POLLUTION PREVENTION MEASURES
11/01

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 448 (1998) Sizes of Aggregate for Road and 
Bridge Construction

ASTM D 4873 (2001) Identification, Storage, and 
Handling of Geosynthetic Rolls and Samples

AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS 
(AASHTO)

AASHTO M 288 (2000) Geotextile for Highway Applications

1.2   GENERAL

The Contractor shall implement the storm water pollution prevention 
measures specified in this section in a manner which will meet the 
requirements of Section 01355 ENVIRONMENTAL PROTECTION, and the 
requirements of the National Pollution Discharge Elimination System (NPDES) 
permit specified in Section 01565 NPDES PERMIT REQUIREMENTS FOR STORM WATER 
DISCHARGES FROM CONSTRUCTION SITES.

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not haveing a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-07 Certificates

        
Mill Certificate or Affidavit

1.4   EROSION AND SEDIMENT CONTROLS

The controls and measures required by the Contractor are described in the 
Storm Water Pollution Prevention Plan (SWPPP) attached to Section 01565 
NPDES PERMIT REQUIREMENTS FOR STORM WATER DISCHARGES FROM CONSTRUCTION 
SITES and as indicated on the drawings.

PART 2   PRODUCTS
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2.1   COMPONENTS FOR SILT FENCES

2.1.1   Geotextile

The geotextile shall comply with the requirements of AASHTO M 288 for 
temporary silt fence.

2.1.2   Silt Fence Stakes and Posts

The Contractor may use either wooden stakes or steel posts for fence 
construction.  Wooden stakes utilized for silt fence construction, shall 
have a minimum cross section of 50 mm by 50 mm when oak is used and 100 mm 
by 100 mm when pine is used, and shall have a minimum length of 0.9 m.  
Steel posts (standard "U" or "T" section) utilized for silt fence 
construction, shall have a minimum mass of 1.98 kg per linear meter and a 
minimum length of 1.5 m.

2.1.3   Mill Certificate or Affidavit

A mill certificate or affidavit shall be provided attesting that the 
geotextile and factory seams meet chemical, physical, and manufacturing 
requirements specified above.  The mill certificate or affidavit shall 
specify the actual Minimum Average Roll Values and shall identify the 
fabric supplied by roll identification numbers.  The Contractor shall 
submit a mill certificate or affidavit signed by a legally authorized 
official from the company manufacturing the geotextile.

2.1.4   Identification Storage and Handling

Geotextile shall be identified, stored and handled in accordance with ASTM 
D 4873.

2.1.5   Support Mesh

Support mesh shall be 14-1/2 gage or heavier steel wire with a mesh spacing 
of 150 by 150 mm or a prefabricated polymeric mesh of equivalent strength.

2.2   Erosion Control Blankets

Erosion control blankets shall be a machine-produced mat with a 
biodegradable agricultural straw matrix (approximately 0.27 kg/sq m) and 
photodegradable netting on each side.  The blanket shall be sewn together 
with degradable thread.  Installation staple patterns shall be clearly 
marked on the erosion control blanket with environmentally safe paint.

2.3   COMPONENTS FOR INLET PROTECTION

Aggregates for gravel filter should be sized to get the greatest amount of 
filtering action possible (by using smaller-sized stone), while not 
creating significant ponding problems.

2.4   STONE CONSTRUCTION ENTRANCE

Aggregate for construction entrance shall conform to ASTM D 448, Size 1.  
Minor variations from the gradation specified will be permitted.  
Geotextile shall conform to paragraph GEOTEXTILES.

2.5   GEOTEXTILES
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Geotextile for other than silt fence shall comply with the requirements of 
AASHTO M 288 for a separation geotextile.

PART 3   EXECUTION

3.1   INSTALLATION OF SILT FENCES

Silt fences shall extend a minimum of 400 mm above the ground surface and 
shall not exceed 860 mm above the ground surface.  Filter fabric shall be 
from a continuous roll cut to the length of the barrier to avoid the use of 
joints.  When joints are unavoidable, filter fabric shall be spliced 
together at a support post, with a minimum 150 mm overlap, and securely 
sealed.  A trench shall be excavated approximately 150 mm wide and 200 mm 
deep on the upslope side of the location of the silt fence.  The 150 mm by 
200 mm trench shall be backfilled and the soil compacted over the filter 
fabric.  Silt fences shall be removed upon approval by the Contracting 
Officer.

3.2   Stone Construction Entrance

The area of the entrance shall be cleared of all vegatation, roots, and 
other objectionable material.  The aggregate layer shall have a minimum 
total thickness of 150 mm.  A geotextile shall be placed beneath aggregate 
for the full width and length of the entrance.  A minimum of 75 mm of the 
aggregate shall be placed in a cut section to provide stability and secure 
the geotextile.  If conditions on the site are such that the majority of 
the mud is not removed by the vehicles traveling over the stone, then the 
tires of the vehicles shall be washed before entering the road.  Wash water 
must be carried away from the entrance to an approved settling area to 
remove sediment.  A wash rack may also be installed for washing of vehicles.

3.3   MAINTENANCE

The Contractor shall maintain the temporary and permanent vegetation, 
erosion and sediment control measures, and other protective measures in 
good and effective operating condition by performing routine inspections to 
determine condition and effectiveness, by restoration of destroyed 
vegetative cover, and by repair of erosion and sediment control measures 
and other protective measures.  Maintenance of protective measures shall 
conform to the requirements in the SWPPP.

3.4   INSPECTIONS

3.4.1   General

Inspection of protective measures shall conform to the requirements in the 
SWPPP.

    -- End of Section --
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SECTION 01400

SPECIAL SAFETY REQUIREMENTS
05/00 Rev 12/01

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

CODE OF FEDERAL REGULATIONS (CFR)

29 CFR 1926 Safety and Health Regulations for 
Construction

ENGINEERING MANUALS (EM)

EM 385-1-1 (1996 and Changes) Safety and Health 
Requirements Manual

1.2   SUMMARY

1.2.1   General

This section provides guidelines for preparation of accident prevention 
plans, and to implement the accident prevention clause (this specification) 
and EM 385-1-1, Safety and Health Requirements Manual.    The U.S. Army 
Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1 is 
available from U.S. Government bookstores operated by the Government 
Printing Office and a copy is included on the CD-ROM issued with this 
solicitation.  Changes to EM 385-1-1 applicable to this contract include 
only those revisions posted at the following website (all revisions up to 
the time this solicitation is issued): 
http://www.hq.usace.army.mil/soh/hqusace_soh.htm ("Changes to EM").  U.S. 
Government bookstores are located in most major cities including Milwaukee, 
Chicago, Kansas City, Denver, and Pueblo, Colorado.

1.2.2   Description of Work

Dining Facility located at Fort Carson, Colorado.

1.3   PRECONSTRUCTION CONFERENCE

See Contract Clause "PRECONSTRUCTION CONFERENCE".  A preconstruction 
conference will be scheduled prior to beginning of site work. Requirements 
relative to planning and administration of the overall safety program will 
be discussed.

1.4   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a  designation following the "G" designation identifies the office 
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that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Accident Prevention Plan; G-RE

The written site-specific Accident Prevention Plan.

1.5   ACCIDENT PREVENTION PLAN

The Contractor shall submit, prior to the start of on site construction 
activity, a proposed accident prevention plan which shall be the accident 
prevention policy to be followed by all of the Contractor's and 
subcontractor's personnel and supervisory staff during performance of the 
work.

1.5.1   Requirements

The proposed plan shall be developed after a careful analysis of the work 
involved and shall be tailored specifically to the conditions of this 
project.  The Contractor's accident prevention plan shall contain, as a 
minimum, the following general information or procedures for the activity 
indicated.  The Contractor shall submit his plan for review and acceptance 
prior to commencing work.

1.5.1.1   Responsible Individual(s)

The Contractor shall designate an onsite employee as the individual 
responsible for insuring the accident prevention plan is implemented and 
enforced.

1.5.1.2   Subcontractor Supervision

Explain procedures to assure that subcontractor(s) fully comply with the 
accident prevention plan.

1.5.1.3   Indoctrination of New Employees

The plan shall include provisions for advising workers of the purpose of 
the accident prevention plan, specific hazards on the job and precautions 
to be taken, emergency procedures, information concerning tool box safety 
meetings, required protective equipment, cleanup rules and location of 
company safety rules (posting or handout).

1.5.1.4   Tool Box Safety Meetings

Hold weekly "Tool Box" safety meetings.  Timely safety subjects shall be 
determined by a responsible individual.  Employees will be informed of 
time, location, who will conduct, and subject.  Identify procedures for 
including subcontractors.  The Contractor shall provide a copy of the 
Weekly Tool Box Meeting and Monthly Supervisor's Safety Meeting to the 
Contracting Officer.

1.5.1.5   Fire Prevention and Protection

Identify source of fire protection.  Insure adequate fire extinguishers, 
water barrels, or other fire-fighting equipment is located on site.  
Explain prevention activities to include storage areas and special hazards 
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such as welding and use of flammable liquids, and other special hazards.

1.5.1.6   Housekeeping

Daily cleanup of all debris and waste materials is required.  Adequate 
disposal containers should be placed strategically around the site.  Debris 
shall be removed on a regular basis.  Explain procedures that include use 
of barrels, dumpsters, trash chutes, etc.

1.5.1.7   Mechanical Equipment Inspection

All mechanical equipment (trucks, cranes, forklifts, backhoes, graders, 
etc.) shall be inspected prior to use and at fixed intervals throughout the 
life of the contract.  Explain how inspections will be accomplished 
(frequency, by whom, and records to be kept).

1.5.1.8   First Aid and Medical Facilities

First aid facilities shall be made available on the job site.  Arrangements 
for emergency medical attention shall be made prior to start of work.  All 
emergency numbers (doctor, hospital, ambulance, fire department) shall be 
posted at the project superintendent's office.

1.5.1.9   Sanitation

Include provisions for toilet facilities, drinking water and washing 
facilities.  A sufficient number of toilet facilities as specified in EM 
385-1-1 shall be provided unless permission is granted to use existing 
facilities (portable chemical are authorized).  Insure safe drinking water 
and individual cups are available.  For the projects where corrosive or 
toxic materials are used, separate washing facilities are required.

1.5.1.10   Safety Promotions

The Contractor shall promote accident prevention.  Identify method 
(posters, awards etc.).

1.5.1.11   Accident Reporting

All accidents (employee injuries, vehicle, building, or equipment damage 
etc.) regardless of their severity, shall be reported to the onsite 
government representative or to the area engineer, who in turn will advise 
the Contractor of forms to be submitted and timeframes.

1.5.1.12   Job Hazard Analysis

When job situations change and it is necessary to alter safety 
requirements, a Job Hazard Analysis will be accomplished, documented, and 
added as an addendum to the Accident Prevention Plan.  Each Job Hazard 
Analysis shall include, but not be limited to, a description of the work, 
probable hazards related to that work and positive precautionary measures 
to be taken to reduce or eliminate each hazard.  An example of changing 
situations may be new subcontractors performing work such as earth moving, 
trenching, concrete work, roofing, electrical, masonry etc.  The onsite 
government representative will determine the format and amount of detail 
required of the written plan.

1.6   RADIOLOGICAL EQUIPMENT

SECTION 01400  Page 4



FY 03 Dining Facility, Fort Carson, Colorado FC04

In addition to any applicable Nuclear Regulatory Commission, state, local, 
or other federal licenses or permits, and in accordance with requirements 
of EM 385-1-1, Safety and Health Requirement Manual, the Contractor is 
required to obtain a service permit to use, store, operate, or handle a 
radiation producing machine or radioactive materials on a Department of 
Defense (DOD) Installation.  The service permit shall be obtained from the 
appropriate U.S. Army or U.S. Air Force Command through the Contracting 
Officer's representative.  The Contractor should notify the Contracting 
Officer during the prework conference if a radiation producing device will 
be utilized on a DOD Installation in order to determine the permit 
application requirements, and allow a lead time of 45 days for obtaining a 
permit.

1.7   EXCAVATION AND TRENCHING

The standards for excavation and trenching are outlined in 29 CFR 1926, 
Subpart P.  These standards shall be followed in addition to those outlined 
in EM 385-1-1.

PART 2   PRODUCTS (NOT APPLICABLE)

PART 3   EXECUTION (NOT APPLICABLE)

    -- End of Section --
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SECTION 01415

METRIC MEASUREMENTS
09/01

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM E 380 (1993) Practice for Use of the 
International System of Units (SI)

ASTM E 621 (1994; R 1999el) Practice for Use of 
Metric (SI) Units in Building Design and 
Construction

1.2   GENERAL

This project includes metric units of measurements.  The metric units used 
are the International System of Units (SI) developed and maintained by the 
General Conference on Weights and Measures (CGPM); the name International 
System of Units and the international abbreviation SI were adopted by the 
11th CGPM in 1960.  A number of circumstances require that both metric SI 
units and English inch-pound (I-P) units be included in a section of the 
specifications.  When both metric and I-P measurements are included, the 
section may contain measurements for products that are manufactured to I-P 
dimensions and then expressed in mathematically converted metric value 
(soft metric) or, it may contain measurements for products that are 
manufactured to an industry recognized rounded metric (hard metric) 
dimensions but are allowed to be substituted by I-P products to comply with 
the law.  Dual measurements are also included to indicate industry and/or 
Government standards, test values or other controlling factors, such as the 
code requirements where I-P values are needed for clarity or to trace back 
to the referenced standards, test values or codes.

1.3   USE OF MEASUREMENTS

Measurements shall be either in SI or I-P units as indicated, except for 
soft metric measurements or as otherwise authorized.  When only SI or I-P 
measurements are specified for a product, the product shall be procured in 
the specified units (SI or I-P) unless otherwise authorized by the 
Contracting Officer.  The Contractor shall be responsible for all 
associated labor and materials when authorized to substitute one system of 
units for another and for the final assembly and performance of the 
specified work and/or products.

1.3.1   Hard Metric

A hard metric measurement is indicated by an SI value with no expressed 
correlation to an I-P value.  Hard metric measurements are often used for 
field data such as distance from one point to another or distance above the 
floor.  Products are considered to be hard metric when they are 
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manufactured to metric dimensions or have an industry recognized metric 
designation.

1.3.2   Soft Metric

a.  A soft metric measurement is indicated by an SI value which is a 
mathematical conversion of the I-P value shown in parentheses 
(e.g. 38.1 mm (1-1/2 inches)).  Soft metric measurements are used 
for measurements pertaining to products, test values, and other 
situations where the I-P units are the standard for manufacture, 
verification, or other controlling factor.  The I-P value shall 
govern while the metric measurement is provided for information.

b.  A soft metric measurement is also indicated for products that are 
manufactured in industry designated metric dimensions but are 
required by law to allow substitute I-P products.  These 
measurements are indicated by a manufacturing hard metric product 
dimension followed by the substitute I-P equivalent value in 
parentheses (e.g., 190 x 190 x 390 mm (7-5/8 x 7-5/8 x 15-5/8 
inches)).

1.3.3   Neutral

A neutral measurement is indicated by an identifier which has no expressed 
relation to either an SI or an I-P value (e.g., American Wire Gage (AWG) 
which indicates thickness but in itself is neither SI nor I-P).

1.4   COORDINATION

Discrepancies, such as mismatches or product unavailability, arising from 
use of both metric and non-metric measurements and discrepancies between 
the measurements in the specifications and the measurements in the drawings 
shall be brought to the attention of the Contracting Officer for resolution.

1.5   RELATIONSHIP TO SUBMITTALS

Submittals for Government approval or for information only shall cover the 
SI or I-P products actually being furnished for the project.  The 
Contractor shall submit the required drawings and calculations in the same 
units used in the contract documents describing the product or requirement 
unless otherwise instructed or approved.  The Contractor shall use ASTM E 
380 and ASTM E 621 as the basis for establishing metric measurements 
required to be used in submittals.

        -- End of Section --
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SECTION 01420

SOURCES FOR REFERENCE PUBLICATIONS
08/02

PART 1   GENERAL

1.1   REFERENCES

Various publications are referenced in other sections of the specifications 
to establish requirements for the work.  These references are identified in 
each section by document number, date and title.  The document number used 
in the citation is the number assigned by the standards producing 
organization, (e.g.   ASTM B 564 Nickel Alloy Forgings).  However, when the 
standards producing organization has not assigned a number to a document, 
an identifying number has been assigned for reference purposes.

1.2   ORDERING INFORMATION

The addresses of the standards publishing organizations whose documents are 
referenced in other sections of these specifications are listed below, and 
if the source of the publications is different from the address of the 
sponsoring organization, that information is also provided.  Documents 
listed in the specifications with numbers which were not assigned by the 
standards producing organization should be ordered from the source by title 
rather than by number.

ACI INTERNATIONAL (ACI)
P.O. Box 9094
Farmington Hills, MI  48333-9094
Ph:   248-848-3700
Fax:  248-848-3701
Internet:  http://www.aci-int.org

AIR CONDITIONING AND REFRIGERATION INSTITUTE (ARI)
4301 North Fairfax Dr., Suite 425
ATTN:  Pubs Dept.
Arlington, VA  22203
Ph:   703-524-8800
Fax:  703-528-3816
E-mail:  ari@ari.org
Internet: http://www.ari.org

AIR MOVEMENT AND CONTROL ASSOCIATION (AMCA)
30 W. University Dr.
Arlington Heights, IL  60004-1893
Ph:   847-394-0150
Fax:  847-253-0088
Internet:  http://www.amca.org

ALUMINUM ASSOCIATION (AA)

900 19th Street N.W.
Washington, DC  20006
Ph:   202-862-5100
Fax:  202-862-5164
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Internet:  http://www.aluminum.org

AMERICAN ARCHITECTURAL MANUFACTURERS ASSOCIATION (AAMA)
1827 Walden Ofc. Sq.
Suite 104
Schaumburg, IL  60173-4268
Ph:   847-303-5664
Fax:  847-303-5774
Internet:  http://www.aamanet.org

AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS 
(AASHTO)
444 N. Capital St., NW, Suite 249
Washington, DC  20001
Ph:   800-231-3475 202-624-5800
Fax:  800-525-5562 202-624-5806
Internet:  http://www.aashto.org

AMERICAN BEARING MANUFACTURERS ASSOCIATION (ABMA)
2025 M Street, NW, Suite 800
Washington, DC  20036
Ph:   202-367-1155
Fax:  202-367-2155
Internet:  http://www.abma-dc.org

AMERICAN CONFERENCE OF GOVERNMENTAL INDUSTRIAL HYGIENISTS (ACGIH)
1330 Kemper Meadow Dr.
Suite 600
Cincinnati, OH  45240
Ph:   513-742-2020
Fax:  513-742-3355
Internet:  http://www.acgih.org
E-mail:  pubs@acgih.org

AMERICAN FOREST & PAPER ASSOCIATION (AF&PA)
American Wood Council
ATTN:  Publications Dept.
1111 Nineteenth St. NW, Suite 800
Washington, DC  20036
Ph:  800-294-2372 or 202-463-2700
Fax: 202-463-2471
Internet:  http://www.afandpa.org/awc/

AMERICAN GAS ASSOCIATION (AGA)
400 N. Capitol St. N.W.Suite 450
Washington, D.C. 20001
Ph:   202-824-7000
Fax:  202-824-7115
Internet:  http://www.aga.org

AMERICAN GAS ASSOCIATION LABORATORIES (AGAL)
400 N. Capitol St. N.W.Suite 450
Washington, D.C. 20001
Ph:   202-824-7000
Fax:  202-824-7115
Internet:  http://www.aga.org

AMERICAN INSTITUTE OF STEEL CONSTRUCTION (AISC)
One East Wacker Dr., Suite 3100

SECTION 01420  Page 4



FY 03 Dining Facility, Fort Carson, Colorado FC04

Chicago, IL  60601-2001
Ph:   312-670-2400
Publications: 800-644-2400
Fax:  312-670-5403
Internet:  http://www.aisc.org

AMERICAN IRON AND STEEL INSTITUTE (AISI)
1101 17th St., NW Suite 1300
Washington, DC 20036
Ph:  202-452-7100
Internet:  http://www.steel.org

AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI)
1819 L Street, NW, 6th Floor
Washington, DC 20036
Ph:   202-293-8020
Fax:  202-293-9287
Internet:  http://www.ansi.org/

Note --- Documents beginning with the letter "S" can be ordered 
from:

Acoustical Society of America
Standards and Publications Fulfillment Center
P. O. Box 1020
Sewickley, PA  15143-9998
Ph:   412-741-1979
Fax:  412-741-0609
Internet: http://asa.aip.org  
General e-mail:  asa@aip.org
Publications e-mail:  asapubs@abdintl.com

AMERICAN NURSERY AND LANDSCAPE ASSOCIATION (ANLA)
1250 I St., NW, Suite 500
Washington, DC  20005-3922
Ph:  202-789-2900
FAX: 202-789-1893
Internet:  http://www.anla.org

AMERICAN PETROLEUM INSTITUTE (API)
1220 L St., NW
Washington, DC  20005-4070
Ph:   202-682-8000
Fax:  202-682-8223
Internet:  http://www.api.org

AMERICAN SOCIETY FOR TESTING AND MATERIALS OR
ASTM INTERNATIONAL (ASTM)
 
100 Barr Harbor Drive
West Conshohocken, PA  19428-2959
Ph:   610-832-9585
Fax:  610-832-9555
Internet:  http://www.astm.org

AMERICAN SOCIETY OF CIVIL ENGINEERS (ASCE)
1801 Alexander Bell Drive
Reston, VA  20191-4400
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Ph:   703-295-6300 - 800-548-2723
Fax:  703-295-6222
Internet:  http://www.asce.org
e-mail:  marketing@asce.org

AMERICAN SOCIETY OF HEATING, REFRIGERATING AND AIR-CONDITIONING 
ENGINEERS (ASHRAE)
1791 Tullie Circle, NE
Atlanta, GA  30329
Ph:   800-527-4723 or 404-636-8400
Fax:  404-321-5478
Internet:  http://www.ashrae.org

AMERICAN SOCIETY OF SANITARY ENGINEERING (ASSE)
901 Canterbury, Suite A
Westlake, OH  44145
Ph:   440-835-3040
Fax:  440-835-3488
E-mail:  asse@ix.netcom.com
Internet: http://www.asse-plumbing.org

AMERICAN WATER WORKS ASSOCIATION(AWWA)
6666 West Quincy
Denver, CO  80235
Ph:  800-926-7337 - 303-794-7711 
Fax: 303-794-7310
Internet:  http://www.awwa.org

AMERICAN WELDING SOCIETY (AWS)
550 N.W. LeJeune Road
Miami, FL  33126
Ph:   800-443-9353 - 305-443-9353
Fax:  305-443-7559           
Internet: http://www.amweld.org

AMERICAN WOOD-PRESERVERS' ASSOCIATION (AWPA)
P.O. Box 5690
Grandbury, TX  76049-0690
Ph:   817-326-6300
Fax:  817-326-6306
Internet: http://www.awpa.com

APA - THE ENGINEERED WOOD ASSOCIATION (APA)
P.O.Box 11700
Tacoma, WA  98411-0700
Ph:   253-565-6600
Fax:  253-565-7265
Internet:  http://www.apawood.org

ARCHITECTURAL WOODWORK INSTITUTE (AWI)
1952 Isaac Newton Square West
Reston, VA 20190
Ph:   703-733-0600
Fax:  703-733-0584
Internet:  http://www.awinet.org

ASBESTOS CEMENT PIPE PRODUCERS ASSOCIATION (ACPPA)
PMB114-1745 Jefferson Davis Highway
Arlington, VA  22202
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Ph:   514-861-1153
Fax:  514-861-1152
Internet: None

ASME INTERNATIONAL (ASME)
Three Park Avenue
New York, NY 10016-5990
Ph:   212-591-7722
Fax:  212-591-7674
Internet:  http://www.asme.org

ASPHALT INSTITUTE (AI)
Research Park Dr.
P.O. Box 14052
Lexington, KY  40512-4052
Ph:   859-288-4960
Fax:  859-288-4999
Internet:  http://www.asphaltinstitute.org

ASSOCIATED AIR BALANCE COUNCIL (AABC)
1518 K St., NW, Suite 503
Washington, DC  20005
Ph:   202-737-0202
Fax:  202-638-4833
Internet:  http://www.aabchq.com
E-mail:  aabchq@aol.com

ASSOCIATION OF EDISON ILLUMINATING COMPANIES (AEIC)
600 No. 18th St.
P.O. Box 2641
Birmingham, AL  35291
Ph:   205-257-2530
Fax:  205-257-2540
Internet:  http://www.aeic.org

BUILDERS HARDWARE MANUFACTURERS ASSOCIATION (BHMA)
355 Lexington Ave.
17th floor
New York, NY  10017-6603
Ph:  212-297-2122
Fax: 212-370-9047
Internet:  http://www.buildershardware.com

CAST IRON SOIL PIPE INSTITUTE (CISPI)
5959 Shallowford Rd., Suite 419
Chattanooga, TN  37421
Ph:   423-892-0137
Fax:  423-892-0817
Internet:  http://www.cispi.org

COPPER DEVELOPMENT ASSOCIATION (CDA)
260 Madison Ave.
New York, NY 10016
Ph:   212-251-7200
Fax:  212-251-7234
Internet: http://www.copper.org
E-mail:  staff@cda.copper.org

DOOR AND HARDWARE INSTITUTE (DHI)
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14150 Newbrook Dr.Suite 200
Chantilly, VA 20151-2223
Ph:   703-222-2010
Fax:  703-222-2410
Internet:  http://www.dhi.org
e-mail:  techdept@dhi.org

DUCTILE IRON PIPE RESEARCH ASSOCIATION (DIPRA)
245 Riverchase Parkway East, Suite 0
Birmingham, AL  35244
Ph:   205-402-8700
Fax:  205-402-8730
Internet:  http://www.dipra.org
E-mail:  info@dipra.org

ELECTRONIC INDUSTRIES ALLIANCE (EIA)
2500 Wilson Blvd.
Arlington, VA  22201-3834
Ph:  703-907-7500
Fax: 703-907-7501
Internet:  http://www.eia.org

EXPANSION JOINT MANUFACTURERS ASSOCIATION (EJMA)
25 N Broadway
Tarrytown, NY  10591
Ph:  914-332-0040
Fax: 914-332-1541
Internet: http://www.ejma.org

FOUNDATION FOR CROSS-CONNECTION CONTROL AND HYDRAULIC RESEARCH 
(FCCCHR)
University of South California
Kaprielian Hall 200
Los Angeles, CA  90089-2531
Ph:   213-740-2032
Fax:  213-740-8399
Internet: http://www.usc.edu/dept/fccchr

GLASS ASSOCIATION OF NORTH AMERICA (GANA)
2945 SW Wanamaker Drive, Suite A
Topeka, KS  66614-5321
Ph:   785-271-0208
Fax:  785-271-0166
Internet:  http://www.glasswebsite.com/GANA

GYPSUM ASSOCIATION (GA)
810 First St. NE, Suite 510
Washington, DC 20002
Ph:   202-289-5440
Fax:  202-289-3707
Internet: http://www.gypsum.org

HOLLOW METAL MANUFACTURERS ASSOCIATION (HMMA)

NAAMM Headquarters
8 South Michigan Avenue, Suite 1000
Chicago, IL 60603
PH: 312-332-0405
FAX: 312-332-0706
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Internet:  http://www.naamm.org/hmma.htm

NOTE --- HMMA has merged with NAAAM.

HYDRAULIC INSTITUTE (HI)
9 Sylvan Way, Suite 180
Parsippany, NJ  07054-3802
Ph:   888-786-7744 or 973-267-9700
Fax:  973-267-9055
Internet: http://www.pumps.org

HYDRONICS INSTITUTE DIVISION OF GAMA (HYI)
35 Russo Pl.
P.O. Box 218
Berkeley Heights, NJ  07922-0218
Ph:   908-464-8200
Fax:  908-464-7818
Internet:  http://www.gamanet.org/publist/hydroordr.htm

INSECT SCREENING WEAVERS ASSOCIATION (ISWA)
DEFUNCT in 1997

INSTITUTE OF ELECTRICAL AND ELECTRONICS ENGINEERS (IEEE)
445 Hoes Ln, P. O. Box 1331
Piscataway, NJ  08855-1331
Ph:   732-981-0060 OR 800-701-4333
Fax:  732-981-9667
Internet:  http://www.ieee.org
E-mail: customer.services@ieee.org

INTERNATIONAL CODE COUNCIL (ICC)
5203 Leesburg Pike, Suite 600
Falls Church, VA  22041
Ph:   703-931-4533
Fax:  703-379-1546
Internet: http://www.intlcode.org

MANUFACTURERS STANDARDIZATION SOCIETY OF THE VALVE AND FITTINGS 
INDUSTRY (MSS)
127 Park St., NE
Vienna, VA  22180-4602
Ph:   703-281-6613
Fax:  703-281-6671
Internet:  htp://www.mss-hq.com
e-mail:  info@mss-hq.com

MASTER PAINTERS INSTITUTE (MPI)
4090 Graveley Street
Burnaby, BC CANADA V5C 3T6
PH: 888-674-8937
Fx: 888-211-8708
Internet:  http://www.paintinfo.com/mpi

METAL LATH/STEEL FRAMING ASSOCIATION (ML/SFA)

NAAMM Headquarters
8 South Michigan Avenue, Suite 1000
Chicago, IL 60603
PH: 312-332-0405
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FAX: 312-332-0706
Internet:  http://www.naamm.org/mlsfa.htm

NOTE --- ML/SFA has merged with NAAMM.

MIDWEST INSULATION CONTRACTORS ASSOCIATION (MICA)
2017 So. 139th Cir.
Omaha, NE  68144
Ph:   402-342-3463
Fax:  402-330-9702
Internet:  http://www.micainsulation.org
e-mail:  info@micainsulation.org

NACE INTERNATIONAL (NACE)
1440 South Creek Drive
Houston, TX  77084-4906
Ph:   281-228-6200
Fax:  281-228-6300
Internet:  http://www.nace.org

NATIONAL ASSOCIATION OF ARCHITECTURAL METAL MANUFACTURERS (NAAMM)
8 S. Michigan Ave, Suite 1000
Chicago, IL  60603
Ph:   312-322-0405
Fax:  312-332-0706
Internet:  http://www.naamm.org
e-mail:  naamm@gss.net

NATIONAL ELECTRICAL MANUFACTURERS ASSOCIATION (NEMA)
1300 N. 17th St., Suite 1847
Rosslyn, VA  22209
Ph:   703-841-3200
Fax:  703-841-3300
Internet:  http://www.nema.org/
E-mail:  jas_peak@nema.org

NATIONAL ENVIRONMENTAL BALANCING BUREAU (NEBB)
8575 Grovemont Circle
Gaithersburg, MD  20877-4121
Ph:   301-977-3698
Fax:  301-977-9589
Internet:  http://www.nebb.org

NATIONAL FENESTRATION RATING COUNCIL (NFRC)
1300 Spring Street, Suite 500
Silver Spring, MD  20910
Ph:  301-589-6372
Fax: 303-588-6342
Internet:  http://www.nfrc.org
E-Mail:  nfrcusa@aol.com or info@nfrc.com

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)
1 Batterymarch Park
P.O. Box 9101
Quincy, MA  02269-9101
Ph:   617-770-3000
Fax:  617-770-0700
Internet:  http://www.nfpa.org

NATIONAL INSTITUTE FOR CERTIFICATION IN ENGINEERING TECHNOLOGIES 
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(NICET)
1420 King Street
Alexandria, VA  22314-2794
Ph:  888-476-4238
Internet:  http://www.nicet.org

NSF INTERNATIONAL (NSF)
ATTN:  Publications
789 North Dixboro Rd.
P.O. Box 130140
Ann Arbor, MI  48113-0140
Ph:   734-769-8010
Fax:  734-769-0109
Toll Free:  800-NSF-MARK
Internet: http://www.nsf.org

PLASTIC PIPE AND FITTINGS ASSOCIATION (PPFA)
800 Roosevelt Rd., Bldg C, Suite 20
Glen Ellyn, IL  60137
Ph:   630-858-6540
Fax:  630-790-3095
Internet:  http://www.ppfahome.org

PLUMBING AND DRAINAGE INSTITUTE (PDI)
45 Bristol Dr.
South Easton, MA  02375
Ph:   508-230-3516 or 800-589-8956
Fax:  508-230-3529
Internet:  http://www.pdionline.org
E-Mail: info@pdionline.org

REDWOOD INSPECTION SERVICE (RIS)

405 Efrente Drive, Suite 200
Novato, CA 94949
Ph:   415-382-0662
Fax:  415-382-8531
Internet: http://www.calredwood.org
E-Mail: cjjourdain@worldnet.att.net

SHEET METAL & AIR CONDITIONING CONTRACTORS' NATIONAL ASSOCIATION 
(SMACNA)
4201 Lafayette Center Dr.,
Chantilly, VA  20151-1209
Ph:   703-803-2980
Fax:  703-803-3732
Internet:  http://www.smacna.org
e-mail: info@smacna.org 

SOCIETY OF AUTOMOTIVE ENGINEERS INTERNATIONAL (SAE)
400 Commonwealth Dr.
Warrendale, PA  15096-0001
Ph:   724-776-4841
Fax:  724-776-5760
Internet:  http://www.sae.org
e-mail:  custsvc@sae.org

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION (CDT)
Publication Distribution Unit
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1900 Royal Oaks Dr.
Sacramento, CA  95815
Ph:   916-445-3520 or 916-227-7000 (CA Transportation Lab)
Fax:  916-324-8997
Internet:  http://www.dot.ca.gov

STEEL DECK INSTITUTE (SDI)
P.O. Box 25
Fox River Grove, IL  60021-0025
Ph:   847-462-1930
Fax:  847-462-1940
Internet:  http://www.sdi.org
e-mail:  Steve@sdi.org

STEEL DOOR INSTITUTE (SDOI)
30200 Detroit Rd.
Cleveland, OH  44145-1967
Ph:   440-899-0010
Fax:  440-892-1404
Internet:  http://www.steeldoor.org

STEEL JOIST INSTITUTE (SJI)
3127 Tenth Ave., North Ext.
Myrtle Beach, SC  29577-6760
Ph:   843-626-1995
Fax:  843-626-5565
Internet:  http://www.steeljoist.org

THE SOCIETY FOR PROTECTIVE COATINGS (SSPC)
40 24th Street, 6th Floor
Pittsburgh, PA  15222-4656
Ph:  412-281-2331
Fax: 412-281-9992
Internet: http://www.sspc.org

TILE COUNCIL OF AMERICA (TCA)
100 Clemson Research Blvd
Anderson, SC 29625
Ph:  864-646-8453
FAX: 864-646-2821
Internet:  http://www.tileusa.com
e-mail:  literature@tileusa.com

UNDERWRITERS LABORATORIES (UL)
333 Pfingsten Rd.
Northbrook,  IL  60062-2096
Ph:  847-272-8800
Fax: 847-272-8129
Internet:  http://www.ul.com/
e-mail:  northbrook@us.ul.com

UNI-BELL PVC PIPE ASSOCIATION (UBPPA)
2655 Villa Creek Dr., Suite 155
Dallas, TX  75234
Ph:   214-243-3902
Fax:  214-243-3907
Internet:  http://www.uni-bell.org
e-mail:  info@uni-bell.org
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U.S. ARMY CORPS OF ENGINEERS (USACE)

Order CRD-C DOCUMENTS from:
U.S. Army Engineer Waterways Experiment Station
ATTN:  Technical Report Distribution Section, Services
Branch, TIC
3909 Halls Ferry Rd.
Vicksburg, MS  39180-6199
Ph:   601-634-2664
Fax:  601-634-2388
Internet: http://www.wes.army.mil/SL/MTC/handbook/handbook.htm

Order Other Documents from:
USACE Publications Depot
Attn:  CEIM-SP-D
2803 52nd Avenue
Hyattsville, MD  20781-1102
Ph:  301-394-0081
Fax: 301-394-0084
Internet: http://www.usace.army.mil/publications
     or   http://www.hnd.usace.army.mil/techinfo/index.htm

U.S. DEPARTMENT OF AGRICULTURE (USDA)

Order AMS Publications from:
AGRICULTURAL MARKETING SERVICE (AMS)
Seed Regulatory and Testing Branch
USDA, AMS, LS Div.
Room 209, Bldg. 306, BARC-East
Beltsville, MD  20705-2325
Ph:   301-504-9430
Fax:  301-504-8098
Internet:  http://www.ams.usda.gov/lsg/seed.htm
e-mail:  jeri.irwin@usda.gov

Order Other Publications from:
U.S. Department of Agriculture
14th and Independence Ave., SW, Room 4028-S
Washington, DC  20250
Ph:   202-720-2791 
Fax:  202-720-2166
Internet:  http://www.usda.gov

U.S. DEPARTMENT OF COMMERCE (DOC)

1401 Constitution Avenue, NW
Washington, DC 20230
Internet:  http://www.commerce.gov/

Order Publications From:
National Technical Information Service
5285 Port Royal Road
Springfield, VA  22161
Ph:   703-605-6000
Fax:  703-605-6900
Internet:  http://www.ntis.gov

U.S. GENERAL SERVICES ADMINISTRATION (GSA)
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General Services Administration
1800 F Street, NW
Washington, DC 20405
PH: 202-501-0705

Order from:
General Services Administration
Federal Supply Service Bureau
1941 Jefferson Davis Highway
Arlington, VA 22202
PH: 703-605-5400
Internet:  http://www.fss.gsa.gov/pub/fed-specs.cfm

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)
700 Pennsylvania Avenue, N.W. 
Washington, D.C. 20408
Phone:  866-325-7208
Internet: http://www.archives.gov

Order documents from:
Superintendent of Documents
U.S.Government Printing Office
732 North Capitol Street, NW
Washington, DC  20401
Mailstop:  SDE
Ph:  866-512-1800 or 202-512-1800
Fax:  202-512-2250
Internet:  http://www.gpo.gov 
E-mail:    gpoaccess@gpo.gov

WEST COAST LUMBER INSPECTION BUREAU (WCLIB)
P.O. Box 23145
Portland, OR  97281
Ph:   503-639-0651
Fax:  503-684-8928
Internet:  http://www.wclib.org
e-mail:  info@wclib.org

WESTERN WOOD PRODUCTS ASSOCIATION (WWPA)
Yeon Bldg.
522 SW 5th Ave.
Suite 500
Portland, OR  97204-2122
Ph:   503-224-3930
Fax:  503-224-3934
Internet:  http://www.wwpa.org
e-mail:  info@wwpa.org

WINDOW AND DOOR MANUFACTURERS ASSOCIATION (WDMA)
1400 East Touhy Ave., Suite 470
Des Plaines, IL  60018
Ph:   847-299-5200 or 800-223-2301
Fax:  708-299-1286
Internet:  http://www.wdma.com
e-mail:  admin@wdma.com

        -- End of Section --
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SECTION 01451A

CONTRACTOR QUALITY CONTROL
07/01; Omaha Rev. 05/02

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 3740 (2001) Minimum Requirements for Agencies 
Engaged in the Testing and/or Inspection 
of Soil and Rock as Used in Engineering 
Design and Construction

ASTM E 329 (2000b) Agencies Engaged in the Testing 
and/or Inspection of Materials Used in 
Construction

1.2   PAYMENT

Separate payment will not be made for providing and maintaining an 
effective Quality Control program, and all costs associated therewith shall 
be included in the applicable unit prices or lump-sum prices contained in 
the Bidding Schedule.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL REQUIREMENTS

The Contractor is responsible for quality control and shall establish and 
maintain an effective quality control system in compliance with the 
Contract Clause titled "Inspection of Construction."  The quality control 
system shall consist of plans, procedures, and organization necessary to 
produce an end product which complies with the contract requirements.  The 
system shall cover all construction operations, both onsite and offsite, 
and shall be keyed to the proposed construction sequence.  The site project 
superintendent will be held responsible for the quality of work on the job 
and is subject to removal by the Contracting Officer for non-compliance 
with the quality requirements specified in the contract.  The site project 
superintendent in this context shall be the highest level manager 
responsible for the overall construction activities at the site, including 
quality and production.  The site project superintendent shall maintain a 
physical presence at the site at all times, except as otherwise acceptable 
to the Contracting Officer, and shall be responsible for all construction 
and construction related activities at the site.
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3.2   QUALITY CONTROL PLAN

The Contractor shall furnish for review by the Government, not later than 
10 days after receipt of notice to proceed, the Contractor Quality Control 
(CQC) Plan proposed to implement the requirements of the Contract Clause 
titled "Inspection of Construction."  The plan shall identify personnel, 
procedures, control, instructions, tests, records, and forms to be used.  
The Government will consider an interim plan for the first 30 days of 
operation.  Construction will be permitted to begin only after acceptance 
of the CQC Plan or acceptance of an interim plan applicable to the 
particular feature of work to be started.  Work outside of the features of 
work included in an accepted interim plan will not be permitted to begin 
until acceptance of a CQC Plan or another interim plan containing the 
additional features of work to be started.

3.2.1   Content of the CQC Plan

The CQC Plan shall include, as a minimum, the following to cover all 
construction operations, both onsite and offsite, including work by 
subcontractors, fabricators, suppliers, and purchasing agents:

a.  A description of the quality control organization, including a 
chart showing lines of authority and acknowledgment that the CQC 
staff shall implement the three phase control system for all 
aspects of the work specified.  The staff shall include a CQC 
System Manager who shall report to the project superintendent.

b.  The name, qualifications (in resume format), duties, 
responsibilities, and authorities of each person assigned a CQC 
function.

c.  A copy of the letter to the CQC System Manager signed by an 
authorized official of the firm which describes the 
responsibilities and delegates sufficient authorities to 
adequately perform the functions of the CQC System Manager, 
including authority to stop work which is not in compliance with 
the contract.  The CQC System Manager shall issue letters of 
direction to all other various quality control representatives 
outlining duties, authorities, and responsibilities.  Copies of 
these letters shall also be furnished to the Government.

d.  Procedures for scheduling, reviewing, certifying, and managing 
submittals, including those of subcontractors, offsite 
fabricators, suppliers, and purchasing agents.  These procedures 
shall be in accordance with Section 01330 SUBMITTAL PROCEDURES.

e.  Control, verification, and acceptance testing procedures for each 
specific test to include the test name, specification paragraph 
requiring test, feature of work to be tested, test frequency, and 
person responsible for each test.  (Laboratory facilities will be 
approved by the Contracting Officer.)

f.  Procedures for tracking preparatory, initial, and follow-up 
control phases and control, verification, and acceptance tests 
including documentation.

g.  Procedures for tracking construction deficiencies from 
identification through acceptable corrective action.  These 
procedures shall establish verification that identified 
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deficiencies have been corrected.

h.  Reporting procedures, including proposed reporting formats.

i.  A list of the definable features of work.  A definable feature of 
work is a task which is separate and distinct from other tasks, 
has separate control requirements, and may be identified by 
different trades or disciplines, or it may be work by the same 
trade in a different environment.  Although each section of the 
specifications may generally be considered as a definable feature 
of work, there are frequently more than one definable features 
under a particular section.  This list will be agreed upon during 
the coordination meeting.

3.2.2   Acceptance of Plan

Acceptance of the Contractor's plan is required prior to the start of 
construction.  Acceptance is conditional and will be predicated on 
satisfactory performance during the construction.  The Government reserves 
the right to require the Contractor to make changes in his CQC Plan and 
operations including removal of personnel, as necessary, to obtain the 
quality specified.

3.2.3   Notification of Changes

After acceptance of the CQC Plan, the Contractor shall notify the 
Contracting Officer in writing of any proposed change.  Proposed changes 
are subject to acceptance by the Contracting Officer.

3.3   QA/QC PRECONSTRUCTION COORDINATION MEETING

After the Preconstruction Conference, before start of construction, and 
prior to acceptance by the Government of the CQC Plan, the Contractor shall 
meet with the Contracting Officer or Authorized Representative and discuss 
the Contractor's quality control system.  The CQC Plan shall be submitted 
for review a minimum of 10 calendar days prior to the Coordination Meeting. 
 During the meeting, a mutual understanding of the system details shall be 
developed, including the forms for recording the CQC operations, control 
activities, testing, administration of the system for both onsite and 
offsite work, and the interrelationship of Contractor's Management and 
control with the Government's Quality Assurance.  Minutes of the meeting 
shall be prepared  by the Government and signed by both the Contractor and 
the Contracting Officer.  The minutes shall become a part of the contract 
file.  There may be occasions when subsequent conferences will be called by 
either party to reconfirm mutual understandings and/or address deficiencies 
in the CQC system or procedures which may require corrective action by the 
Contractor.

3.4   QUALITY CONTROL ORGANIZATION

3.4.1   Personnel Requirements

The requirements for the CQC organization are a CQC System Manager and 
sufficient number of additional qualified personnel to ensure safety and 
contract compliance.  The Safety and Health Manager shall receive direction 
and authority from the CQC System Manager and shall serve as a member of 
the CQC staff.  Personnel identified in the technical provisions as 
requiring specialized skills to assure the required work is being performed 
properly will also be included as part of the CQC organization.The 
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Contractor's CQC staff shall maintain a presence at the site at all times 
during progress of the work and have complete authority and responsibility 
to take any action necessary to ensure contract compliance.  The CQC staff  
shall be subject to acceptance by the Contracting Officer.  The Contractor 
shall provide adequate office space, filing systems and other resources as 
necessary to maintain an effective and fully functional CQC organization.  
Complete records of all letters, material submittals, show drawing 
submittals, schedules and all other project documentation shall be promptly 
furnished to the CQC organization by the Contractor.  The CQC organization 
shall be responsible to maintain these documents and records at the site at 
all times, except as otherwise acceptable to the Contracting Officer.

3.4.2   CQC System Manager

The Contractor shall identify as CQC System Manager an individual within 
the onsite work organization who shall be responsible for overall 
management of CQC and have the authority to act in all CQC matters for the 
Contractor.  The CQC System Manager shall be a construction person with a 
minimum of 5 years in related work.  This CQC System Manager shall be on 
the site at all times during construction and shall be employed by the 
prime Contractor.  The CQC System Manager shall be assigned no other 
duties.  An alternate for the CQC System Manager shall be identified in the 
plan to serve in the event of the System Manager's absence.  The 
requirements for the alternate shall be the same as for the designated CQC 
System Manager.

3.4.3   CQC Personnel

A staff shall be maintained under the direction of the CQC system manager 
to perform all QC activities.  The staff must be of sufficient size to 
ensure adequate QC coverage of all work phases, work shifts, and work crews 
involved in the construction.  These personnel may perform other duties, 
but must be fully qualified by experience and technical training to perform 
their assigned QC responsibilities and must be allowed sufficient time to 
carry out these responsibilities.  The QC plan will clearly state the 
duties and responsibilities of each staff member.  

3.4.4   Additional Requirement

In addition to the above experience and/or education requirements the CQC 
System Manager shall have completed the course entitled "Construction 
Quality Management For Contractors".  This course is periodically offered 
at each of the four area offices in the Omaha District according to the 
following revolving training schedule:

   Badger Area            First Session         Between 15 & 25 April
                          Second Session        Between 15 & 25 October
   Point of Contact       Roy Brewer            (319) 753-1386

   Black Hills Area       First Session         Between 1 & 10 March
                          Second Session        Between 1 & 10 September
   Point of Contact       Dwight Pochant        (605) 923-2983

   Fort Crook Area        First Session         Between 15 & 25 January
                          Second Session        Between 15 & 25 July
   Point of Contact       Al Kreisler           (402) 293-2540
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   Rocky Mountain         First Session         Between 1 & 10 June
                          Second Session        Between 1 & 10 December
   Point of Contact       Paul Jendzejec        (719)  556-4184

The exact date and location for the sessions will be determined 
approximately 30 days in advance of the training.  The cost of training is 
presently established at $50 to be paid by each student in advance of the 
training.  For information about a particular session, the best source is 
the point of contact listed above.

3.4.5   Organizational Changes

The Contractor shall maintain the CQC staff at full strength at all times. 
When it is necessary to make changes to the CQC staff, the Contractor shall 
revise the CQC Plan to reflect the changes and submit the changes to the 
Contracting Officer for acceptance.

3.5   SUBMITTALS AND DELIVERABLES

Submittals, if needed, shall be made as specified in Section 01330 
SUBMITTAL PROCEDURES.  The CQC organization shall be responsible for 
certifying that all submittals and deliverables are in compliance with the 
contract requirements.  When Section  15951 DIRECT DIGITAL CONTROL FOR 
HVAC; 15990 TESTING, ADJUSTING, AND BALANCING OF HVAC SYSTEMS; or 15995 
COMMISSIONING OF HVAC SYSTEMS are included in the contract, the submittals 
required by those sections shall be coordinated with Section 01330 
SUBMITTAL PROCEDURES to ensure adequate time is allowed for each type of 
submittal required.

3.6   CONTROL

Contractor Quality Control is the means by which the Contractor ensures 
that the construction, to include that of subcontractors and suppliers, 
complies with the requirements of the contract.  At least three phases of 
control shall be conducted by the CQC System Manager for each definable 
feature of work as follows:

3.6.1   Preparatory Phase

This phase shall be performed prior to beginning work on each definable 
feature of work, after all required plans/documents/materials are 
approved/accepted, and after copies are at the work site.  This phase shall 
include:

a.  A review of each paragraph of applicable specifications, reference 
codes, and standards.  Prior to the preparatory meeting for each 
definable feature of work, the Contractor shall provide all 
technical references (i.e. building codes, life safety codes, 
etc.) referenced in the project specifications for feature(s) of 
work being addressed at the preparatory meeting.   These technical 
references shall be onsite and available for use by Contractor and 
Government personnel before the preparatory meeting is held and 
maintained until the feature(s) of work is/are accepted by the 
Government.

b.  A review of the contract drawings.

c.  A check to assure that all materials and/or equipment have been 
tested, submitted, and approved.
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d.  Review of provisions that have been made to provide required 
control inspection and testing.

e.  Examination of the work area to assure that all required 
preliminary work has been completed and is in compliance with the 
contract.

f.  A physical examination of required materials, equipment, and 
sample work to assure that they are on hand, conform to approved 
shop drawings or submitted data, and are properly stored.

g.  A review of the appropriate activity hazard analysis to assure 
safety requirements are met.

h.  Discussion of procedures for controlling quality of the work 
including repetitive deficiencies.  Document construction 
tolerances and workmanship standards for that feature of work.

i.  A check to ensure that the portion of the plan for the work to be 
performed has been accepted by the Contracting Officer.

j.  Discussion of the initial control phase.

k.  The Government shall be notified at least 48 hours in advance of 
beginning the preparatory control phase.  This phase shall include 
a meeting conducted by the CQC System Manager and attended by the 
superintendent, other CQC personnel (as applicable), and the 
foreman responsible for the definable feature.  The results of the 
preparatory phase actions shall be documented by separate minutes 
prepared by the CQC System Manager and attached to the daily CQC 
report.  The Contractor shall instruct applicable workers as to 
the acceptable level of workmanship required in order to meet 
contract specifications.

3.6.2   Initial Phase

This phase shall be accomplished at the beginning of a definable feature of 
work.  The following shall be accomplished:

a.  A check of work to ensure that it is in full compliance with 
contract requirements.  Review minutes of the preparatory meeting.

b.  Verify adequacy of controls to ensure full contract compliance.  
Verify required control inspection and testing.

c.  Establish level of workmanship and verify that it meets minimum 
acceptable workmanship standards.  Compare with required sample 
panels as appropriate.

d.  Resolve all differences.

e.  Check safety to include compliance with and upgrading of the 
safety plan and activity hazard analysis.  Review the activity 
analysis with each worker.

f.  The Government shall be notified at least 48 hours in advance of 
beginning the initial phase.  Separate minutes of this phase shall 
be prepared by the CQC System Manager and attached to the daily 
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CQC report.  Exact location of initial phase shall be indicated 
for future reference and comparison with follow-up phases.

g.  The initial phase should be repeated for each new crew to work 
onsite, or any time acceptable specified quality standards are not 
being met.

3.6.3   Follow-up Phase

Daily checks shall be performed to assure control activities, including 
control testing, are providing continued compliance with contract 
requirements, until completion of the particular feature of work.  The 
checks shall be made a matter of record in the CQC documentation.  Final 
follow-up checks shall be conducted and all deficiencies corrected prior to 
the start of additional features of work which may be affected by the 
deficient work.  The Contractor shall not build upon nor conceal 
non-conforming work.

3.6.4   Additional Preparatory and Initial Phases

Additional preparatory and initial phases shall be conducted on the same 
definable features of work if:  the quality of on-going work is 
unacceptable; if there are changes in the applicable CQC staff, onsite 
production supervision or work crew; if work on a definable feature is 
resumed after a substantial period of inactivity; or if other problems 
develop.

3.7   TESTS

3.7.1   Testing Procedure

The Contractor shall perform specified or required tests to verify that 
control measures are adequate to provide a product which conforms to 
contract requirements.  Upon request, the Contractor shall furnish to the 
Government duplicate samples of test specimens for possible testing by the 
Government.  Testing includes operation and/or acceptance tests when 
specified.  The Contractor shall procure the services of a Corps of 
Engineers approved testing laboratory or establish an approved testing 
laboratory at the project site.  The Contractor shall perform the following 
activities and record and provide the following data:

a.  Verify that testing procedures comply with contract requirements.

b.  Verify that facilities and testing equipment are available and 
comply with testing standards.

c.  Check test instrument calibration data against certified standards.

d.  Verify that recording forms and test identification control number 
system, including all of the test documentation requirements, have 
been prepared.

e.  Results of all tests taken, both passing and failing tests, shall 
be recorded on the CQC report for the date taken.  Specification 
paragraph reference, location where tests were taken, and the 
sequential control number identifying the test shall be given.  If 
approved by the Contracting Officer, actual test reports may be 
submitted later with a reference to the test number and date 
taken.  An information copy of tests performed by an offsite or 
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commercial test facility shall be provided directly to the 
Contracting Officer.  Failure to submit timely test reports as 
stated may result in nonpayment for related work performed and 
disapproval of the test facility for this contract.

3.7.2   Testing Laboratories

3.7.2.1   Capability Check

The Government reserves the right to check laboratory equipment in the 
proposed laboratory for compliance with the standards set forth in the 
contract specifications and to check the laboratory technician's testing 
procedures and techniques.  Laboratories utilized for testing soils, 
concrete, asphalt, and steel shall meet criteria detailed in ASTM D 3740 
and ASTM E 329.

3.7.2.2   Capability Recheck

If the selected laboratory fails the capability check, the Contractor will 
be assessed the actual cost for the recheck to reimburse the Government for 
each succeeding recheck of the laboratory or the checking of a subsequently 
selected laboratory.  Such costs will be deducted from the contract amount 
due the Contractor.

3.7.3   Onsite Laboratory

The Government reserves the right to utilize the Contractor's control 
testing laboratory and equipment to make assurance tests, and to check the 
Contractor's testing procedures, techniques, and test results at no 
additional cost to the Government.

3.7.4   Furnishing or Transportation of Samples for Testing

Costs incidental to the transportation of samples or materials shall be 
borne by the Contractor.  Samples of materials for test verification and 
acceptance testing by the Government shall be delivered to the Corps of 
Engineers Area or Resident (as directed) Office.

Coordination for each specific test, exact delivery location, and dates 
will be made through the Resident or Area (as directed).

3.8   COMPLETION INSPECTION

3.8.1   Punch-Out Inspection

Near the end of the work, or any increment of the work established by a 
time stated in the Special Clause, "Commencement, Prosecution, and 
Completion of Work", or by the specifications, the CQC Manager shall 
conduct an inspection of the work.  A punch list of items which do not 
conform to the approved drawings and specifications shall be prepared and 
included in the CQC documentation, as required by paragraph DOCUMENTATION.  
The list of deficiencies shall include the estimated date by which the 
deficiencies will be corrected.  The CQC System Manager or staff shall make 
a second inspection to ascertain that all deficiencies have been corrected. 
 Once this is accomplished, the Contractor shall notify the Government that 
the facility is ready for the Government Pre-Final inspection.

3.8.2   Pre-Final Inspection
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The Government will perform the pre-final inspection to verify that the 
facility is complete and ready to be occupied.  A Government Pre-Final 
Punch List may be developed as a result of this inspection.  The 
Contractor's CQC System Manager shall ensure that all items on this list 
have been corrected before notifying the Government, so that a Final 
inspection with the customer can be scheduled.  Any items noted on the 
Pre-Final inspection shall be corrected in a timely manner.  These 
inspections and any deficiency corrections required by this paragraph shall 
be accomplished within the time slated for completion of the entire work or 
any particular increment of the work if the project is divided into 
increments by separate completion dates.

3.8.3   Final Acceptance Inspection

The Contractor's Quality Control Inspection personnel, plus the 
superintendent or other primary management person, and the Contracting 
Officer's Representative shall be in attendance at the final acceptance 
inspection.  Additional Government personnel including, but not limited to, 
those from Base/Post Civil Facility Engineer user groups, and major 
commands may also be in attendance.  The final acceptance inspection will 
be formally scheduled by the Contracting Officer based upon results of the 
Pre-Final inspection.  Notice shall be given to the Contracting Officer at 
least 14 days prior to the final acceptance inspection and shall include 
the Contractor's assurance that all specific items previously identified to 
the Contractor as being unacceptable, along with all remaining work 
performed under the contract, will be complete and acceptable by the date 
scheduled for the final acceptance inspection.  Failure of the Contractor 
to have all contract work acceptably complete for this inspection will be 
cause for the Contracting Officer to bill the Contractor for the 
Government's additional inspection cost in accordance with the contract 
clause titled "Inspection of Construction".

3.9   DOCUMENTATION

The Contractor shall maintain current records providing factual evidence 
that required quality control activities and/or tests have been performed.  
These records shall include the work of subcontractors and suppliers and 
shall be on an acceptable form that includes, as a minimum, the following 
information:

a.  Contractor/subcontractor and their area of responsibility.

b.  Operating plant/equipment with hours worked, idle, or down for 
repair.

c.  Work performed each day, giving location, description, and by 
whom.  When Network Analysis (NAS) is used, identify each phase of 
work performed each day by NAS activity number.

d.  Test and/or control activities performed with results and 
references to specifications/drawings requirements.  The control 
phase shall be identified (Preparatory, Initial, Follow-up).  List 
of deficiencies noted, along with corrective action.

e.  Quantity of materials received at the site with statement as to 
acceptability, storage, and reference to specifications/drawings 
requirements.

f.  Submittals and deliverables reviewed, with contract reference, by 
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whom, and action taken.

g.  Offsite surveillance activities, including actions taken.

h.  Job safety evaluations stating what was checked, results, and 
instructions or corrective actions.

i.  Instructions given/received and conflicts in plans and/or 
specifications.

j.  Contractor's verification statement.

These records shall indicate a description of trades working on the 
project; the number of personnel working; weather conditions encountered; 
and any delays encountered.  These records shall cover both conforming and 
deficient features and shall include a statement that equipment and 
materials incorporated in the work and workmanship comply with the 
contract.  The original and one copy of these records in report form shall 
be furnished to the Contracting Officer's Representative on the first day 
following the date(s) covered by the report, except that reports need not 
be submitted for days on which no work is performed.  As a minimum, one 
report shall be prepared and submitted for every 7 days of no work and on 
the last day of a no work period.  All calendar days shall be accounted for 
throughout the life of the contract.  The first report following a day of 
no work shall be for that day only.  Reports shall be signed and dated by 
the CQC System Manager.  The report from the CQC System Manager shall 
include copies of test reports and copies of reports prepared by all 
subordinate quality control personnel.

3.10   SAMPLE FORMS

Sample forms enclosed at the end of this section.

3.11   NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected 
noncompliance with the foregoing requirements.  The Contractor shall take 
immediate corrective action after receipt of such notice.  Such notice, 
when delivered to the Contractor at the work site, shall be deemed 
sufficient for the purpose of notification.  If the Contractor fails or 
refuses to comply promptly, the Contracting Officer may issue an order 
stopping all or part of the work until satisfactory corrective action has 
been taken.  No part of the time lost due to such stop orders shall be made 
the subject of claim for extension of time or for excess costs or damages 
by the Contractor.
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                     ____________________________________
                                      (FIRM NAME)

                              DAILY QUALITY CONTROL REPORT

Daily Report No.: __________                             DATE: ____________
Contract No. _____________________
Project Title & Location: 
____________________________________________________
Weather: ____ Precipitation: _____ in. _____ Temp:____ Min. ____ Max. ____

1.  Contract/Subcontractors and Area of Responsibility:

NUMBER:   TRADE    :   HOURS   :   EMPLOYER    :  LOCATION/DESCRIPTION WORK

______:____________:___________:_______________:______________________________
______:____________:___________:_______________:______________________________
______:____________:___________:_______________:______________________________
______:____________:___________:_______________:______________________________
______:____________:___________:_______________:______________________________
______:____________:___________:_______________:______________________________
______:____________:___________:_______________:______________________________
______:____________:___________:_______________:______________________________
______:____________:___________:_______________:______________________________
______:____________:___________:_______________:______________________________
______:____________:___________:_______________:______________________________
______:____________:___________:_______________:______________________________
______:____________:___________:_______________:______________________________
______:____________:___________:_______________:______________________________
______:____________:___________:_______________:______________________________
______:____________:___________:_______________:______________________________
______:____________:___________:_______________:______________________________

2.  Operating Plant or Equipment.  (Not hand tools)

                     Date of            Date of      Hours   Hours  Hours
Plant/Equipment  Arrival/Departure    Safety Check   Used    Idle   Repair

_______________  _________________    ____________    ____   ____    ______
_______________   _________________   ____________    ____   ____    ______
_______________   _________________   ____________    ____   ____    ______
_______________   _________________   ____________    ____   ____    ______
_______________   _________________   ____________    ____   ____    ______
_______________   _________________   ____________    ____   ____    ______
_______________   _________________   ____________    ____   ____    ______
_______________   _________________   ____________    ____   ____    ______
_______________   _________________   ____________    ____   ____    ______
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3. Work Performed Today:  (Indicate location and description of work 
performed by prime and/or subcontractors.  When network analysis is used, 
identify work by NAS activity number).
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________

4. Control Activities Performed:
   Preparatory Inspections: (Identify feature of work and attach minutes).
   Initial Inspections: (Identify feature of work and attach minutes).
   Follow-Up Inspections: (List inspections performed, results of
    inspection compared to specification requirements, and corrective
    actions taken when deficiencies are noted).
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________

5. Tests Performed and Test Results: (Identify test requirement by 
paragraph number in specifications and/or sheet number in plans).
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________

6. Material Received: (Note inspection results and storage provided).
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
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7. Submittals Reviewed:

   (a) Submittal No.   (b) Spec/Plan Reference   (c) By Whom    (d) Action
       _____________       ___________________      _________       ______
       _____________       ___________________      _________       ______
       _____________       ___________________      _________       ______
       _____________       ___________________      _________       ______
       _____________       ___________________      _________       ______

8. Offsite Surveillance Activities, Including Action Taken:
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________

9. Job Safety: (List items checked, results, instructions and corrective 
actions taken).
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________

10. Remarks: (Instructions received or given.  Conflict(s) in Plans and/or 
specifications.  Delays encountered.).
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________

Contractor's Verification:  On behalf of the Contractor, I certify this 
report is complete and correct, and all materials and equipment used and 
work performed during this reporting period are in compliance with the 
contract plans and specifications, to the best of my knowledge, except as 
may be noted above.

            ______________________________________________
            CQC System Manager                        Date

        -- End of Section --
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SECTION 01565

NPDES PERMIT REQUIREMENTS FOR STORM WATER DISCHARGES FROM CONSTRUCTION SITES
03/01

Attachments: Endangered Species/Critical Habitat Letter of Determination
             Notice of Intents (Contractor's and Corps of Engineers')
             Storm Water Pollution Prevention Plan
             Notice of Termination

PART 1   GENERAL

1.1   REFERENCES (Not Applicable)

1.2   SUBMITTALS (Not Applicable)

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL

The Contractor shall be responsible for implementing the terms and 
requirements of the attached Storm Water General Permit For Construction 
Activities (Permit No. COR10*##F) as specified below.  The Government and 
the Contractor shall be considered co-permittees.  The Government has 
operational control over construction plans and specifications, including 
the ability to make modifications to those plans and specifications.  The 
Contractor shall have day-to-day operational control of those activities 
which are necessary to ensure compliance with the requirements specified 
herein.  The Government shall be responsible for all submissions to the 
EPA.  The Government shall retain the official copy of all documents 
pertaining to compliance with the permit during construction. The project 
site is not located in designated critical habitat and there are no known 
"listed species" located in the project area.

3.2   IMPLEMENTATION

3.2.1   Notice of Intent

The Contractor shall complete and sign a Notice of Intent (NOI) in 
accordance with NPDES Permit No. COR10*##F.  The Contractor's NOI shall be 
furnished to the Contracting Officer at least 7 calender days prior to the 
commencement of construction activities.  The Government shall submit the 
Contractor's and Government's NOI's to the EPA.  The Government will not 
submit the NOI's to the EPA until the Storm Water Pollution Prevention Plan 
has been accepted.  The Contractor may not begin land disturbance 
activities until authorized by the Contracting Officer.  The Status of 
Owner/Operator shall be "F" for both the Contractor and the Government.  
The Contractor shall check the box marked (d) concerning eligibility with 
regard to protection of endangered species.

3.2.2   Storm Water Pollution Prevention Plan

3.2.2.1   General
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The Contractor shall review the attached Storm Water Pollution Prevention 
Plan (SWPPP).  Within 20 calendar days of Notice of Award, the Contractor 
shall complete the portions of the plan where indicated and revise other 
sections as necessary and furnish the updated SWPPP to the Contracting 
Officer for review and acceptance.  The Government will provide an 
electronic copy of the attached SWPPP (Microsoft Word 97) for the 
Contractor to revise and maintain.  The Contractor shall include 
appropriate controls and measures for any off-site support activities 
covered under Part I.B.2 of the permit.  The SWPPP shall describe the 
nature and location of the activity and a location map and site map shall 
be included in accordance with the permit.  The Contractor shall be 
responsible for implementing, maintaining and updating the SWPPP (including 
Site Map) during construction.  Unless otherwise indicated, the Contractor 
shall be responsible for implementing all measures described in the SWPPP.  
The Contractor shall maintain the following records and attach to the 
SWPPP: the dates when major grading activities occur; the dates when 
construction activities temporarily or permanently cease on a portion of 
the site; and the dates when stabilization measures are initiated.  The 
Government shall keep the official plan at the site.  The SWPPP shall be 
signed by the Government and the Contractor.  If major changes to the SWPPP 
are required during construction, the SWPPP shall be recertified by the 
Government and the Contractor.  A copy of the approved SWPPP shall be 
furnished to Fort Carson DECAM.

3.2.2.2   Acceptance of SWPPP

Acceptance of the SWPPP is required prior to the start of construction.  
Acceptance is conditional and will be predicated on satisfactory 
performance during the construction.  The Government reserves the right to 
require the Contractor to make changes to the SWPPP if the Contracting 
Officer determines that environmental protection requirements are not being 
met.

3.2.2.3   Notification of Changes

After acceptance of the SWPPP, the Contractor shall notify the Contracting 
Officer in writing of any proposed change.  Proposed changes are subject to 
acceptance by the Contracting Officer.

3.2.3   Posting Notice

The Contractor shall indicate the NPDES permit number, name and telephone 
number of a local contact person, and a brief description of the project 
near the main entrance of the construction site in accordance with Part 
IV.B.2 of the general permit.

3.2.4   Inspections and Reporting

The Contractor shall be responsible for all inspections specified in the 
SWPPP and the general permit.  The Contractor shall also prepare and sign 
all reports summarizing the inspections as required by the SWPPP and the 
general permit.  Copies of inspection reports shall be furnished to the 
Contracting Officer for attachment to the SWPPP no more than 2 days after 
each inspection.  The Contractor shall notify the Contracting Officer 
within 24 hours if an inspection identifies any incidents of non-compliance 
with the SWPPP and the general permit.

3.2.5   Maintenance

SECTION 01565  Page 3



FY 03 Dining Facility, Fort Carson, Colorado FC04

The Contractor shall be responsible for maintaining all erosion and 
sediment control measures and other protective measures identified in the 
SWPPP in an effective operating condition.  The Government reserves the 
right to require the Contractor to perform maintenance on erosion and 
sediment control measures and other protective measures if the Contracting 
Officer determines that environmental protection requirements are not being 
met.

3.2.6   Notice of Termination

The Contractor shall notify the Contracting Officer within 24 hours after 
final stabilization on all portions of the site has been achieved in 
accordance with Part I.D.2. of the permit.  The Contractor shall complete 
and sign a Notice of Termination (NOT) in accordance with NPDES Permit No. 
COR10*##F.  The Contractor's NOT shall be furnished to the Contracting 
Officer within 5 calendar days after final stabilization (as defined in the 
permit) has been achieved on all portions of the site.  The Government 
shall submit the Contractor's and Government's NOTs to the EPA.

3.2.7   Retention of Records

The Government shall be responsible for retaining copies of the SWPPP and 
all reports in accordance with NPDES Permit No. COR10*##F.

3.2.8   Continuation of Expired Permit

If the current NPDES general permit expires prior to completion of 
construction, the Contractor shall comply with the conditions of the new 
permit.

        -- End of Section --

SECTION 01565  Page 4



1

STORM WATER POLLUTION PREVENTION PLAN
For

Dining Facility
 Ft Carson, CO

19 August 02

Attachments: Storm Water General Permit For Construction Activities

References:   Section 01355 ENVIRONMENT PROTECTION
                      Section 01356 STORM WATER POLLUTION
                         PREVENTION MEASURES
                      Environmental Protection Plan

1. GENERAL
 
 The Government has operational control over the specifications for all areas of the
project.  The Contractor has operational control over day-to-day activities for all areas of
the project.  The references listed above shall be considered part of the Storm Water
Pollution Prevention Plan (SWPPP).
 
2. SITE DESCRIPTION

2.1. Nature of Construction Activity
 
 The project consists of a Dining Facility and associated parking areas and utilities.
 
2.2. Sequence of Major Activities

2.2.1. Construct stabilized construction entrance and staging area.

2.2.2. Strip and stockpile topsoil.

2.2.3. Begin rough grading of the site.

2.2.4. Begin construction of new building

2.2.5. Begin installation of new utilities

2.2.6. Install inlet protection, riprap, and rock check dam

2.2.7. Construct road and parking area pavements.

2.2.8. Install silt fence along existing parking area.
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2.2.9. Complete grading and topsoil and seed disturbed areas.

2.2.10. Install erosion control blankets.

2.2.11. Complete construction of new building.

2.2.12. Remove silt fence and inlet protection once upstream areas have been
stabilized.

2.2.13. Remove staging area and construction entrance and topsoil and seed.
 
2.3. Area of Site
 
 The area of the Dining Facility construction site is approximately 9 acres.  The total area
of the construction site that is expected to be disturbed by excavation, grading, or other
activities is approximately 9 acres.
 
2.4. Runoff Coefficients
 
 The runoff coefficient of the site before construction was approximately 0.54.  The runoff
coefficient of the site after construction is complete will be approximately 0.61.  Soils at
both sites consist of clayey sand, sandy clay, lean clay, and fat clay.
 
2.5. General Location Map
 
 See the Location Map in the drawings for the project location.
 
2.6. Site Map
 
 See the Erosion and Sediment Control Plans (C7.01 through C7.04) in the drawings.
 
2.7. Receiving Waters
 
 Drainage from the construction site flows to Ditch “I” and Fountain Creek.
 
2.8. Endangered or Threatened Species or Critical Habitat
 
 The project site is not located in designated critical habitat and there are no known "listed
species" located in the project area.
 
3. CONTROLS
 
 Unless otherwise indicted, the Contractor shall be responsible for installing and
maintaining all controls described below.
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3.1. Erosion and Sediment Controls
 
 All control measures shall be installed and maintained by the Contractor in accordance
with the manufacturer’s specifications.  If periodic inspections or other information
indicates a control has been used inappropriately, or incorrectly, the Contractor shall
replace or modify the control.  If sediment escapes the construction site, off-site
accumulations of sediment must be removed at a frequency sufficient to minimize offsite
impacts.  Litter, construction debris, and construction chemicals exposed to storm water
shall be prevented from becoming a pollutant source for storm water discharges.  See the
Environmental Protection Plan for the Contaminant Prevention Plan.
 
3.1.1. Stabilization Practices
 
3.1.1.1. Temporary Seeding and Mulching
 
 Disturbed areas of the site where construction activities temporarily cease shall be
stabilized with either temporary seeding and mulching or mulching no more than 14 days
after the construction activity in that portion of the site ceases.  When initiation of
stabilization measures by the 14th day after construction activity has temporarily ceased
is precluded by seasonably arid conditions, snow cover or frozen ground conditions,
temporary seeding and mulching or mulching shall be initiated as soon as practicable.
 
 Where construction activity on a portion of the site is temporarily ceased, and earth
disturbing activities will be resumed within 21 days, temporary stabilization measures do
not have to be initiated on that portion of the site.
 
 All seeded areas shall be mulched on the same day as the seeding.  When used to
temporarily stabilize and area, mulch shall be anchored mechanically by crimping or by
using tackifiers or nets.  Mechanical crimpers shall be capable of tucking the long mulch
fibers into the soil four inches deep without cutting them.
 
3.1.1.2. Erosion Control Blanket
 
 Erosion control blankets shall be installed as soon as possible after seeding.
 
3.1.1.3. Permanent Seeding and Planting
 
 Except as otherwise permitted below, disturbed portions of the site where construction
activities permanently ceases shall be stabilized with permanent seeding no more than 14
days after the construction activity ceases.  When initiation of stabilization measures by
the 14th day after construction activity has permanently ceased is precluded by
seasonably arid conditions, permanent seeding shall be initiated as soon as practicable.
Where the initiation of stabilization measures by the 14th day after construction activity
permanently ceased is precluded by snow cover or frozen ground conditions, stabilization
measures shall be initiated as soon as practicable.
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3.1.1.4. Dust Control
 
 The Contractor shall comply with paragraph AIR RESOURCES and the Fugitive Dust
Control Plan for Land Development of Section 01355 ENVIRONMENT PROTECTION
of the specifications.
 
3.1.2. Structural Practices
 
3.1.2.1. Silt Fence
 
 Silt fencing shall be removed only after the upstream areas have been stabilized.  Any
sediment deposits remaining in place after the silt fence is no longer required shall be
dressed to conform with the existing grade, prepared and seeded.
 
3.1.2.2. Storm Drain Inlet Protection
 
 Storm drain inlet protection at existing inlets shall be installed prior to beginning land
disturbance activities in the contributing drainage area.  Inlet protection at new inlets
shall be installed immediately after construction and backfilling of drainage structure.
 
 Structures shall be removed and the area stabilized when the remaining drainage area has
been properly stabilized.
 
3.1.2.3. Outlet Protection
 
 Permanent preformed scour holes and riprap aprons shall be constructed where indicated
on the drawings as soon as possible after construction of storm drain or culvert outlet.
 
3.2. Storm Water Management
 
 Storm water drainage will be provided by curb and gutter, ditches, storm drains for the
developed areas.  All areas disturbed by construction are being topsoiled and seeded.
Storm drain outlets will be protected with riprap scour holes.  Ditches with erodible
slopes are being protected with riprap.
 
3.3. Other Controls
 
3.3.1. Waste Disposal
 
 No solid materials, including building materials, shall be discharged to waters of the
United States.  The Contractor shall comply with paragraph CHEMICAL MATERIALS
MANAGEMENT AND WASTE DISPOSAL of Section 01355 ENVIRONMENT
PROTECTION of the specifications.
 
3.3.2. Off-Site Vehicle Tracking
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 Off-site vehicle tracking of sediments and the generation of dust shall be minimized.  A
stabilized construction entrance shall be constructed prior to beginning land disturbance
activities in order to reduce vehicle tracking of sediments.  If the action of vehicles
traveling over the stone pad is not sufficient to remove the majority of mud from tires, the
tires shall be washed before the vehicle leaves the site.  If washing is necessary,
provisions must be made to intercept the wash water and trap the sediment so it can be
collected and stabilized.  The entrance shall be removed upon completion of construction
activities.  The paved street adjacent to the site entrance shall be swept daily to remove
any excess mud, dirt, or rock tracked from the site.  The use of water trucks to remove
materials dropped, washed, or tracked onto roadways will not be permitted under any
circumstances.
 
3.3.3. On-Site Storage of Construction and Waste Material
 
 The following construction and waste materials are expected to be stored on-site during
construction:
 
 [To be completed by Contractor:  The Contractor shall describe the non-hazardous
construction and waste materials expected to be stored on-site with updates as
appropriate.  The Contractor shall describe his proposed controls to reduce pollutants
from these materials including storage practices to minimize exposure of the materials to
storm water.  A description of hazardous materials shall be included in the Contaminant
Prevention Plan required in Section 01355 ENVIRONMENT PROTECTION.]
 
 See the Environmental Protection Plan for the Spill Control Plan and the Contaminant
Prevention Plan.
 
3.3.4. Other Pollutant Sources
 
 [To be completed by Contractor:  The Contractor shall describe of pollutant sources from
areas other than construction (including storm water discharges from dedicated asphalt
plants and dedicated concrete plants), and a description of controls and measures that will
be implemented at those sites to minimize pollutant discharges.]
 
• Concrete trucks will not be allowed to discharge drum wash water to ditches or storm
drains.  Excess concrete and concrete truck wash water shall be discharged into a
temporary infiltration/holding basin.  Hardened concrete shall be removed from the basin
periodically and properly disposed of.

• Vehicles and construction equipment shall be inspected at least once per week for
leaks or potential spills and any required maintenance shall be performed.
 
3.3.5. Approved State and Local Plans
 
 There are no applicable State or Local requirements for sediment and erosion site plans
or site permits.
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4. INSPECTION AND MAINTENANCE
 
 Qualified Contractor personnel shall be responsible for all inspections and maintenance
specified below.
 
4.1. Frequency of Inspections
 
 Disturbed areas of the construction site that have not been finally stabilized, areas used
for storage of materials that are exposed to precipitation, structural control measures, and
locations where vehicles enter or exit the site, shall be inspected at least once every
fourteen (14) calendar days and within 24 hours of the end of a storm event of 0.5 inches
or greater.  Additional inspections shall be conducted as specified herein.
 
 Where sites have been finally or temporarily stabilized, runoff is unlikely due to winter
conditions (e.g., site is covered with snow, ice, or frozen ground exists), or during
seasonal arid periods such inspections shall be conducted at least once every month.
 
 Monthly inspection requirements may be waived until one month before thawing
conditions are expected to result in a discharge if all of the following requirements are
met: (1) The project is located in an area where frozen conditions are anticipated to
continue for extended periods of time (i.e., more than one month); (2) land disturbance
activities have been suspended; and (3) the beginning and ending date of the waiver
period are documented by the Contractor in the SWPPP.
 
4.2. Inspection Reports
 
 A report summarizing the scope of the inspection, name(s) and qualifications of
personnel making the inspection, the date(s) of the inspection, and major observations
relating to the implementation of the SWPPP shall be made by the Contractor and
retained as part of the SWPPP.  Major observations should include: the location(s) of
discharges of sediment or other pollutants from the site; location(s) of BMPs that need to
be maintained; location(s) of BMPs that failed to operate as designed or proved
inadequate for a particular location; and locations(s) where additional BMPs are needed
that did not exist at the time of the inspection.  The report shall identify any incidents of
non-compliance.  Where a report does not identify any incidents of non-compliance, the
report shall contain a certification that the facility is in compliance with the SWPPP and
the NPDES general permit.  The report shall be signed by the Contractor.
 
4.3. Modification of SWPPP
 
 Based on the results of the inspection, the SWPPP shall be modified as necessary to
include additional or modified Best Management Practices (BMPs) designed to correct
problems identified.  Revisions to the SWPPP shall be completed by the Contractor
within 7 calendar days following the inspection. If existing BMPs need to be modified or
if additional BMPs are necessary, implementation shall be completed by the Contractor
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before the next anticipated storm event.  If implementation before the next anticipated
storm event is impracticable, they shall be implemented as soon as practicable.

4.4. Inspection and Maintenance Procedures
 
 All erosion and sediment control measures and other protective measures identified
herein shall be maintained by the Contractor in effective operating condition.  If site
inspections identify best management practices that are not operating effectively,
maintenance shall be performed by the Contractor before the next anticipated storm
event, or as necessary to maintain the continued effectiveness of storm water controls.  If
maintenance prior to the next anticipated storm event is impracticable, maintenance must
be scheduled and accomplished as soon as practicable.
 
4.4.1. Disturbed Areas and Material Storage Areas
 
 Disturbed areas and areas used for storage of materials that are exposed to precipitation
shall be inspected for evidence of, or the potential for, pollutants entering the drainage
system.
 
4.4.2. Temporary Seeding
 
 Seeded areas should be inspected frequently.  Areas with failures must be repaired and
reseeded within the planting season.
 
4.4.3. Mulching
 
 Inspect mulched areas frequently and reapply mulch when necessary.
 
4.4.4. Erosion Control Blanket
 
 Re-anchor loosened matting and staples as required.
 
4.4.5. Permanent Seeding and Planting
 
 Seeded areas should be inspected frequently.  Areas with failures must be repaired and
reseeded within the planting season.
 
4.4.6. Silt Fence
 
 Silt fences shall be inspected immediately after each rainfall and at least daily during
prolonged rainfall.  Any required repairs shall be made immediately.  Close attention
shall be paid to the repair of damaged silt fencing resulting from end runs and
undercutting.  Should the fabric on a silt fence decompose or become ineffective prior to
the end of the expected usable life and the barrier is still necessary, the fabric shall be
replaced promptly.  Sediment deposits should be removed after each storm event.  They
must be removed when deposits reach approximately one-third the height of the barrier.
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4.4.7. Storm Drain Inlet Protection
 
 The structures shall be inspected after each rain and repairs made as needed.  Sediment
shall be removed and the trap restored to its original dimensions when the sediment has
accumulated to one half the design depth of the trap.  Removed sediment shall be
deposited in a suitable area and in such a manner that it will not erode.
 
4.4.8. Outlet Protection
 
 Inspection shall be performed after high flows for scour and dislodged stones.  Repairs
shall be made immediately.
 
4.4.9. Discharge or Downstream Locations

Where discharge locations or points are accessible, they shall be inspected to ascertain
whether erosion control measures are effective in preventing significant impacts to
receiving waters.  Where discharge locations are inaccessible, nearby downstream
locations shall be inspected to the extent that such inspections are practicable.
 
4.4.10. Vehicle Entrance/Exit Locations
 
 Locations where vehicles enter or exit the site shall be inspected for evidence of offsite
sediment tracking. The entrance shall be maintained in a condition which will prevent
tracking or flow of mud onto adjacent roads and streets.  This may require periodic top
dressing with additional stone or the washing and reworking of existing stone as
conditions demand and repair and/or cleanout of any structures used to trap sediment.
 
5. NON-STORM WATER DISCHARGES
 
 The following non-storm water discharges are anticipated to occur during the
construction period:
 
• fire hydrant flushings
 
• waters used to wash vehicles where detergents are not used
 
• water used to control dust in accordance with the Fugitive Dust Control Plan for Land
Development
 
• potable water sources including waterline flushings
 
• routine external building wash down which does not use detergents
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• pavement washwaters where spills or leaks of toxic or hazardous materials have not
occurred (unless spilled material has been removed) and where detergents are not used
 
• air conditioning concentrate
 
• uncontaminated ground water or spring water



STORM WATER POLLUTION PREVENTION PLAN CERTIFICATION

I certify under penalty of law that this document and all attachments were prepared under
my direction or supervision in accordance with a system designed to assure that qualified
personnel properly gathered and evaluated the information submitted.  Based on my
inquiry of the person or persons who manage the system, or those persons directly
responsible for gathering the information, the information submitted is, to the best of my
knowledge and belief, true, accurate, and complete.  I am aware that there are significant
penalties for submitting false information, including the possibility of fine and
imprisonment for knowing violations.

  __________________________                                                      ________________

       Robert L. Michaels, P.E.                                                                         Date
     Authorized Representative
     of the Contracting Officer

NPDES Permit Number: ___________



STORM WATER POLLUTION PREVENTION PLAN CERTIFICATION

I certify under penalty of law that this document and all attachments were prepared under
my direction or supervision in accordance with a system designed to assure that qualified
personnel properly gathered and evaluated the information submitted.  Based on my
inquiry of the person or persons who manage the system, or those persons directly
responsible for gathering the information, the information submitted is, to the best of my
knowledge and belief, true, accurate, and complete.  I am aware that there are significant
penalties for submitting false information, including the possibility of fine and
imprisonment for knowing violations.

  __________________________                                                      ________________

                [Contractor]                                                                                     Date

NPDES Permit Number: ___________



SWPPP SITE INSPECTION REPORT FORM
Project Name: Dining Facility Location:  Ft Carson, CO
Name of Inspector: Date:
Inspectors Qualifications:
Date of Last Storm Event of 0.5 Inches or Greater: Date of Last Inspection:
INSPECTION CHECKLIST:
PRACTICE MAINTENANCE REQUIRED
Disturbed Areas

Material Storage Areas

Temporary Seeding

Mulching

Erosion Control Blanket

Permanent Seeding

Silt Fence

Storm Drain Inlet Protection

Outlet Protection

Changes required to SWPPP:

Reasons for changes:
Date SWPPP was revised:

The Facility is in compliance with the SWPPP and NPDES Permit? Yes: No:
I certify under penalty of law that this document and all attachments were prepared under my direction or supervision in
accordance with a system designed to assure that qualified personnel properly gathered and evaluated the information
submitted.  Based on my inquiry of the person or persons who manage the system, or those persons directly responsible
for gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate, and
complete.  I am aware that there are significant penalties for submitting false information, including the possibility of fine
and imprisonment for knowing violations.

            _______________________________________________                                                                           ______________
                            [Contractor]                                                                                     Date



SWPPP RECORD OF REVISIONS
Dining Facility
 Ft Carson, CO

Date Sections
Modified

Description of Modification Approval Signatures
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THIS FORM REPLACES PREVIOUS FORM 3510-6 (8-98)
See Reverse for Instructions

Form Approved.  OMB No. 2040-0188

NPDES
FORM

United States Environmental Protection Agency
Washington, DC  20460

Notice of Intent (NOI) for Storm Water Discharges Associated with
CONSTRUCTION ACTIVITY Under a NPDES General Permit

Submission of this Notice of Intent constitutes notice that the party identified in Section I of this form intends to be authorized by a NPDES permit issued
for storm water discharges associated with construction activity in the State/Indian Country Land identified in Section II of this form.  Submission of this Notice
of Intent also constitutes notice that the party identified in Section I of this form meets the eligibility requirements in Part I.B. of the general permit (including
those related to protection of endangered species determined through the procedures in Addendum A of the general permit), understands that continued
authorization to discharge is contingent on maintaining permit eligibility, and that implementation of the Storm Water Pollution Prevention Plan required under
Part IV of the general permit will begin at the time the permittee commences work on the construction project identified in Secion II below.   IN ORDER TO
OBTAIN AUTHORIZATION, ALL INFORMATION REQUESTED MUST BE INCLUDED ON THIS FORM.  SEE INSTRUCTIONS ON BACK OF FORM.

I. Owner/Operator (Applicant) Information

Name: Phone:

Status of
Address: Owner/Operator:

City: State: Zip Code:

II. Project/Site Information

Project Name:

Project Address/Location:

City: State: Zip Code:

Latitude: Longitude: County:

Has the Storm Water Pollution Prevention Plan (SWPPP) been prepared? Yes No

Optional: Address of location of
SWPPP for viewing Address in Section I above Address in Section II above Other address (if known) below:

SWPPP
Address:

City: State: Zip Code:

Name of Receiving Water:

–

–

–

Month Day Year

Estimated Construction Start Date

Estimate of area to be disturbed (to nearest acre):

Estimate of Likelihood of Discharge (choose only one):

1. Unlikely 3. Once per week 5. Continual

2. Once per month 4. Once per day

III. Certification

I certify under penalty of law that this document and all attachments were prepared under my direction or supervision in accordance with a system
designed to assure that qualified personnel properly gather and evaluate the information submitted.  Based on my inquiry of the person or persons who
manage this system, or those persons directly responsible for gathering the information, the information submitted is, to the best of my knowledge and
belief, true, accurate, and complete.  I am aware that there are significant penalties for submitting false information, including the possibility of fine and
imprisonment for knowing violations.

Print Name: Date:

Signature: ______________________________________________________________________________________________________________

Yes No

Phone:

Month Day Year

Estimated Completion Date

Is the facility located on Indian
Country Lands?

Based on instruction provided in Addendum A of the permit, are
there any listed endangered or threatened species, or designated
critical habitat in the project area?

Yes No

I have satisfied permit eligibility with regard to protection of
endangered species through the indicated section of Part I.B.3.e.(2)
of the permit (check one or more boxes):

(a) (b) (c) (d)

EPA Form 3510-9 replaced 3510-6 (8-98)



Instructions – EPA Form 3510-9
Notice of Intent (NOI) for Storm Water Discharges Associated with

Construction Activity to be Covered Under a NPDES Permit

Form Approved.  OMB No. 2040-0188

Who Must File a Notice of Intent Form

Under the provisions of the Clean Water Act, as amended, (33 U.S.C. 1251
et.seq.; the Act), except as provided by Part I.B.3 the permit, Federal law
prohibits discharges of pollutants in storm water from construction activities
without a National Pollutant Discharge Elimination System Permit.  Operator(s)
of construction sites where 5 or more acres are disturbed, smaller sites that
are part of a larger common plan of development or sale where there is a
cumulative disturbance of at least 5 acres, or any site designated by the
Director, must submit an NOI to obtain coverage under an NPDES Storm
Water Construction General Permit.  If you have questions about whether
you need a permit under the NPDES Storm Water program, or if you need
information as to whether a particular program is administered by EPA or
a State agency, write to or telephone the Notice of Intent Processing Center
at (703) 931-3230.

Where to File NOI Form

NOIs must be sent to the following address:

Storm Water Notice of Intent (4203)
USEPA
401 M. Street, SW
Washington, D.C.  20460

Do not send Storm Water Pollution Prevention Plans (SWPPPs) to the
above address.  For overnight/express delivery of NOIs, please include the
room number 2104 Northeast Mall and phone number (202) 260-9541 in
the address.

When to File

This form must be filed at least 48 hours before construction begins.

Completing the Form

OBTAIN AND READ A COPY OF THE APPROPRIATE EPA STORM WATER
CONSTRUCTION GENERAL PERMIT FOR YOUR AREA.  To complete
this form, type or print, using uppercase letters, in the appropriate areas
only.  Please place each character between the marks (abbreviate if
necessary to stay within the number of characters allowed for each item).
Use one space for breaks between words, but not for punctuation marks
unless they are needed to clarify your response.  If you have any questions
on this form, call the Notice of Intent Processing Center at (703) 931-3230.

Section I.  Facility Owner/Operator (Applicant) Information

Provide the legal name, mailing address, and telephone number of the
person, firm, public organization, or any other entity that meet either of the
following two criteria:  (1) they have operational control over construction
plans and specifications, including the ability to make modifications to those
plans and specifications; or (2) they have the day-to-day operational control
of those activities at the project necessary to ensure compliance with SWPPP
requirements or other permit conditions.  Each person that meets either of
these criteria must file this form.  Do not use a colloquial name.  Correspon-
dence for the permit will be sent to this address.

Enter the appropriate letter to indicate the legal status of the owner/operator
of the project:  F = Federal; S = State; M = Public (other than federal or
state); P = Private.

Section II.  Project/Site Information

Enter the official or legal name and complete street address, including city,
county, state, zip code, and phone number of the project or site.  If it lacks
a street address, indicate with a general statement the location of the site
(e.g., Intersection of State Highways 61 and 34).  Complete site information
must be provided for permit coverage to be granted.

The applicant must also provide the latitude and longitude of the facility in
degrees, minutes, and seconds to the nearest 15 seconds.  The latitude
and longitude of your facility can be located on USGS quadrangle maps.
Quadrangle maps can be obtained by calling 1-800 USA MAPS.  Longitude
and latitude may also be obtained at the Census Bureau Internet site:
http://www.census.gov/cgi-bin/gazetteer.

Latitude and longitude for a facility in decimal form must be converted to
degrees, minutes and seconds for proper entry on the NOI form.  To convert
decimal latitude or longitude to degrees, minutes, and seconds, follow the
steps in the following example.

Convert decimal latitude 45.1234567 to degrees, minutes, and seconds.

1) The numbers to the left of the decimal point are degrees.
2) To obtain minutes, multiply the first four numbers to the right of the

decimal point by 0.006.  1234 x .006 = 7.404.
3) The numbers to the left of the decimal point in the result obtained in

step 2 are the minutes:  7'.
4) To obtain seconds, multiply the remaining three numbers to the right of

the decimal from the result in step 2 by 0.06:  404 x 0.06 = 24.24.  Since
the numbers to the right of the decimal point are not used, the result is
24".

5) The conversion for 45.1234 = 45°  7'  24".

Indicate whether the project is on Indian Country Lands.

Indicate if the Storm Water Pollution Prevention Plan (SWPPP) has been
developed.  Refer to Part IV of the general permit for information on SWPPPs.
To be eligible for coverage, a SWPPP must have been prepared.

Optional:  Provide the address and phone number where the SWPPP can
be viewed if different from addresses previously given.  Check appropriate
box.

Enter the name of the closest water body which receives the project’s
construction storm water discharge.

Enter the estimated construction start and completion dates using four digits
for the year (i.e. 05/27/1998).

Enter the estimated area to be disturbed including but not limited to:
grubbing, excavation, grading, and utilities and infrastructure installation.
Indicate to the nearest acre; if less than 1 acre, enter “1.”  Note:  1 acre =
43,560 sq. ft.

Indicate your best estimate of the likelihood of storm water discharges from
the project.  EPA recognizes that actual discharges may differ from this
estimate due to unforeseen or chance circumstances.

Indicate if there are any listed endangered or threatened species, or
designated critical habitat in the project area.

Indicate which Part of the permit that the applicant is eligible with regard
to protection of endangered or threatened species, or designated critical
habitat.

Section III.  Certification

Federal Statutes provide for severe penalties for submitting false information
on this application form.  Federal regulations require this application to be
signed as follows:

For a corporation:  by a responsible corporate officer, which means:
(i) president, secretary, treasurer, or vice president of the corporation in
charge of a principal business function, or any other person who performs
similar policy or decision making functions, or (ii) the manager of one or
more manufacturing, production, or operating facilities employing more than
250 persons or having gross annual sales or expenditures exceeding $25
million (in second-quarter 1980 dollars), if authority to sign documents has
been assigned or delegated to the manager in accordance with corporate
procedures;

For a partnership or sole proprietorship:  by a general partner of the proprietor,
or

For a municipality, state, federal, or other public facility:  by either a principal
executive or ranking elected official.  An unsigned or undated NOI form will
not be granted permit coverage.

Paperwork Reduction Act Notice

Public reporting burden for this application is estimated to average 3.7
hours.  This estimate includes time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information.  An agency may not
conduct or sponsor, and a person is not required to respond to, a collection
of information unless it displays a currently valid OMB control number.
Send comments regarding the burden estimate, any other aspect of the
collection of information, or suggestions for improving this form, including
any suggestions which may increase or reduce this burden to:  Director,
OPPE Regulatory Information Division (2137), U.S. Environmental Protection
Agency, 401 M Street, SW, Washington, D.C. 20460.  Include the OMB
control number on any correspondence.  Do not send the completed form
to this address.



THIS FORM REPLACES PREVIOUS FORM 3510-6 (8-98)
See Reverse for Instructions

Form Approved.  OMB No. 2040-0188

NPDES
FORM

United States Environmental Protection Agency
Washington, DC  20460

Notice of Intent (NOI) for Storm Water Discharges Associated with
CONSTRUCTION ACTIVITY Under a NPDES General Permit

Submission of this Notice of Intent constitutes notice that the party identified in Section I of this form intends to be authorized by a NPDES permit issued
for storm water discharges associated with construction activity in the State/Indian Country Land identified in Section II of this form.  Submission of this Notice
of Intent also constitutes notice that the party identified in Section I of this form meets the eligibility requirements in Part I.B. of the general permit (including
those related to protection of endangered species determined through the procedures in Addendum A of the general permit), understands that continued
authorization to discharge is contingent on maintaining permit eligibility, and that implementation of the Storm Water Pollution Prevention Plan required under
Part IV of the general permit will begin at the time the permittee commences work on the construction project identified in Secion II below.   IN ORDER TO
OBTAIN AUTHORIZATION, ALL INFORMATION REQUESTED MUST BE INCLUDED ON THIS FORM.  SEE INSTRUCTIONS ON BACK OF FORM.

I. Owner/Operator (Applicant) Information

Name: Phone:

Status of
Address: Owner/Operator:

City: State: Zip Code:

II. Project/Site Information

Project Name:

Project Address/Location:

City: State: Zip Code:

Latitude: Longitude: County:

Has the Storm Water Pollution Prevention Plan (SWPPP) been prepared? Yes No

Optional: Address of location of
SWPPP for viewing Address in Section I above Address in Section II above Other address (if known) below:

SWPPP
Address:

City: State: Zip Code:

Name of Receiving Water:

–

–

–

Month Day Year

Estimated Construction Start Date

Estimate of area to be disturbed (to nearest acre):

Estimate of Likelihood of Discharge (choose only one):

1. Unlikely 3. Once per week 5. Continual

2. Once per month 4. Once per day

III. Certification

I certify under penalty of law that this document and all attachments were prepared under my direction or supervision in accordance with a system
designed to assure that qualified personnel properly gather and evaluate the information submitted.  Based on my inquiry of the person or persons who
manage this system, or those persons directly responsible for gathering the information, the information submitted is, to the best of my knowledge and
belief, true, accurate, and complete.  I am aware that there are significant penalties for submitting false information, including the possibility of fine and
imprisonment for knowing violations.

Print Name: Date:

Signature: ______________________________________________________________________________________________________________

Yes No

Phone:

Month Day Year

Estimated Completion Date

Is the facility located on Indian
Country Lands?

Based on instruction provided in Addendum A of the permit, are
there any listed endangered or threatened species, or designated
critical habitat in the project area?

Yes No

I have satisfied permit eligibility with regard to protection of
endangered species through the indicated section of Part I.B.3.e.(2)
of the permit (check one or more boxes):

(a) (b) (c) (d)

EPA Form 3510-9 replaced 3510-6 (8-98)



Instructions – EPA Form 3510-9
Notice of Intent (NOI) for Storm Water Discharges Associated with

Construction Activity to be Covered Under a NPDES Permit

Form Approved.  OMB No. 2040-0188

Who Must File a Notice of Intent Form

Under the provisions of the Clean Water Act, as amended, (33 U.S.C. 1251
et.seq.; the Act), except as provided by Part I.B.3 the permit, Federal law
prohibits discharges of pollutants in storm water from construction activities
without a National Pollutant Discharge Elimination System Permit.  Operator(s)
of construction sites where 5 or more acres are disturbed, smaller sites that
are part of a larger common plan of development or sale where there is a
cumulative disturbance of at least 5 acres, or any site designated by the
Director, must submit an NOI to obtain coverage under an NPDES Storm
Water Construction General Permit.  If you have questions about whether
you need a permit under the NPDES Storm Water program, or if you need
information as to whether a particular program is administered by EPA or
a State agency, write to or telephone the Notice of Intent Processing Center
at (703) 931-3230.

Where to File NOI Form

NOIs must be sent to the following address:

Storm Water Notice of Intent (4203)
USEPA
401 M. Street, SW
Washington, D.C.  20460

Do not send Storm Water Pollution Prevention Plans (SWPPPs) to the
above address.  For overnight/express delivery of NOIs, please include the
room number 2104 Northeast Mall and phone number (202) 260-9541 in
the address.

When to File

This form must be filed at least 48 hours before construction begins.

Completing the Form

OBTAIN AND READ A COPY OF THE APPROPRIATE EPA STORM WATER
CONSTRUCTION GENERAL PERMIT FOR YOUR AREA.  To complete
this form, type or print, using uppercase letters, in the appropriate areas
only.  Please place each character between the marks (abbreviate if
necessary to stay within the number of characters allowed for each item).
Use one space for breaks between words, but not for punctuation marks
unless they are needed to clarify your response.  If you have any questions
on this form, call the Notice of Intent Processing Center at (703) 931-3230.

Section I.  Facility Owner/Operator (Applicant) Information

Provide the legal name, mailing address, and telephone number of the
person, firm, public organization, or any other entity that meet either of the
following two criteria:  (1) they have operational control over construction
plans and specifications, including the ability to make modifications to those
plans and specifications; or (2) they have the day-to-day operational control
of those activities at the project necessary to ensure compliance with SWPPP
requirements or other permit conditions.  Each person that meets either of
these criteria must file this form.  Do not use a colloquial name.  Correspon-
dence for the permit will be sent to this address.

Enter the appropriate letter to indicate the legal status of the owner/operator
of the project:  F = Federal; S = State; M = Public (other than federal or
state); P = Private.

Section II.  Project/Site Information

Enter the official or legal name and complete street address, including city,
county, state, zip code, and phone number of the project or site.  If it lacks
a street address, indicate with a general statement the location of the site
(e.g., Intersection of State Highways 61 and 34).  Complete site information
must be provided for permit coverage to be granted.

The applicant must also provide the latitude and longitude of the facility in
degrees, minutes, and seconds to the nearest 15 seconds.  The latitude
and longitude of your facility can be located on USGS quadrangle maps.
Quadrangle maps can be obtained by calling 1-800 USA MAPS.  Longitude
and latitude may also be obtained at the Census Bureau Internet site:
http://www.census.gov/cgi-bin/gazetteer.

Latitude and longitude for a facility in decimal form must be converted to
degrees, minutes and seconds for proper entry on the NOI form.  To convert
decimal latitude or longitude to degrees, minutes, and seconds, follow the
steps in the following example.

Convert decimal latitude 45.1234567 to degrees, minutes, and seconds.

1) The numbers to the left of the decimal point are degrees.
2) To obtain minutes, multiply the first four numbers to the right of the

decimal point by 0.006.  1234 x .006 = 7.404.
3) The numbers to the left of the decimal point in the result obtained in

step 2 are the minutes:  7'.
4) To obtain seconds, multiply the remaining three numbers to the right of

the decimal from the result in step 2 by 0.06:  404 x 0.06 = 24.24.  Since
the numbers to the right of the decimal point are not used, the result is
24".

5) The conversion for 45.1234 = 45°  7'  24".

Indicate whether the project is on Indian Country Lands.

Indicate if the Storm Water Pollution Prevention Plan (SWPPP) has been
developed.  Refer to Part IV of the general permit for information on SWPPPs.
To be eligible for coverage, a SWPPP must have been prepared.

Optional:  Provide the address and phone number where the SWPPP can
be viewed if different from addresses previously given.  Check appropriate
box.

Enter the name of the closest water body which receives the project’s
construction storm water discharge.

Enter the estimated construction start and completion dates using four digits
for the year (i.e. 05/27/1998).

Enter the estimated area to be disturbed including but not limited to:
grubbing, excavation, grading, and utilities and infrastructure installation.
Indicate to the nearest acre; if less than 1 acre, enter “1.”  Note:  1 acre =
43,560 sq. ft.

Indicate your best estimate of the likelihood of storm water discharges from
the project.  EPA recognizes that actual discharges may differ from this
estimate due to unforeseen or chance circumstances.

Indicate if there are any listed endangered or threatened species, or
designated critical habitat in the project area.

Indicate which Part of the permit that the applicant is eligible with regard
to protection of endangered or threatened species, or designated critical
habitat.

Section III.  Certification

Federal Statutes provide for severe penalties for submitting false information
on this application form.  Federal regulations require this application to be
signed as follows:

For a corporation:  by a responsible corporate officer, which means:
(i) president, secretary, treasurer, or vice president of the corporation in
charge of a principal business function, or any other person who performs
similar policy or decision making functions, or (ii) the manager of one or
more manufacturing, production, or operating facilities employing more than
250 persons or having gross annual sales or expenditures exceeding $25
million (in second-quarter 1980 dollars), if authority to sign documents has
been assigned or delegated to the manager in accordance with corporate
procedures;

For a partnership or sole proprietorship:  by a general partner of the proprietor,
or

For a municipality, state, federal, or other public facility:  by either a principal
executive or ranking elected official.  An unsigned or undated NOI form will
not be granted permit coverage.

Paperwork Reduction Act Notice

Public reporting burden for this application is estimated to average 3.7
hours.  This estimate includes time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information.  An agency may not
conduct or sponsor, and a person is not required to respond to, a collection
of information unless it displays a currently valid OMB control number.
Send comments regarding the burden estimate, any other aspect of the
collection of information, or suggestions for improving this form, including
any suggestions which may increase or reduce this burden to:  Director,
OPPE Regulatory Information Division (2137), U.S. Environmental Protection
Agency, 401 M Street, SW, Washington, D.C. 20460.  Include the OMB
control number on any correspondence.  Do not send the completed form
to this address.



THIS FORM REPLACES PREVIOUS FORM 3510-7 (8-92) Form Approved. OMB No. 2040-0086

Please See Instructions Before Completing This Form Approval expires: 8-31-98

United States Environmental Protection Agency
NPDES Washington, DC 20460

FORM Notice of Termination (NOT) of Coverage Under a NPDES General Permit for
Storm Water Discharges Associated with Industrial Activity

Submission of this Notice of Termination constitutes notice that the party identified in Section II of this form is no Ionger authorized to discharge storm water
associated with industrial activity under the NPDES program. ALL NECESSARY INFORMATIONMUST BE PROVIDED ON THIS FORM.

1.Permit Information

NPDES Storm Water ❑ Check Here if the Storm Water
General Permit Number: Discharge is Being Terminated: ❑

Ill. Facility/Site Location Information

Name:

Latitude:

IV. Certification: I certify under penalty of law that all storm water discharges associated with industrial activity from the identified facility that are
authorized by a NPDES generalpermit have been eliminated or that I am no longer the operator of the facility or construction site. I understand that by
submitting this Notice of Termination, Iam no longer authorized to discharge storm water associated with industrial activity under this general permit, and
that discharging pollutants in storm water associated with industrial activity to waters of the United States is unlawful under the Clean Water Act where
the discharge is not authorized by a NPDES permit. I also understand that the submittal of this Notice of Termination does not release an operator from
liability for any violations of this permit or the Clean Water Act.

Signature:

Instructions for Completing Notice of Termination (NOT) Form

Who May File a Notice of Termination (NOT) Form Where to File NOT Form

Permitters who are presently covered under an EPA-issued National Pollutant
Discharge Elimination System (NPDES) General Permit (including the 1995
Multi-Sector Permit) for Storm Water Dicharges Associated with Industrial Activity
may submit a Notice of Termination (NOT) form when their facilities no longer
have any storm water discharges associated with industrial activity as defined in
the storm water regulations at 40 CFR 122.26(b)(l4), or when they are no longer
the operator of the facilities.

For construction activities, elimination of all storm water discharges associated
with industrial activity occurs when disturbed soils at the construction site have
been finally stabilized and temporary erosion and sediment control measures
have been removed or will be removed at an appropriate time, or that all storm
water discharges associated with industrial activity from the construction site that
are authorized by a NPDES general permit have otherwise been eliminated. Final
stabilization means that all soil-disturbing activities at the site have been
completed, and that a uniform perennial vegetative cover with a density of 70% of
the cover for unpaved areas and areas not covered by permanent structures has
been established, or equivalent permanent stabilization measures (such as the
use of riprap, gabions, or geotextiles) have been employed.

Send this form to the the following address:

Storm Water Notice of Termination (4203)
401 M Street, S.W.
Washington, DC 20460

Completing the Form

Type or print, using upper-case letters, in the appropriate areas only. Please
place each character between the marks. Abbreviate if necessary to stay within
the number of characters allowed for each item. Use only one space for breaks
between words, but not for punctuation marks unless they are needed to clarify
your response. If you have any questions about this form, telephone or write the
Notice of Intent Processing Center at (703) 931-3230.

EPA Form 3510-7 (8-98)



Instructions - EPA Form 3510-7
Notice of Termination (NOT) of Coverage Under The NPDES General Permit

for Storm Water Discharges Associated With Industrial Activity 

Section I  Permit Information Section IV  Certification

Enter the existing NPDES Storm Water General Permit number assigned to the Federal statutes provide for severe penalties for submitting false information on this
facility or site identified in Section III.  If you do not know the permit number, application form.  Federal regulations require this application to be signed as
telephone or write your EPA Regional storm water contact person. follows:

Indicate your reason for submitting this Notice of Termination by checking the For a corporation: by a responsible corporate officer, which means: (i) president,
appropriate box:

If there has been a change of operator and you are no longer the operator of
the facility or site identified in Section III, check the corresponding box.

If all storm water discharges at the facility or site identified in Section III have
been terminated, check the corresponding box.

Section II  Facility Operator Information

Give the legal name of the person, firm, public organization, or any other entity that
operates the facility or site described in this application.  The name of the operator
may or may not be the same name as the facility.  The operator of the facility is the
legal entity which controls the facility's operation, rather than the plant or site
manager.  Do not use a colloquial name.  Enter the complete address and telephone
number of the operator.

Section III  Facility/Site Location Information

Enter the facility's or site's official or legal name and complete address, including
city, state and ZIP code.  If the facility lacks a street address, indicate the state, the
latitude and longitude of the facility to the nearest 15 seconds, or the quarter,
section, township, and range (to the nearest quarter section) of the approximate
center of the site.

secretary, treasurer, or vice-president of the corporation in charge of a principal
business function, or any other person who performs similar policy or decision
making functions, or (ii) the manager of one or more manufacturing, production, or
operating facilities employing more than 250 persons or having gross annual sales
or expenditures exceeding $25 million (in second-quarter 1980 dollars), if authority
to sign documents has been assigned or delegated to the manager in accordance
with corporate procedures;

For a partnership or sole proprietorship: by a general partner or the proprietor; or

For a municipality, State, Federal, or other public facility: by either a principal
executive officer or ranking elected official.

Paperwork Reduction Act Notice

Public reporting burden for this application is estimated to average 0.5 hours per
application, including time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing
the collection of information.  Send comments regarding the burden estimate, any
other aspect of the collection of information, or suggestions for improving this form,
including any suggestions which may increase or reduce this burden to: Chief,
Information Policy Branch, 2136, U.S. Environmental Protection Agency, 401 M
Street, SW, Washington, DC 20460, or Director, Office of Information and
Regulatory Affairs, Office of Management and Budget, Washington, DC  20503.



THIS FORM REPLACES PREVIOUS FORM 3510-7 (8-92) Form Approved. OMB No. 2040-0086

Please See Instructions Before Completing This Form Approval expires: 8-31-98

United States Environmental Protection Agency
NPDES Washington, DC 20460

FORM Notice of Termination (NOT) of Coverage Under a NPDES General Permit for
Storm Water Discharges Associated with Industrial Activity

Submission of this Notice of Termination constitutes notice that the party identified in Section II of this form is no Ionger authorized to discharge storm water
associated with industrial activity under the NPDES program. ALL NECESSARY INFORMATIONMUST BE PROVIDED ON THIS FORM.

1.Permit Information

NPDES Storm Water ❑ Check Here if the Storm Water
General Permit Number: Discharge is Being Terminated: ❑

Ill. Facility/Site Location Information

Name:

Latitude:

IV. Certification: I certify under penalty of law that all storm water discharges associated with industrial activity from the identified facility that are
authorized by a NPDES generalpermit have been eliminated or that I am no longer the operator of the facility or construction site. I understand that by
submitting this Notice of Termination, Iam no longer authorized to discharge storm water associated with industrial activity under this general permit, and
that discharging pollutants in storm water associated with industrial activity to waters of the United States is unlawful under the Clean Water Act where
the discharge is not authorized by a NPDES permit. I also understand that the submittal of this Notice of Termination does not release an operator from
liability for any violations of this permit or the Clean Water Act.

Signature:

Instructions for Completing Notice of Termination (NOT) Form

Who May File a Notice of Termination (NOT) Form Where to File NOT Form

Permitters who are presently covered under an EPA-issued National Pollutant
Discharge Elimination System (NPDES) General Permit (including the 1995
Multi-Sector Permit) for Storm Water Dicharges Associated with Industrial Activity
may submit a Notice of Termination (NOT) form when their facilities no longer
have any storm water discharges associated with industrial activity as defined in
the storm water regulations at 40 CFR 122.26(b)(l4), or when they are no longer
the operator of the facilities.

For construction activities, elimination of all storm water discharges associated
with industrial activity occurs when disturbed soils at the construction site have
been finally stabilized and temporary erosion and sediment control measures
have been removed or will be removed at an appropriate time, or that all storm
water discharges associated with industrial activity from the construction site that
are authorized by a NPDES general permit have otherwise been eliminated. Final
stabilization means that all soil-disturbing activities at the site have been
completed, and that a uniform perennial vegetative cover with a density of 70% of
the cover for unpaved areas and areas not covered by permanent structures has
been established, or equivalent permanent stabilization measures (such as the
use of riprap, gabions, or geotextiles) have been employed.

Send this form to the the following address:

Storm Water Notice of Termination (4203)
401 M Street, S.W.
Washington, DC 20460

Completing the Form

Type or print, using upper-case letters, in the appropriate areas only. Please
place each character between the marks. Abbreviate if necessary to stay within
the number of characters allowed for each item. Use only one space for breaks
between words, but not for punctuation marks unless they are needed to clarify
your response. If you have any questions about this form, telephone or write the
Notice of Intent Processing Center at (703) 931-3230.

EPA Form 3510-7 (8-98)



Instructions - EPA Form 3510-7
Notice of Termination (NOT) of Coverage Under The NPDES General Permit

for Storm Water Discharges Associated With Industrial Activity 

Section I  Permit Information Section IV  Certification

Enter the existing NPDES Storm Water General Permit number assigned to the Federal statutes provide for severe penalties for submitting false information on this
facility or site identified in Section III.  If you do not know the permit number, application form.  Federal regulations require this application to be signed as
telephone or write your EPA Regional storm water contact person. follows:

Indicate your reason for submitting this Notice of Termination by checking the For a corporation: by a responsible corporate officer, which means: (i) president,
appropriate box:

If there has been a change of operator and you are no longer the operator of
the facility or site identified in Section III, check the corresponding box.

If all storm water discharges at the facility or site identified in Section III have
been terminated, check the corresponding box.

Section II  Facility Operator Information

Give the legal name of the person, firm, public organization, or any other entity that
operates the facility or site described in this application.  The name of the operator
may or may not be the same name as the facility.  The operator of the facility is the
legal entity which controls the facility's operation, rather than the plant or site
manager.  Do not use a colloquial name.  Enter the complete address and telephone
number of the operator.

Section III  Facility/Site Location Information

Enter the facility's or site's official or legal name and complete address, including
city, state and ZIP code.  If the facility lacks a street address, indicate the state, the
latitude and longitude of the facility to the nearest 15 seconds, or the quarter,
section, township, and range (to the nearest quarter section) of the approximate
center of the site.

secretary, treasurer, or vice-president of the corporation in charge of a principal
business function, or any other person who performs similar policy or decision
making functions, or (ii) the manager of one or more manufacturing, production, or
operating facilities employing more than 250 persons or having gross annual sales
or expenditures exceeding $25 million (in second-quarter 1980 dollars), if authority
to sign documents has been assigned or delegated to the manager in accordance
with corporate procedures;

For a partnership or sole proprietorship: by a general partner or the proprietor; or

For a municipality, State, Federal, or other public facility: by either a principal
executive officer or ranking elected official.

Paperwork Reduction Act Notice

Public reporting burden for this application is estimated to average 0.5 hours per
application, including time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing
the collection of information.  Send comments regarding the burden estimate, any
other aspect of the collection of information, or suggestions for improving this form,
including any suggestions which may increase or reduce this burden to: Chief,
Information Policy Branch, 2136, U.S. Environmental Protection Agency, 401 M
Street, SW, Washington, DC 20460, or Director, Office of Information and
Regulatory Affairs, Office of Management and Budget, Washington, DC  20503.
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SECTION 01670

RECYCLED / RECOVERED MATERIALS

12/01

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

40 CFR 247 Comprehensive Procurement Guideline for 
Products Containing Recovered Materials 

 
1.2   OBJECTIVES

Government procurement policy is to acquire, in a cost effective manner, 
items containing the highest percentage of recycled and recovered materials 
practicable consistent with maintaining a satisfactory level of competition 
without adversely affecting performance requirements or exposing suppliers' 
employees to undue hazards from the recovered materials.  The Environmental 
Protection Agency (EPA) has designated certain items which must contain a 
specified percent range of recovered or recycled materials.  EPA designated 
products specified in this contract comply with the stated policy and with 
the EPA guidelines.  The Contractor shall make all reasonable efforts to 
use recycled and recovered materials in providing the EPA designated 
products and in otherwise utilizing recycled and recovered materials in the 
execution of the work.

1.3   EPA DESIGNATED ITEMS INCORPORATED IN THE WORK

Various sections of the specifications contain requirements for materials 
that have been designated by EPA as being products which are or can be made 
with recovered or recycled materials.  These items, when incorporated into 
the work under this contract, shall contain at least the specified 
percentage of recycled or recovered materials unless adequate justification 
 (non-availability) for non-use is provided.  When a designated item is 
specified as an option to a non-designated item, the designated item 
requirements apply only if the designated item is used in the work.

1.4   EPA PROPOSED ITEMS INCORPORATED IN THE WORK

Products other than those designated by EPA are still being researched and 
are being considered for future Comprehensive Procurement Guideline (CPG) 
designation.  It is recommended that these items, when incorporated in the 
work under this contract, contain the highest practicable percentage of 
recycled or recovered materials, provided specified requirements are also 
met.

1.5   EPA LISTED ITEMS USED IN CONDUCT OF THE WORK BUT NOT INCORPORATED IN 
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THE WORK

There are many products listed in 40 CFR 247 which have been designated or 
proposed by EPA to include recycled or recovered materials that may be used 
by the Contractor in performing the work but will not be incorporated into 
the work.  These products include office products, temporary traffic 
control products, and pallets.  It is recommended that these 
non-construction products, when used in the conduct of the work, contain 
the highest practicable percentage of recycled or recovered materials and 
that these products be recycled when no longer needed.

        -- End of Section --
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SECTION 01781

OPERATION AND MAINTENANCE DATA
12/01

PART 1   GENERAL

1.1   SUBMISSION OF OPERATION AND MAINTENANCE DATA

Submit Operation and Maintenance (O&M) Data specifically applicable to this 
contract and a complete and concise depiction of the provided equipment, 
product, or system.  Organize and present information in sufficient detail 
to clearly explain O&M requirements at the system, equipment, component, 
and subassembly level.  Include an index preceding each submittal.  Submit 
in accordance with this section and Section 01330, "Submittal Procedures."

1.1.1   Package Quality

Documents must be fully legible.  Poor quality copies and material with 
hole punches obliterating the text or drawings will not be accepted.

1.1.2   Package Content

Data package content shall be as shown in the paragraph titled "Schedule of 
Operation and Maintenance Data Packages."  Comply with the data package 
requirements specified in the individual technical sections, including the 
content of the packages and addressing each product, component, and system 
designated for data package submission.

1.1.3   Changes to Submittals

Manufacturer-originated changes or revisions to submitted data shall be 
furnished by the Contractor if a component of an item is so affected 
subsequent to acceptance of the O&M Data.  Changes, additions, or revisions 
required by the Contracting Officer for final acceptance of submitted data, 
shall be submitted by the Contractor within 30 calendar days of the 
notification of this change requirement.

1.2   TYPES OF INFORMATION REQUIRED IN O&M DATA PACKAGES

1.2.1   Operating Instructions

Include specific instructions, procedures, and illustrations for the 
following phases of operation:

1.2.1.1   Safety Precautions

List personnel hazards and equipment or product safety precautions for all 
operating conditions.

1.2.1.2   Operator Prestart

Include procedures required to set up and prepare each system for use.

1.2.1.3   Startup, Shutdown, and Post-Sshutdown Procedures
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Provide narrative description for Startup, Shutdown and Post-shutdown 
operating procedures including the control sequence for each procedure.

1.2.1.4   Normal Operations

Provide narrative description of Normal Operating Procedures.  Include 
Control Diagrams with data to explain operation and control of systems and 
specific equipment.

1.2.1.5   Emergency Operations

Include Emergency Procedures for equipment malfunctions to permit a short 
period of continued operation or to shut down the equipment to prevent 
further damage to systems and equipment.  Include Emergency Shutdown 
Instructions for fire, explosion, spills, or other foreseeable 
contingencies.  Provide guidance and procedures for emergency operation of 
all utility systems including required valve positions, valve locations and 
zones orportions of systems controlled.

1.2.1.6   Operator Service Requirements

Include instructions for services to be performed by the operator such as 
lubrication, adjustment, inspection, and recording gage readings.

1.2.1.7   Environmental Conditions

Include a list of Environmental Conditions (temperature, humidity, and 
other relevant data) that are best suited for the operation of each 
product, component or system.  Describe conditions under which the 
itemequipment should not be allowed to run.

1.2.2   Preventive Maintenance

Include the following information for preventive and scheduled maintenance 
to minimize corrective maintenance and repair.

1.2.2.1   Lubrication Data

Include preventative maintenance lubrication data, in addition to 
instructions for lubrication provided under paragraph titled "Operator 
Service Requirements":

a.  A table showing recommended lubricants for specific temperature 
ranges and applications.

b.  Charts with a schematic diagram of the equipment showing 
lubrication points, recommended types and grades of lubricants, 
and capacities.

c.  A Lubrication Schedule showing service interval frequency.

1.2.2.2   Preventive Maintenance Plan and Schedule

Include manufacturer's schedule for routine preventive maintenance, 
inspections, tests and adjustments required to ensure proper and economical 
operation and to minimize corrective maintenance.  Provide manufacturer's 
projection of preventive maintenance work-hours on a daily, weekly, 
monthly, and annual basis including craft requirements by type of craft.  
For periodic calibrations, provide manufacturer's specified frequency and 
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procedures for each separate operation.

1.2.3   Corrective Maintenance (Repair)

Include manufacturer's recommended procedures and instructions for 
correcting problems and making repairs.

1.2.3.1   Troubleshooting Guides and Diagnostic Techniques

Include step-by-step procedures to promptly isolate the cause of typical 
malfunctions.  Describe clearly why the checkout is performed and what 
conditions are to be sought.  Identify tests or inspections and test 
equipment required to determine whether parts and equipment may be reused 
or require replacement.

1.2.3.2   Wiring Diagrams and Control Diagrams

Wiring diagrams and control diagrams shall be point-to-point drawings of 
wiring and control circuits including factory-field interfaces.  Provide a 
complete and accurate depiction of the actual job specific wiring and 
control work.  On diagrams, number electrical and electronic wiring and 
pneumatic control tubing and the terminals for each type, identically to 
actual installation configuration and numbering.

1.2.3.3   Maintenance and Repair Procedures

Include instructions and alist of tools required to repair or restore the 
product or equipment to proper condition or operating standards.

1.2.3.4   Removal and Replacement Instructions

Include step-by-step procedures and a list required tools and supplies for 
removal, replacement, disassembly, and assembly of components, assemblies, 
subassemblies, accessories, and attachments.  Provide tolerances, 
dimensions, settings and adjustments required.  Instructions shall include 
a combination of text and illustrations.

1.2.3.5   Spare Parts and Supply Lists

Include lists of spare parts and supplies required for maintenance and 
repair to ensure continued service or operation without unreasonable 
delays.  Special consideration is required for facilities at remote 
locations.  List spare parts and supplies that have a long lead-time to 
obtain.

1.2.4   Corrective Maintenance Work-Hours

Include manufacturer's projection of corrective maintenance work-hours 
including requirements by type of craft.  Corrective maintenance that 
requires completion orparticipation of the equipment manufacturer shall be 
identified and tabulated separately.

1.2.5   Appendices

Provide information required below and information not specified in the 
preceding paragraphs but pertinent to the maintenance or operation of the 
product or equipment.  Include the following:

1.2.6   Parts Identification
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Provide identification and coverage for all parts of each component, 
assembly, subassembly, and accessory of the end items subject to 
replacement.  Include special hardware requirements, such as requirement to 
use high-strength bolts and nuts.  Identify parts by make, model, serial 
number, and source of supply to allow reordering without further 
identification.  Provide clear and legible illustrations, drawings, and 
exploded views to enable easy identification of the items.  When 
illustrations omit the part numbers and description, both the illustrations 
and separate listing shall show the index, reference, or key number that 
will cross-reference the illustrated part to the listed part.  Parts shown 
in the listings shall be grouped by components, assemblies, and 
subassemblies in accordance with the manufacturer's standard practice.  
Parts data may cover more than one model or series of equipment, 
components, assemblies, subassemblies, attachments, or accessories, such as 
typically shown in a master parts catalog

1.2.6.1   Warranty Information

List and explain the various warranties and include the servicing and 
technical precautions prescribed by the manufacturers or contract documents 
in order to keep warranties in force.  Include warranty information for 
primary components such as the compressor of air conditioning system.

1.2.6.2   Personnel Training Requirements

Provide information available from the manufacturers that is needed for  
use in training designated personnel to properly operate and maintain the 
equipment and systems.

1.2.6.3   Testing Equipment and Special Tool Information

Include information on test equipment required to perform specified tests 
and on special tools needed for the operation, maintenance, and repair of 
components.

1.2.6.4   Contractor Information

Provide a list that includes the name, address, and telephone number of the 
General Contractor and each Subcontractor who installed the product or 
equipment, or system.  For each item, also provide the name address and 
telephone number of the manufacturer's representative and service 
organization most convenient to the project site.  Provide the name, 
address, and telephone number of the product, equipment, and system 
manufacturers.

1.3   SCHEDULE OF OPERATION AND MAINTENANCE DATA PACKAGES

Furnish the O&M data packages specified in individual technical sections.  
The required information for each O&M data package is as follows:

1.3.1   Data Package 1

a.  Safety precautions

b.  Maintenance and repair procedures

c.  Warranty information
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d.  Contractor information

e.  Spare parts and supply list

1.3.2   Data Package 2

a.  Safety precautions

b.  Normal operations

c.  Environmental conditions

d.  Lubrication data

e.  Preventive maintenance plan and schedule

f.  Maintenance and repair procedures

g.  Removal and replacement instructions

h.  Spare parts and supply list

i.  Parts identification

j.  Warranty information

k.  Contractor information

1.3.3   Data Package 3

a.  Safety precautions

b.  Normal operations

c.  Emergency operations

d.  Environmental conditions

e.  Lubrication data

f.  Preventive maintenance plan and schedule

g.  Troubleshooting guides and diagnostic techniques

h.  Wiring diagrams and control diagrams

i.  Maintenance and repair procedures

j.  Removal and replacement instructions

k.  Spare parts and supply list

l.  Parts identification

m.  Warranty information

n.  Testing equipment and special tool information

o.  Contractor information
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1.3.4   Data Package 4

a.  Safety precautions

b.  Operator prestart

c.  Startup, shutdown, and post-shutdown procedures

d.  Normal operations

e.  Emergency operations

f.  Operator service requirements

g.  Environmental conditions

h.  Lubrication data

i.  Preventive maintenance plan and schedule

j.  Troubleshooting guides and diagnostic techniques

k.  Wiring diagrams and control diagrams

l.  Maintenance and repair procedures

m.  Removal and replacement instructions

n.  Spare parts and supply list

o.  Corrective maintenance man-hours

p.  Parts identification

q.  Warranty information

r.  Personnel training requirements

s.  Testing equipment and special tool information

t.  Contractor information

1.3.5   Data Package 5

a.  Safety precautions

b.  Operator prestart

c.  Start-up, shutdown, and post-shutdown procedures

d.  Normal operations

e.  Environmental conditions

f.  Preventive maintenance plan and schedule

g.  Troubleshooting guides and diagnostic techniques
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h.  Wiring and control diagrams

i.  Maintenance and repair procedures

j.  Spare parts and supply list

k.  Testing equipments and special tools

l.  Warranty information

m.  Contractor information

PART 2   PRODUCTS

Not used

PART 3   EXECUTION

Not used

       -- End of Section --
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SECTION 02300A

EARTHWORK
12/97

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS 
(AASHTO)

AASHTO T 180 (1997) Moisture-Density Relations of Soils 
Using a 4.54-kg (10-lb) Rammer and an 457 
mm (18-in) Drop

AASHTO T 224 (1996) Correction for Coarse Particles in 
the Soil Compaction Test

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM C 136 (1996a) Sieve Analysis of Fine and Coarse 
Aggregates

ASTM D 422 (1963; R 1998) Particle-Size Analysis of 
Soils

ASTM D 1140 (1997) Amount of Material in Soils Finer 
than the No. 200 (75-micrometer) Sieve

ASTM D 1556 (1990; R 1996el) Density and Unit Weight 
of Soil in Place by the Sand-Cone Method

ASTM D 1557 (1991; R 1998) Laboratory Compaction 
Characteristics of Soil Using Modified 
Effort (56,000 ft-lbf/cu. ft. (2,700 
kN-m/cu. m.))

ASTM D 2167 (1994) Density and Unit Weight of Soil in 
Place by the Rubber Balloon Method

ASTM D 2487 (1998) Classification of Soils for 
Engineering Purposes (Unified Soil 
Classification System)

ASTM D 2922 (1996el) Density of Soil and 
Soil-Aggregate in Place by Nuclear Methods 
(Shallow Depth)

ASTM D 3017 (1988; R 1996el) Water Content of Soil and 
Rock in Place by Nuclear Methods (Shallow 
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Depth)

ASTM D 4318 (1998) Liquid Limit, Plastic Limit, and 
Plasticity Index of Soils

1.2   DEFINITIONS

1.2.1   Suitable or Satisfactory Materials

Satisfactory materials shall comprise any materials classified by ASTM D 
2487 as GW, GP, GM, GP-GM, GW-GM, GC, GP-GC, GM-GC, SW, SP, SM, SW-SM, SC, 
SW-SC, SP-SM, SP-SC, CL, ML, CL-ML or CH.  Satisfactory materials for 
grading shall have a maximum particle size less than 200 mm , except for 
fill material for pavements which shall be comprised of stones less than 75 
mm  in any dimension.

1.2.2   Unsuitable or Unsatisfactory Materials

Materials which do not comply with the requirements for satisfactory 
materials are unsatisfactory.  Unsatisfactory materials also include 
man-made fills; trash; refuse; backfills from previous construction; and 
material classified as satisfactory which contains root and other organic 
matter or frozen material.  The Contracting Officer shall be notified of 
any contaminated materials.

1.2.3   Cohesionless and Cohesive Materials

Cohesionless materials include materials classified in ASTM D 2487 as GW, 
GP, SW, and SP.  Cohesive materials include materials classified as GC, SC, 
ML, CL, MH, and CH.  Materials classified as GM and SM will be identified 
as cohesionless only when the fines are nonplastic.  Testing required for 
classifying materials shall be in accordance with ASTM D 4318, ASTM C 136, 
ASTM D 422, and ASTM D 1140.

1.2.4   Degree of Compaction

Degree of compaction required, except as noted in the second sentence, is 
expressed as a percentage of the maximum density obtained by the test 
procedure presented in ASTM D 1557 abbreviated as a percent of laboratory 
maximum density.  Since ASTM D 1557 applies only to soils that have 30 
percent or less by weight of their particles retained on the 9.0 mm  sieve, 
the degree of compaction for material having more than 30 percent by weight 
of their particles retained on the 9.0 mm  sieve shall be expressed as a 
percentage of the maximum density in accordance with AASHTO T 180 Method D 
and corrected with AASHTO T 224.  To maintain the same percentage of coarse 
material, the "remove and replace"  procedure as described in the NOTE 8 in 
Paragraph 7.2 of AASHTO T 180 shall be used.

1.2.5   Topsoil

See Section 02921a SEEDING for topsoil requirements.

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:
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SD-03 Product Data

Earthwork; G-RE.

Procedure and location for disposal of unused satisfactory material. 
Proposed source of borrow material.

Notification of encountering rock in the project.

SD-06 Test Reports

Testing; G-RE.

Within 24 hours of conclusion of physical tests, 2 copies of test results, 
including calibration curves and results of calibration tests.

SD-07 Certificates

Testing; G-RE.

Qualifications of the commercial testing laboratory or Contractor's testing 
facilities.

1.4   SUBSURFACE DATA

Subsurface soil boring logs are shown on the drawings.  These data 
represent the best subsurface information available; however, variations 
may exist in the subsurface between boring locations.

1.5   CLASSIFICATION OF EXCAVATION

No consideration will be given to the nature of the materials, and all 
excavation will be designated as unclassified excavation.

1.6   UTILIZATION OF EXCAVATED MATERIALS

Unsatisfactory materials removed from excavations shall be disposed of 
outside the limits of Government-controlled land.  Satisfactory material 
removed from excavations shall be used, insofar as practicable, in the 
construction of fills, embankments, subgrades, shoulders, bedding (as 
backfill), and for similar purposes.  No satisfactory excavated material 
shall be wasted without specific written authorization.  Satisfactory 
material authorized to be wasted shall be disposed of outside the limits of 
Government-controlled land.  No excavated material shall be disposed of to 
obstruct the flow of any stream, endanger a partly finished structure, 
impair the efficiency or appearance of any structure, or be detrimental to 
the completed work in any way.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   STRIPPING OF TOPSOIL

Topsoil shall be stripped to a minimum depth of 100 millimeters from areas 
to be excavated and areas where fill will be placed.  Topsoil shall be 
spread on areas already graded and prepared for topsoil, or transported and 
deposited in stockpiles convenient to areas that are to receive application 
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of the topsoil later, or at locations indicated or specified.  Topsoil 
shall be kept separate from other excavated materials, brush, litter, 
objectionable weeds, roots, stones larger than 50 mm  in diameter, and 
other materials that would interfere with planting and maintenance 
operations.  Any surplus of topsoil from excavations and grading shall be 
removed from the site.

3.2   GENERAL EXCAVATION

The Contractor shall perform excavation of every type of material 
encountered within the limits of the project to the lines, grades, and 
elevations indicated and as specified.  Grading shall be in conformity with 
the typical sections shown and the tolerances specified in paragraph 
FINISHING.  Satisfactory excavated materials shall be transported to and 
placed in fill or embankment within the limits of the work.  Unsatisfactory 
materials encountered within the limits of the work shall be excavated 
below grade and replaced with satisfactory materials as directed.  Such 
excavated material and the satisfactory material ordered as replacement 
shall be included in excavation.  During construction, excavation and fill 
shall be performed in a manner and sequence that will provide proper 
drainage at all times.  Material required for fill or embankment in excess 
of that produced by excavation within the grading limits shall be excavated 
from approved borrow areas selected by the Contractor as specified.

3.2.1   Ditches

Excavation of ditches shall be accomplished by cutting accurately to the 
cross sections, grades, and elevations shown.  Ditches shall not be 
excavated below grades shown.  Excessive open ditch excavation shall be 
backfilled with satisfactory, thoroughly compacted, material to grades 
shown.  In no case shall material be deposited less than 1 meter  from the 
edge of a ditch.  The Contractor shall maintain excavations free from 
detrimental quantities of leaves, brush, sticks, trash, and other debris 
until final acceptance of the work.

3.2.2   Drainage Structures

Excavations shall be made to the lines, grades, and elevations shown, or as 
directed.  Trenches and foundation pits shall be of sufficient size to 
permit the placement and removal of forms for the full length and width of 
structure footings and foundations as shown.  Rock or other hard foundation 
material shall be cleaned of loose debris and cut to a firm, level, 
stepped, or serrated surface.  Loose disintegrated rock and thin strata 
shall be removed.  When concrete or masonry is to be placed in an excavated 
area, the bottom of the excavation shall not be disturbed.  Excavation to 
the final grade level shall not be made until just before the concrete or 
masonry is to be placed.

3.3   SELECTION OF BORROW MATERIAL

Borrow material shall be selected to meet the requirements and conditions 
of the particular fill or embankment for which it is to be used.  Borrow 
material shall consist of satisfactory material, except borrow material may 
not consist of material classified as CH.  Borrow material shall be 
obtained from approved private sources.  The Contractor shall obtain from 
the owners the right to procure material, pay royalties and other charges 
involved, and bear the expense of developing the sources, including 
rights-of-way for hauling.  Necessary clearing, grubbing, and satisfactory 
drainage of borrow pits and the disposal of debris thereon shall be 
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considered related operations to the borrow excavation.

3.4   BACKFILL

Backfill adjacent to any and all types of structures shall be placed and 
compacted to at least 90 percent laboratory maximum density for cohesive 
materials or 95 percent laboratory maximum density for cohesionless 
materials to prevent wedging action or eccentric loading upon or against 
the structure.  Ground surface on which backfill is to be placed shall be 
prepared as specified in paragraph PREPARATION OF GROUND SURFACE FOR 
EMBANKMENTS.  Compaction requirements for backfill materials shall also 
conform to the applicable portions of paragraphs PREPARATION OF GROUND 
SURFACE FOR EMBANKMENTS, EMBANKMENTS, and SUBGRADE PREPARATION, and Section 
02630a STORM-DRAINAGE SYSTEM; and Section 02316a EXCAVATION, TRENCHING, AND 
BACKFILLING FOR UTILITIES SYSTEMS.  Compaction shall be accomplished by 
sheepsfoot rollers, pneumatic-tired rollers, steel-wheeled rollers, 
vibratory compactors, or other approved equipment.

3.5   PREPARATION OF GROUND SURFACE FOR EMBANKMENTS

3.5.1   General Requirements

Ground surface on which fill is to be placed shall be stripped of topsoil, 
live, dead, or decayed vegetation, rubbish, debris, and other 
unsatisfactory material; plowed, disked, or otherwise broken up to a depth 
of 150 mm; pulverized; moistened or aerated as necessary; thoroughly mixed; 
and compacted to at least 90 percent laboratory maximum density for 
cohesive materials or 95 percent laboratory maximum density for 
cohesionless materials.  Compaction shall be accomplished by sheepsfoot 
rollers, pneumatic-tired rollers, steel-wheeled rollers, vibratory 
compactors, or other approved equipment.  The prepared ground surface shall 
be scarified and moistened or aerated as required just prior to placement 
of embankment materials to assure adequate bond between embankment material 
and the prepared ground surface.

3.5.2   Frozen Material

Embankment shall not be placed on a foundation which contains frozen 
material, or which has been subjected to freeze-thaw action.  This 
prohibition encompasses all foundation types, including the natural ground, 
all prepared subgrades (whether in an excavation or on an embankment) and 
all layers of previously placed and compacted earth fill which become the 
foundations for successive layers of earth fill.  The Contracting Officer 
will determine when placement of fill shall cease due to cold weather.  The 
Contracting Officer may elect to use average daily air temperatures, and/or 
physical observation of the soils for his determination.  Embankment 
material shall not contain frozen clumps of soil, snow, or ice.

3.6   EMBANKMENTS

3.6.1   Earth Embankments

Earth embankments shall be constructed from satisfactory materials free of 
organic or frozen material and rocks with any dimension greater than 75 mm. 
  The material shall be placed in successive horizontal layers of loose 
material not more than 300 millimeters in depth.  Each layer shall be 
spread uniformly on a soil surface that has been moistened or aerated as 
necessary, and scarified or otherwise broken up so that the fill will bond 
with the surface on which it is placed.  After spreading, each layer shall 
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be plowed, disked, or otherwise broken up; moistened or aerated to plus or 
minus 2 percent of optimum moisture; thoroughly mixed; and compacted to at 
least 90 percent laboratory maximum density for cohesive materials or 95 
percent laboratory maximum density for cohesionless materials.  Compaction 
requirements for the upper portion of earth embankments forming subgrade 
for pavements shall be identical with those requirements specified in 
paragraph SUBGRADE PREPARATION.  Compaction shall be accomplished by 
sheepsfoot rollers, pneumatic-tired rollers, steel-wheeled rollers, 
vibratory compactors, or other approved equipment.

3.7   SUBGRADE PREPARATION

3.7.1   Construction

Subgrade shall be shaped to line, grade, and cross section, and compacted 
as specified.  This operation shall include plowing, disking, and any 
moistening or aerating required to obtain specified compaction.  Soft or 
otherwise unsatisfactory material shall be removed and replaced with 
satisfactory excavated material or other approved material as directed. Low 
areas resulting from removal of unsatisfactory material or excavation of 
rock shall be brought up to required grade with satisfactory materials, and 
the entire subgrade shall be shaped to line, grade, and cross section and 
compacted as specified.  After rolling, the surface of the subgrade for 
roadways shall not show deviations greater than 10 millimeter when tested 
with a 3.66 meter  straightedge applied both parallel and at right angles 
to the centerline of the area.  The elevation of the finish subgrade shall 
not vary more than 15 mm  from the established grade and cross section.

3.7.2   Compaction

Compaction shall be accomplished by sheepsfoot rollers, pneumatic-tired 
rollers, steel-wheeled rollers, vibratory compactors, or other approved 
equipment.

3.7.2.1   Subgrade for Pavements

The top 150 mm of subgrade for pavements shall be compacted to at least 95 
percent laboratory maximum density.

3.8   SHOULDER CONSTRUCTION

Shoulders shall be constructed of satisfactory excavated or borrow material 
or as otherwise shown or specified.  Shoulders shall be constructed as soon 
as possible after adjacent paving is complete.  Compaction shall be 
accomplished by sheepsfoot rollers, pneumatic-tired rollers, steel-wheeled 
rollers, vibratory compactors, or other approved equipment.  Shoulder 
construction shall be done in proper sequence in such a manner that 
adjacent ditches will be drained effectively and that no damage of any kind 
is done to the adjacent completed pavement.  The completed shoulders shall 
be true to alignment and grade and shaped to drain in conformity with the 
cross section shown.

3.9   FINISHING

The surface of excavations, embankments, and subgrades shall be finished to 
a smooth and compact surface in accordance with the lines, grades, and 
cross sections or elevations shown.  The degree of finish for graded areas 
shall be within 30 mm  of the grades and elevations indicated except that 
the degree of finish for subgrades shall be specified in paragraph SUBGRADE 
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PREPARATION.  Ditches shall be finished in a manner that will result in 
effective drainage.  The surface of areas to be turfed shall be finished to 
a smoothness suitable for the application of turfing materials.

3.10   PLACING TOPSOIL

On areas to receive topsoil, the compacted subgrade soil shall be scarified 
to a 50 mm  depth for bonding of topsoil with subsoil.  Topsoil then shall 
be spread evenly to a thickness of 100 mm  and graded to the elevations and 
slopes shown.  Topsoil shall not be spread when frozen or excessively wet 
or dry.  Material required for topsoil in excess of that produced by 
excavation within the grading limits shall be obtained from offsite areas.

3.11   TESTING

Testing shall be performed by an approved commercial testing laboratory or 
by the Contractor subject to approval.  If the Contractor elects to 
establish testing facilities, no work requiring testing will be permitted 
until the Contractor's facilities have been inspected and approved by the 
Contracting Officer.  Field in-place density shall be determined in 
accordance with either ASTM D 1556, ASTM D 2167 or ASTM D 2922.  When ASTM 
D 2922 is used, the calibration curves shall be checked and adjusted using 
only the sand cone method as described in ASTM D 1556.  ASTM D 2922 results 
in a wet unit weight of soil and when using this method ASTM D 3017 shall 
be used to determine the moisture content of the soil.  The calibration 
curves furnished with the moisture gauges shall also be checked along with 
density calibration checks as described in ASTM D 3017; the calibration 
checks of both the density and moisture gauges shall be made at the 
beginning of a job on each different type of material encountered and at 
intervals as directed by the Contracting Officer.  When test results 
indicate, as determined by the Contracting Officer, that compaction is not 
as specified, the material shall be removed, replaced and recompacted to 
meet specification requirements.  Tests on recompacted areas shall be 
performed to determine conformance with specification requirements.  
Inspections and test results shall be certified by a registered 
professional civil engineer.  These certifications shall state that the 
tests and observations were performed by or under the direct supervision of 
the engineer and that the results are representative of the materials or 
conditions being certified by the tests.  The following number of tests, if 
performed at the appropriate time, will be the minimum acceptable for each 
type operation.

3.11.1   In-Place Densities

a.  One test per 3000 square meters, or fraction thereof, of each lift 
of fill or backfill areas compacted by other than hand-operated 
machines.

b.  One test per 2000 square meters, or fraction thereof, of each lift 
of fill or backfill areas compacted by hand-operated machines.

c.  One test per 1000 square meters, or fraction thereof, of each lift 
of embankment or backfill for roads and parking areas.

3.11.2   Check Tests on In-Place Densities

If ASTM D 2922 is used, in-place densities shall be checked by ASTM D 1556 
as follows:
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a.  One check test per lift for each 30,000 square meters, or fraction 
thereof, of each lift of fill or backfill compacted by other than 
hand-operated machines.

b.  One check test per lift for each 20,000 square meters, of fill or 
backfill areas compacted by hand-operated machines.

c.  One check test per lift for each 1000 square meters, or fraction 
thereof, of embankment or backfill for roads and parking areas.

3.11.3   Moisture Contents

In the stockpile, excavation, or borrow areas, a minimum of two tests per 
day per type of material or source of material being placed during stable 
weather conditions shall be performed.  During unstable weather, tests 
shall be made as dictated by local conditions and approved by the 
Contracting Officer.

3.11.4   Optimum Moisture and Laboratory Maximum Density

Tests shall be made for each type material or source of material including 
borrow material to determine the optimum moisture and laboratory maximum 
density values.  One representative test per 2000 cubic meters  of fill and 
backfill, or when any change in material occurs which may affect the 
optimum moisture content or laboratory maximum density.

3.11.5   Tolerance Tests for Subgrades

Continuous checks on the degree of finish specified in paragraph SUBGRADE 
PREPARATION shall be made during construction of the subgrades.

3.12   SUBGRADE AND EMBANKMENT PROTECTION

During construction, embankments and excavations shall be kept shaped and 
drained.  Ditches and drains along subgrade shall be maintained to drain 
effectively at all times.  The finished subgrade shall not be disturbed by 
traffic or other operation and shall be protected and maintained by the 
Contractor in a satisfactory condition until subbase, base, or pavement is 
placed.  The storage or stockpiling of materials on the finished subgrade 
will not be permitted.  No subbase, base course, or pavement shall be laid 
until the subgrade has been checked and approved, and in no case shall 
subbase, base, surfacing, or pavement be placed on a muddy, spongy, or 
frozen subgrade.

    -- End of Section --
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SECTION 02315

EXCAVATION, FILLING AND BACKFILLING FOR BUILDINGS
08/98

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 1556 (1990; R 1996el) Density and Unit Weight 
of Soil in Place by the Sand-Cone Method

ASTM D 1557 (1991; R 1998) Laboratory Compaction 
Characteristics of Soil Using Modified 
Effort (56,000 ft-lbf/cu. ft. (2,700 
kN-m/cu.m.))

ASTM D 2216 (1998) Laboratory Determination of Water 
(Moisture) Content of Soil and Rock

ASTM D 2487 (1998) Classification of Soils for 
Engineering Purposes (Unified Soil 
Classification System) 

1.2   DEGREE OF COMPACTION

Degree of compaction is expressed as a percentage of the maximum density 
obtained by the test procedure presented in ASTM D 1557, abbreviated as 
percent laboratory maximum density.

1.3   SYSTEM DESCRIPTION

1.3.1   Bearing Subgrade

Excavation for building, over-excavation and fill shall produce at least a 
0.91 m (3 foot) thick zone of non-expansive structural fill materials 
between bottom of foundation and floor slab elements and the underlying 
native clays.  Provide for the following bearing conditions.

1.3.1.1   Bearing Subgrade Under Foundations

All footings shall bear on a minimum of 91 cm (3 feet) of structural fill 
(as required by geotechnical report) over the the native clays.

1.3.1.2   Bearing Subgrade Under Interior Floor Slabs on Grade

All interior floor slabs-on-grade shall bear on 13 mm (1/2 inches) of clean 
sand over a 15 cm (6 inch) layer of crushed stone over a geomembrane vapor 
barrier, over a minimum of 91 cm (3 feet) of structural fill, over the 
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native clays.

1.3.1.3   Bearing Subgrade Under Concrete Stoops and Sidewalks

Exterior concrete pavements, stoops and sidewalks within 1.5 m (5 feet) of 
building perimeter shall bear on a minimum of 91 cm (3 feet) of structural 
fill over the native clays.

1.4   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-06 Test Reports

Testing; G-RE

  Copies of all laboratory and field test reports within 24 hours 
of the completion of the test.

PART 2   PRODUCTS

2.1   MATERIALS

2.1.1   Satisfactory Materials

Satisfactory materials shall comprise any materials classified by ASTM D 
2487 as GW, GP, GM, GP-GM, GW-GM, GC, GP-GC, GM-GC, SW, SP.

2.1.1.1   Structural Fill Material

Fill and backfill material under foundations, floor slabs and pavements 
within 1.5 m (5 feet) of building perimeter, including backfill for 
over-excavated area, shall be non-expansive, select granular fill, graded 
with 15 percent to 49 percent of material passing the #200 sieve.

2.1.2   Unsatisfactory Materials

Materials which do not comply with the requirements for satisfactory 
materials are unsatisfactory.  Unsatisfactory materials also include 
man-made fills, trash, refuse, or backfills from previous construction.  
Unsatisfactory material also includes material classified as satisfactory 
which contains root and other organic matter, frozen material, and stones 
larger than 75 mm.  The Contracting Officer shall be notified of any 
contaminated materials.

2.1.3   Cohesionless and Cohesive Materials

Cohesionless materials include materials classified in ASTM D 2487 as GW, 
GP, SW, and SP.  Cohesive materials include materials classified as GC, SC, 
ML, CL, MH, and CH.  Materials classified as GM, GP-GM, GW-GM, SW-SM, 
SP-SM, and SM shall be identified as cohesionless only when the fines are 
nonplastic.

2.1.4   Expansive Soils
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All existing soils classified by geotechnical investigation as CH and 
weathered shale shall be considered to be expansive soils..

2.1.5   Nonfrost Susceptible (NFS) Material

Nonfrost susceptible material shall be a uniformly graded washed sand with 
a maximum particle size of 38 mm  and less than 5 percent passing the 0.075 
mm  size sieve, and with not more than 3 percent by weight finer than 0.02 
mm grain size.

2.2   UNDERSLAB GRAVEL AND UNDERSLAB VAPOR BARRIER

Underslab gravel shall consist of clean, crushed, nonporous rock or crushed 
gravel over clean sand.  Gravel gradation shall comply with Section 03300 
CAST-IN-PLACE CONCRETE.

2.2.1   Underslab Vapor Barrier

Vapor barrier shall comply with Section 03300 CAST-IN-PLACE CONCRETE.

PART 3   EXECUTION

3.1   CLEARING AND GRUBBING

The areas within lines 1.5 m  outside of each building and structure line 
shall be cleared and grubbed of trees, stumps, roots, brush and other 
vegetation, debris, existing foundations, pavements, utility lines, 
structures, fences, and other items that would interfere with construction 
operations.  Stumps, logs, roots, and other organic matter shall be 
completely removed and the resulting depressions shall be filled with 
satisfactory material, placed and compacted in accordance with paragraph 
FILLING AND BACKFILLING.  Materials removed shall be disposed of outside 
the limits of Government-controlled property at the Contractor's 
responsibility.

3.2   EXCAVATION

Excavation shall conform to the dimensions and elevations indicated for 
each building, structure, and footing except as specified, and shall 
include over-excavation to a depth of 0.91 m (3 feet) below footings and to 
a depth of 0.91 m (3 feet) below floor slabs extending a minimum of 3.0 m 
(10 feet) beyond the footprint of the building, trenching for utility and 
foundation drainage systems to a point 1.5 m  beyond the building line of 
each building and structure, excavation for outside grease interceptors all 
work incidental thereof.  Excavation shall extend a sufficient distance 
from walls and footings to allow for placing and removal of forms.  
Unsatisfactory material encountered below the grades shown shall be removed 
as directed.  Satisfactory material removed below the depths indicated, 
without specific direction of the Contracting Officer, shall be replaced, 
at no additional cost to the Government, with satisfactory materials to the 
indicated excavation grade; except that concrete footings shall be 
increased in thickness to the bottom of the overdepth excavations and 
over-break in rock excavation.  Satisfactory material shall be placed and 
compacted as specified in paragraph FILLING AND BACKFILLING.  Determination 
of elevations and measurements of approved overdepth excavation of 
unsatisfactory material below grades indicated shall be done under the 
direction of the Contracting Officer.

3.3   DRAINAGE AND DEWATERING

SECTION 02315  Page 5



FY 03 Dining Facility, Fort Carson, Colorado FC04

3.3.1   Drainage

Surface water shall be directed away from excavation and construction sites 
to prevent erosion and undermining of foundations.  Diversion ditches, 
dikes and grading shall be provided and maintained as necessary during 
construction.  Excavated slopes and backfill surfaces shall be protected to 
prevent erosion and sloughing.  Excavation shall be performed so that the 
site, the area immediately surrounding the site, and the area affecting 
operations at the site shall be continually and effectively drained.

3.3.2   Dewatering

Groundwater flowing toward or into excavations shall be controlled to 
prevent sloughing of excavation slopes and walls, boils, uplift and heave 
in the excavation and to eliminate interference with orderly progress of 
construction.  French drains, sumps, ditches or trenches will not be 
permitted within 900 mm  of the foundation of any structure, except with 
specific written approval, and after specific contractual provisions for 
restoration of the foundation area have been made.  Control measures shall 
be taken by the time the excavation reaches the water level in order to 
maintain the integrity of the in situ material.  While the excavation is 
open, the water level shall be maintained continuously  below the working 
level, at a depth required by geotechnical engineer.

3.4   CLASSIFICATION OF EXCAVATION

Excavation will be unclassified regardless of the nature of material 
encountered. 

3.5   BLASTING

Blasting will not be permitted.

3.6   UTILITY AND DRAIN TRENCHES

Trenches for underground utilities systems and drain lines shall be 
excavated to the required alignments and depths.  The bottoms of trenches 
shall be graded to secure the required slope and shall be tamped if 
necessary to provide a firm pipe bed.  Recesses shall be excavated to 
accommodate bells and joints so that pipe will be uniformly supported for 
the entire length.  Rock, where encountered, shall be excavated to a depth 
of at least 150 mm  below the bottom of the pipe, and the overdepth shall 
be backfilled with satisfactory material placed and compacted in 
conformance with paragraph FILLING AND BACKFILLING.

3.7   BORROW

Where satisfactory materials are not available in sufficient quantity from 
required excavations, approved materials shall be obtained as specified in 
Section 02300a EARTHWORK.

3.8   EXCAVATED MATERIALS

Satisfactory excavated material required for fill or backfill shall be 
placed in the proper section of the permanent work required under this 
section or shall be separately stockpiled if it cannot be readily placed. 
Satisfactory material in excess of that required for the permanent work and 
all unsatisfactory material shall be disposed of as specified in Section 
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02300a EARTHWORK.

3.9   FINAL GRADE OF SURFACES TO SUPPORT CONCRETE

Excavation to final grade shall not be made until just before concrete is 
to be placed.  Approximately level surfaces shall be roughened, and sloped 
surfaces shall be cut as indicated into rough steps or benches to provide a 
satisfactory bond.  All surfaces shall be protected from erosion resulting 
from ponding or flow of water.

3.10   SUBGRADE PREPARATION

Unsatisfactory material in surfaces to receive fill or in excavated areas 
shall be removed and replaced with satisfactory materials as directed by 
the Contracting Officer.  The surface shall be scarified to a depth of 150 
mm  before the fill is started.  Sloped surfaces steeper than 1 vertical to 
4 horizontal shall be plowed, stepped, benched, or broken up so that the 
fill material will bond with the existing material.  When subgrades are 
less than the specified density, the ground surface shall be broken up to a 
minimum depth of 150 mm,  pulverized, and compacted to the specified 
density.  When the subgrade is part fill and part excavation or natural 
ground, the excavated or natural ground portion shall be scarified to a 
depth of 300 mm  and compacted as specified for the adjacent fill.  
Material shall not be placed on surfaces that are muddy, frozen, or contain 
frost.  Compaction shall be accomplished by sheepsfoot rollers, 
pneumatic-tired rollers, steel-wheeled rollers, or other approved equipment 
well suited to the soil being compacted.  Material shall be moistened or 
aerated as necessary to provide the moisture content that will readily 
facilitate obtaining the specified compaction with the equipment used.  
Minimum subgrade density shall be as specified in paragraph FILLING AND 
BACKFILLING.

3.11   FILLING AND BACKFILLING

Satisfactory materials shall be used in bringing fills and backfills to the 
lines and grades indicated and for replacing unsatisfactory materials.  
Satisfactory materials shall be placed in horizontal layers not exceeding 
200 mm  in loose thickness, or 150 mm  when hand-operated compactors are 
used.  After placing, each layer shall be plowed, disked, or otherwise 
broken up, moistened or aerated as necessary, thoroughly mixed and 
compacted as specified.  Backfilling shall not begin until construction 
below finish grade has been approved, underground utilities systems have 
been inspected, tested and approved, forms removed, and the excavation 
cleaned of trash and debris.  Backfill shall be brought to indicated finish 
grade and shall include backfill for outside grease interceptors.  Backfill 
shall not be placed in wet or frozen areas.  Where pipe is coated or 
wrapped for protection against corrosion, the backfill material up to an 
elevation 600 mm  above sewer lines and 300 mm  above other utility lines 
shall be free from stones larger than 25 mm  in any dimension.  Heavy 
equipment for spreading and compacting backfill shall not be operated 
closer to foundation or retaining walls than a distance equal to the height 
of backfill above the top of footing; the area remaining shall be compacted 
in layers not more than 100 mm  in compacted thickness with power-driven 
hand tampers suitable for the material being compacted.  Backfill shall be 
placed carefully around pipes or tanks to avoid damage to coatings, 
wrappings, or tanks.  Backfill shall not be placed against foundation walls 
prior to 7 days after completion of the walls.  As far as practicable, 
backfill shall be brought up evenly on each side of the wall and sloped to 
drain away from the wall.  Each layer of fill and backfill shall be 

SECTION 02315  Page 7



FY 03 Dining Facility, Fort Carson, Colorado FC04

compacted to not less than the percentage of maximum density specified 
below:

                                            Percent Laboratory
                                              maximum density
                                            __________________

                                        Cohesive         Cohesionless
                                        material           material
                                        ________           ________

   Fill and backfill
   ______________________________

  Under structures, building slabs,
    steps, paved areas, around
    footings, and in trenches              NA                 98

  Under sidewalks and grassed areas        NA                 90

                                                                                          

  Nonfrost susceptible materials                              98

    Subgrade
    ________

  Under building slabs, steps, and paved
    areas, top 300 mm                        NA                98

  Under sidewalks, top 150 mm                NA                90

Approved compacted subgrades that are disturbed by the Contractor's 
operations or adverse weather shall be scarified and compacted as specified 
herein before to the required density prior to further construction 
thereon.  Recompaction over underground utilities and heating lines shall 
be by hand tamping.

3.12   TESTING

Testing shall be the responsibility of the Contractor and shall be 
performed at no additional cost to the Government.  Testing shall be 
performed by an approved commercial testing laboratory or may be performed 
by the Contractor subject to approval.  Field in-place density shall be 
determined in accordance with ASTM D 1556.  The following number of tests, 
if performed at the appropriate time, shall be the minimum acceptable for 
each type operation.

3.12.1   In-Place Densities

In-place density and moisture content test results shall be included with 
the Contractor's daily construction quality control reports.

3.12.1.1   In-Place Density of Subgrades

One test per 90 square meters  or fraction thereof.

3.12.1.2   In-Place Density of Fills and Backfills
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One test per 90 square meters  or fraction thereof of each lift for fill or 
backfill areas compacted by other than hand or hand-operated machines.  The 
density for each lift of fill or backfill materials for trenches, pits, 
building perimeters or other structures or areas less than 0.6 meters  in 
width, which are compacted with hand or hand-operated machines shall be 
tested as follows:  One test per each area less than 50 square meters,  or 
one test for each 75 linear meters in length.  

3.12.2   Moisture Content

In the stockpile, excavation or borrow areas, a minimum of two tests per 
day per type of material or source of materials being placed is required 
during stable weather conditions.  During unstable weather, tests shall be 
made as dictated by local conditions and approved moisture content shall be 
tested in accordance with ASTM D 2216.

3.12.3   Optimum Moisture and Laboratory Maximum Density

Tests shall be made for each type material or source of material, including 
borrow material to determine the optimum moisture and laboratory maximum 
density values.  One representative test per 240 cubic meters  of fill and 
backfill, or when any change in material occurs which may affect the 
optimum moisture content or laboratory maximum density will be made.

3.13   UNDERSLAB GRAVEL AND VAPOR BARRIER

3.13.1   Vapor Barrier

Place vapor barrier under floor slabs in accordance with requirements of 
geotechnical report and Section 03300 CAST-IN-PLACE CONCRETE.

3.13.2   Underslab Gravel

Place underslab gravel under floor slabs in accordance with requirements of 
geotechnical report and Section 03300 CAST-IN-PLACE CONCRETE. Immediately 
prior to placement of concrete, cover vapor barrier with 13 mm (1/2 inch) 
thick uniform layer of sand for protection.  Over sand and vapor barrier, 
place 15 cm (6 inches) layer of underslab gravel.  Protect sand and gravel 
from moisture and keep dry until concrete is placed.  Gravel shall be 
compacted with a minimum of two passes of a hand-operated plate-type 
vibratory compactor.

3.14   GRADING

Areas within 1.5 m  outside of each building and structure line shall be 
constructed true-to-grade, shaped to drain, and shall be maintained free of 
trash and debris until final inspection has been completed and the work has 
been accepted.

3.15   SPREADING TOPSOIL

Areas outside the building lines shall be topsoiled where landscaping is 
indicated on the Drawings.  The surface shall be free of materials that 
would hinder planting or maintenance operations.  The subgrade shall be 
pulverized to a depth of 50 mm  by disking or plowing for the bonding of 
topsoil with the subsoil.  Topsoil shall then be uniformly spread, graded, 
and compacted to the thickness, elevations, slopes shown, and left free of 
surface irregularities.  Topsoil shall be compacted by one pass of a 
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cultipacker, roller, or other approved equipment weighing 1.46 kN/m to 2.34 
kN/m  of roller.  Topsoil shall not be placed when the subgrade is frozen, 
excessively wet, extremely dry, or in a condition otherwise detrimental to 
seeding, planting, or proper grading.

3.16   PROTECTION

Settlement or washing that occurs in graded, topsoiled, or backfilled areas 
prior to acceptance of the work, shall be repaired and grades reestablished 
to the required elevations and slopes.

    -- End of Section --
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SECTION 02316A

EXCAVATION, TRENCHING, AND BACKFILLING FOR UTILITIES SYSTEMS
11/97

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 1556 (1990; R 1996) Density and Unit Weight of 
Soil in Place by the Sand-Cone Method

ASTM D 1557 (1998) Laboratory Compaction 
Characteristics of Soil Using Modified 
Effort (56,000 ft-lbf/cu. ft. (2,700 
kN-m/cu. m.))

ASTM D 2167 (1994) Density and Unit Weight of Soil in 
Place by the Rubber Balloon Method

ASTM D 2487 (1998) Classification of Soils for 
Engineering Purposes (Unified Soil 
Classification System)

ASTM D 2922 (1996) Density of Soil and Soil-Aggregate 
in Place by Nuclear Methods (Shallow Depth)

ASTM D 3017 (1988; R1996el) Water Content of Soil and 
Rock in Place by Nuclear Methods (Shallow 
Depth)

1.2   DEGREE OF COMPACTION

Degree of compaction shall be expressed as a percentage of the maximum 
density obtained by the test procedure presented in ASTM D 1557.

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Work Plan; G-RE.

The Contractor shall submit a work plan for approval when utilizing 
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trenchless excavation method.  The Contractor shall submit a drawing 
showing the layout proposed for the new lines, a specification covering in 
detail the proposed method of installation, materials and equipment, data 
to include proposed type and size of equipment, guidance systems and method 
of grade and alignment adjustments based on utility depth/invert 
elevations. The working drawings and written procedure will include, but 
not limited to, size, capacity and setup requirements of equipment; 
location and sitting of drilling and receiving pits/areas; dewatering if 
applicable; method of fusion and type of equipment for joining pipe; type 
of cutting tool head; type of drilling mud and method of monitoring and 
controlling line and grade.  If the Contractor determines that 
modifications to the method and equipment as stated in the submittal is 
necessary during construction, the Contractor will submit a second plan 
addressing such modifications.

The Contractor shall also submit engineering calculations supporting his 
proposed selection of method, hydraulic calculations, invert elevations and 
materials. Submit design calculations of pipe demonstrating that the pipe 
selected has been designed to support the maximum anticipated earth loads 
and superimposed live loads, both static and dynamic. 

SD-03 Product Data

Installation; 

The manufacturer's recommendations for each material or procedure to be 
utilized.

SD-06 Test Reports

Field Density Tests; 
Testing of Backfill Materials; 

  Copies of all laboratory and field test reports within 24 hours 
of the completion of the test.

PART 2   PRODUCTS

2.1   MATERIALS

2.1.1   Satisfactory Materials

Satisfactory materials shall comprise any materials classified by ASTM D 
2487 as GW, GP, GM, GP-GM, GW-GM, GC, GP-GC, GM-GC, SW, SP, SM, SW-SM, SC, 
SW-SC, SP-SM, SP-SC, CL, ML, CL-ML, CH, MH.

2.1.2   Unsatisfactory Materials

Materials which do not comply with the requirements for satisfactory 
materials are unsatisfactory.  Unsatisfactory materials also include 
man-made fills, trash, refuse, or backfills from previous construction.  
Unsatisfactory material also includes material classified as satisfactory 
which contains root and other organic matter, frozen material, and stones 
larger than 75 mm.  The Contracting Officer shall be notified of any 
contaminated materials.

2.1.3   Cohesionless and Cohesive Materials
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Cohesionless materials shall include materials classified in ASTM D 2487 as 
GW, GP, SW, and SP.  Cohesive materials shall include materials classified 
as GC, SC, ML, CL, MH, and CH.  Materials classified as GM and SM shall be 
identified as cohesionless only when the fines are nonplastic.

2.1.4   Rock

Rock shall consist of boulders measuring 1/2 cubic meter  or more and 
materials that cannot be removed without systematic drilling and blasting 
such as rock material in ledges, bedded deposits, unstratified masses and 
conglomerate deposits, and below ground concrete or masonry structures, 
exceeding 1/2 cubic meter  in volume, except that pavements shall not be 
considered as rock.

2.1.5   Unyielding Material

Unyielding material shall consist of rock and gravelly soils with stones 
greater than 75 millimeters  in any dimension or as defined by the pipe 
manufacturer, whichever is smaller.

2.1.6   Unstable Material

Unstable material shall consist of materials too wet to properly support 
the utility pipe, conduit, or appurtenant structure.

2.1.7   Select Granular Material

Select granular material shall consist of well-graded sand, gravel, crushed 
gravel, crushed stone or crushed slag composed of hard, tough and durable 
particles, and shall contain not more than 10 percent by weight of material 
passing a 0.075 mm  mesh sieve and no less than 95 percent by weight 
passing the 25 mm  sieve.  The maximum allowable aggregate size shall be 75 
millimeters,  or the maximum size recommended by the pipe manufacturer, 
whichever is smaller.

2.1.8   Initial Backfill Material

Initial backfill shall consist of select granular material or satisfactory 
materials free from rocks 75 millimeters  or larger in any dimension or 
free from rocks of such size as recommended by the pipe manufacturer, 
whichever is smaller.  When the pipe is coated or wrapped for corrosion 
protection, the initial backfill material shall be free of stones larger 
than 75 millimeters  in any dimension or as recommended by the pipe 
manufacturer, whichever is smaller.

2.2   PLASTIC MARKING TAPE

Plastic marking tape shall be acid and alkali-resistant polyethylene film, 
152 mm (6 inches)  wide with minimum thickness of 0.102 mm (0.004 inch).   
Tape shall have a minimum strength of 12.1 MPa (1750 psi)  lengthwise and 
10.3 MPa (1500 psi)  crosswise.  The tape shall be manufactured with 
integral wires, foil backing or other means to enable detection by a metal 
detector when the tape is buried up to 1 meter  deep.  The tape shall be of 
a type specifically manufactured for marking and locating underground 
utilities.  The metallic core of the tape shall be encased in a protective 
jacket or provided with other means to protect it from corrosion.  Tape 
color shall be as specified in TABLE 1 and shall bear a continuous printed 
inscription describing the specific utility.
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TABLE 1.  Tape Color

                Red:            Electric
                Yellow:         Gas, Oil, Dangerous Materials
                Orange:         Telephone, Telegraph, Television,
                                Police, and Fire Communications
                Blue:           Water Systems
                Green:          Sewer Systems

Where the utility line is installed using trenchless method, all 
"nonmetallic" line shall have #12 AWT TW (thermal-weather resistant) coated 
conductor installed over (on top of) the line for the reception of a 
locator transmitter signal.  The wire leads shall be brought up, identified 
and protected in any convenient location.  The Contractor shal have 
approximately two feet of wire at each terminal end for the transmitter 
connection and increased conductivity.

PART 3   EXECUTION

3.1   EXCAVATION

Excavation shall be performed to the lines and grades indicated.  Rock 
excavation shall include removal and disposition of material defined as 
rock in paragraph MATERIALS.  Earth excavation shall include removal and 
disposal of material not classified as rock excavation.  During excavation, 
material satisfactory for backfilling shall be stockpiled in an orderly 
manner at a distance from the banks of the trench equal to 1/2 the depth of 
the excavation, but in no instance closer than 600 mm.   Excavated material 
not required or not satisfactory for backfill shall be removed from the 
site .  Grading shall be done as may be necessary to prevent surface water 
from flowing into the excavation, and any water accumulating shall be 
removed to maintain the stability of the bottom and sides of the 
excavation.  Unauthorized overexcavation shall be backfilled in accordance 
with paragraph BACKFILLING AND COMPACTION at no additional cost to the 
Government.

3.1.1   Trench Excavation Requirements

The trench shall be excavated as recommended by the manufacturer of the 
pipe to be installed.  Trench walls below the top of the pipe shall be 
sloped, or made vertical, and of such width as recommended in the 
manufacturer's installation manual.  Where no manufacturer's installation 
manual is available, trench walls shall be made vertical.  Trench walls 
more than 1.3 meters  high shall be shored, cut back to a stable slope, or 
provided with equivalent means of protection for employees who may be 
exposed to moving ground or cave in.  Vertical trench walls more than 1.3 
meters  high shall be shored.  Trench walls which are cut back shall be 
excavated to at least the angle of repose of the soil.  Special attention 
shall be given to slopes which may be adversely affected by weather or 
moisture content.  The trench width below the top of pipe shall not exceed 
600 mm (24 inches)  plus pipe outside diameter (O.D.) for pipes of less 
than 600 mm (24 inches)  inside diameter and shall not exceed 900 mm (36 
inches)  plus pipe outside diameter for sizes larger than 600 mm (24 inches)
  inside diameter.  Where recommended trench widths are exceeded, redesign, 
stronger pipe, or special installation procedures shall be utilized by the 
Contractor.  The cost of redesign, stronger pipe, or special installation 
procedures shall be borne by the Contractor without any additional cost to 

SECTION 02316a  Page 6



FY 03 Dining Facility, Fort Carson, Colorado FC04

the Government.

3.1.1.1   Bottom Preparation

The bottoms of trenches shall be accurately graded to provide uniform 
bearing and support for the bottom quadrant of each section of the pipe.  
Bell holes shall be excavated to the necessary size at each joint or 
coupling to eliminate point bearing.  Stones of 75 millimeters  or greater 
in any dimension, or as recommended by the pipe manufacturer, whichever is 
smaller, shall be removed to avoid point bearing.

3.1.1.2   Removal of Unyielding Material

Where overdepth is not indicated and unyielding material is encountered in 
the bottom of the trench, such material shall be removed 100 millimeters  
below the required grade and replaced with suitable materials as provided 
in paragraph BACKFILLING AND COMPACTION.

3.1.1.3   Removal of Unstable Material

Where unstable material is encountered in the bottom of the trench, such 
material shall be removed to the depth directed and replaced to the proper 
grade with select granular material as provided in paragraph BACKFILLING 
AND COMPACTION.  When removal of unstable material is required due to the 
Contractor's fault or neglect in performing the work, the resulting 
material shall be excavated and replaced by the Contractor without 
additional cost to the Government.

3.1.1.4   Excavation for Appurtenances

Excavation for manholes, catch-basins, inlets, or similar structures shall 
be of sufficient size to permit the placement and removal of forms for the 
full length and width of structure footings and foundations as shown.  Rock 
shall be cleaned of loose debris and cut to a firm surface either level, 
stepped, or serrated, as shown or as directed.  Loose disintegrated rock 
and thin strata shall be removed.  Removal of unstable material shall be as 
specified above.  When concrete or masonry is to be placed in an excavated 
area, special care shall be taken not to disturb the bottom of the 
excavation.  Excavation to the final grade level shall not be made until 
just before the concrete or masonry is to be placed.

3.1.1.5   Trenchless Excavation Methods

Unless otherwise indicated, excavation shall be by open cut except that 
sections  may be installed utilizing trenchless excavation methods if, in 
the opinion of the Contracting Officer, the pipe, cable, or duct can not be 
safely and properly installed and backfill can not be properly compacted in 
such sections.  The contractor is required to submit a work plan with the 
trenchless method utilized. The Contractor shall submit a Work Plan and 
drawings showing the lines to be installed and the method utilized.  The 
Contractor shall also submit a specification for approval covering the work 
that clearly defines the method, materials and equipment as well as 
enginering calculations supporting his proposed selection of materials.

3.1.2   Stockpiles

Stockpiles of satisfactory shall be placed and graded as specified.  
Stockpiles shall be kept in a neat and well drained condition, giving due 
consideration to drainage at all times.  The ground surface at stockpile 
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locations shall be cleared, grubbed, and sealed by rubber-tired equipment, 
excavated satisfactory and unsatisfactory materials shall be separately 
stockpiled.  Stockpiles of satisfactory materials shall be protected from 
contamination which may destroy the quality and fitness of the stockpiled 
material.  If the Contractor fails to protect the stockpiles, and any 
material becomes unsatisfactory, such material shall be removed and 
replaced with satisfactory material from approved sources at no additional 
cost to the Government.  Locations of stockpiles of satisfactory materials 
shall be subject to prior approval of the Contracting Officer.

3.2   BACKFILLING AND COMPACTION

Backfill material shall consist of satisfactory material, select granular 
material, or initial backfill material as required.  Backfill shall be 
placed in layers not exceeding 150 mm  loose thickness for compaction by 
hand operated machine compactors, and 200 mm  loose thickness for other 
than hand operated machines, unless otherwise specified.  Each layer shall 
be compacted to at least 95 percent maximum density for cohesionless soils 
and 90 percent maximum density for cohesive soils, unless otherwise 
specified.

3.2.1   Trench Backfill

Trenches shall be backfilled to the grade shown.  The trench shall be 
backfilled to 0.6 meters  above the top of pipe prior to performing the 
required pressure tests.  The joints and couplings shall be left uncovered 
during the pressure test.

3.2.1.1   Replacement of Unyielding Material

Unyielding material removed from the bottom of the trench shall be replaced 
with select granular material or initial backfill material.

3.2.1.2   Replacement of Unstable Material

Unstable material removed from the bottom of the trench or excavation shall 
be replaced with select granular material placed in layers not exceeding 
150 mm  loose thickness.

3.2.1.3   Bedding and Initial Backfill

Bedding shall be of the type and thickness shown.  Initial backfill 
material shall be placed and compacted with approved tampers to a height of 
at least one foot above the utility pipe or conduit.  The backfill shall be 
brought up evenly on both sides of the pipe for the full length of the 
pipe.  Care shall be taken to ensure thorough compaction of the fill under 
the haunches of the pipe.

3.2.1.4   Final Backfill

The remainder of the trench, except for special materials for roadways, 
shall be filled with satisfactory material.  Backfill material shall be 
placed and compacted as follows:

a.  Roadways:  Backfill shall be placed up to the elevation at which 
the requirements in Section 02300a EARTHWORK control.  Water 
flooding or jetting methods of compaction will not be permitted.

b.  Sidewalks, Turfed or Seeded Areas and Miscellaneous Areas:  
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Backfill shall be deposited in layers of a maximum of 300 mm  
loose thickness, and compacted to 85 percent maximum density for 
cohesive soils and 90 percent maximum density for cohesionless 
soils.  Compaction by water flooding or jetting will not be 
permitted.  This requirement shall also apply to all other areas 
not specifically designated above.

3.2.2   Backfill for Appurtenances

After the manhole, catchbasin, inlet, or similar structure has been 
constructed and the concrete has been allowed to cure for 3 days, backfill 
shall be placed in such a manner that the structure will not be damaged by 
the shock of falling earth.  The backfill material shall be deposited and 
compacted as specified for final backfill, and shall be brought up evenly 
on all sides of the structure to prevent eccentric loading and excessive 
stress.

3.3   SPECIAL REQUIREMENTS

Special requirements for both excavation and backfill relating to the 
specific utilities are as follows:

3.3.1   Gas Distribution

Trenches shall be excavated to a depth that will provide not less than 450 
mm  of cover in rock excavation and not less than 600 mm  of cover in other 
excavation.  Trenches shall be graded as specified for pipe-laying 
requirements in Section 02556a GAS DISTRIBUTION SYSTEM.

3.3.2   Water Lines

Trenches shall be of a depth to provide a minimum cover of 1.6 meters  from 
the existing ground surface, or from the indicated finished grade, 
whichever is lower, to the top of the pipe.  For fire protection yard mains 
or piping, an additional 150 millimeters  of cover is required.

3.3.3   Electrical Distribution System

Direct burial cable and conduit or duct line shall have a minimum cover of 
600 mm  from the finished grade, unless otherwise indicated.  Special 
trenching requirements for direct-burial electrical cables and conduits are 
specified in Section 16375A ELECTRICAL DISTRIBUTION SYSTEM, UNDERGROUND.

3.3.4   Plastic Marking Tape

Warning tapes shall be installed directly above the pipe, at a depth of 450 
 millimeters  below finished grade unless otherwise shown.

3.4   TESTING

Testing shall be the responsibility of the Contractor and shall be 
performed at no additional cost to the Government.

3.4.1   Testing Facilities

Tests shall be performed by an approved commercial testing laboratory or 
may be tested by facilities furnished by the Contractor.  No work requiring 
testing will be permitted until the facilities have been inspected and 
approved by the Contracting Officer.
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3.4.2   Testing of Backfill Materials

Classification of backfill materials shall be determined in accordance with 
ASTM D 2487 and the moisture-density relations of soils shall be determined 
in accordance with ASTM D 1557.  A minimum of one soil classification and 
one moisture-density relation test shall be performed on each different 
type of material used for bedding and backfill.

3.4.3   Field Density Tests

Tests shall be performed in sufficient numbers to ensure that the specified 
density is being obtained.  A minimum of one field density test per lift of 
backfill for every 30 meters  of installation shall be performed.  One 
moisture density relationship shall be determined for every 1500 cubic 
meters  of material used.  Field in-place density shall be determined in 
accordance with ASTM D 1556,  ASTM D 2167,  ASTM D 2922.  When ASTM D 2922 
is used, the calibration curves shall be checked and adjusted using the 
sand cone method as described in paragraph Calibration of the ASTM 
publication.  ASTM D 2922 results in a wet unit weight of soil and when 
using this method, ASTM D 3017 shall be used to determine the moisture 
content of the soil.  The calibration curves furnished with the moisture 
gauges shall be checked along with density calibration checks as described 
in ASTM D 3017.  The calibration checks of both the density and moisture 
gauges shall be made at the beginning of a job, on each different type of 
material encountered, at intervals as directed by the Contracting Officer.  
Copies of calibration curves, results of calibration tests, and field and 
laboratory density tests shall be furnished to the Contracting Officer.  
Trenches improperly compacted shall be reopened to the depth directed, then 
refilled and compacted to the density specified at no additional cost to 
the Government.

3.4.4   Displacement of Sewers

After other required tests have been performed and the trench backfill 
compacted to the finished grade surface, the pipe shall be inspected to 
determine whether significant displacement has occurred.  This inspection 
shall be conducted in the presence of the Contracting Officer.  Pipe sizes 
larger than 900 mm (36 inches)  shall be entered and examined, while 
smaller diameter pipe shall be inspected by shining a light or laser 
between manholes or manhole locations, or by the use of television cameras 
passed through the pipe.  If, in the judgement of the Contracting Officer, 
the interior of the pipe shows poor alignment or any other defects that 
would cause improper functioning of the system, the defects shall be 
remedied as directed at no additional cost to the Government.

    -- End of Section --
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SECTION 02440

TRAFFIC SIGNS
01/01

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM A 36/A 36M      (2000) Carbon Structural Steel

ASTM A 123/A 123M    (2001) Zinc (Hot-Dip Galvanized) Coatings 
on Iron and Steel Products

ASTM B 209M      (2001) Aluminum and Aluminum-Alloy Sheet 
and Plate (Metric)

ASTM D 4956      (2001) Retroreflective Sheeting for 
Traffic Control

   FEDERAL HIGHWAY ADMINISTRATION

MUTCD      (2000) Manual on Uniform Traffic Control 
Devices

1.2   GENERAL

All sign faces shall conform to MUTCD.

PART 2   PRODUCTS

2.1   SIGN POSTS

2.1.1   Steel Flanged Channel Section (U-Shape)

Steel posts shall be fabricated from steel conforming to ASTM A 36/A 36M 
and shall have a minimum yield strength of 207 MPa and a minimum tensile 
strength of 345 MPa.  Steel posts shall have 7.9 to 9.5 mm diameter holes 
spaced at 25.4 or 50.8 mm centers punched or drilled along the centerline 
of the web prior to galvanizing for the entire length of the post.  Posts 
shall be galvanized in accordance with ASTM A 123/A 123M.

2.2   ALUMINUM SIGN PANELS

Aluminum sign panels shall conform to ASTM B 209M, alloy no.-temper 6061-T6 
or 5052-H38.  The blanks shall be free from laminations, blisters, open 
seams, pits, holes, other defects that may affect their appearance or use.  
The thickness shall be uniform and the blank commercially flat.
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2.3   RETROREFLECTIVE SHEETING

Retroreflective sheeting shall conform to ASTM D 4956, Type I, II, III, IV, 
V, or VI.  Type I retroreflective sheeting shall conform to ASTM D 4956, 
except the minimum coefficients of retroreflection for brown type I 
sheeting shown in Table I of ASTM D 4956 are amended as follows:  2.0 

cd/lx/m2 at 0.2 degrees observation angle and -4 degrees entrance angle, 

1.0 cd/lx/m2 at 0.2 degrees observation angle and +30 degrees entrance 
angle and at 0.5 degrees observation angle and -4 degrees entrance angle, 

and 0.5 cd/lx/m2 at 0.5 degrees observation angle and +30 degrees entrance 
angle.  All retroreflective sheeting shall have a precoated adhesive which 
will permanently adhere to the sign panel surface.

2.4   HARDWARE

Bolts, nuts and metal washers shall be either aluminum alloy or commercial 
quality steel, hot-dip galvanized or cadmium plated after fabrication.  
Fiber washers shall be of commercial quality.

PART 3   EXECUTION

3.1   GENERAL

Insulating material shall be placed to prevent contact between aluminum and 
steel material.

3.2   SIGN POSTS

Steel sign posts shall either be driven with a suitable driving head or set 
in drilled or punched holes.  Any posts damaged during driving or otherwise 
shall be replaced at no additional cost to the Government.

3.3   SIGN PANELS

Clean, degrease and etch the face of metal panels using methods recommended 
by the retroreflective sheeting manufacturer.  After cleaning and 
degreasing, retroreflective sheeting material shall be applied to the sign 
panels as recommended by the manufacturer.  Shearing, cutting and punching 
shall be performed prior to preparing the blanks for application of 
reflective material.  Holes shall not be field drilled in any part of the 
panel.  Any damaged sign panels shall be replaced at no additional cost to 
the Government.

3.4   LETTERS, NUMERALS, ARROWS, SYMBOLS, AND BORDERS

Letters, numerals, arrows, symbols, and borders shall be applied on the 
retroreflective sheeting or opaque background of the sign using the direct 
or reverse screen process.  Messages and borders of a color darker than the 
background shall be applied to the paint or the retroreflective sheeting 
using the direct process.  Messages and borders shall be of a color lighter 
than the sign background and shall be applied using the reverse screen 
process.  Opaque or transparent colors, inks, and paints of the type and 
quality recommended by the retroreflective sheeting manufacturer shall be 
used in the screen process.  The screening shall be performed in a manner 
that results in a uniform color and tone, with sharply defined edges of 
legends and borders and without blemishes on the sign background that will 
affect intended use.  The signs shall be air dried or baked after screening 
according to the manufacturer's recommendations to provide a smooth hard 
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finish.  Any signs with blister's or other blemishes shall be rejected.

3.5   LOCATION AND POSITION OF SIGNS

All signs shall be located and erected in accordance with the drawings and 
MUTCD.  Unless otherwise shown, signs shall be erected with the sign faces 
and posts vertical.  To reduce specular glare (mirror reflection), sign 
panels shall be turned 3 degrees away from the road in the direction of 
travel.  The Contracting Officer's Representative shall inspect all signs 
for specular reflection at night after installation has been completed.  If 
specular reflection is apparent on any sign, it shall be adjusted by the 
Contractor at his expense to eliminate or minimize specular reflection to 
the satisfaction of the Contracting Officer's Representative.

    -- End of Section --
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SECTION 02510A

WATER DISTRIBUTION SYSTEM
04/98

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 1599 (1999) Resistance to Short-Time Hydraulic 
Failure Pressure of Plastic Pipe, Tubing, 
and Fittings

ASTM D 1784 (1999a) Rigid Poly(Vinyl Chloride) (PVC) 
Compounds and Chlorinated Poly(Vinyl 
Chloride) (CPVC) Compounds

ASTM D 1785 (1999) Poly(Vinyl Chloride) (PVC) Plastic 
Pipe, Schedules 40, 80, and 120

ASTM D 2241 (1996b) Poly(Vinyl Chloride) (PVC) 
Pressure-Rated Pipe (SDR Series)

ASTM D 2464 (1999) Threaded Poly(Vinyl Chloride) (PVC) 
Plastic Pipe Fittings, Schedule 80

ASTM D 2466 (1999) Poly(Vinyl Chloride) (PVC) Plastic 
Pipe Fittings, Schedule 40

ASTM D 2467 (1999) Poly(Vinyl Chloride) (PVC) Plastic 
Pipe Fittings, Schedule 80

ASTM D 2564 (1996a) Solvent Cements for Poly(Vinyl 
Chloride) (PVC) Plastic Piping Systems

ASTM D 2774 (1994) Underground Installation of 
Thermoplastic Pressure Piping

ASTM D 2855 (1996) Making Solvent-Cemented Joints with 
Poly(Vinyl Chloride) (PVC) Pipe and 
Fittings

ASTM D 2996 (1995) Filament-Wound "Fiberglass" 
(Glass-Fiber-Reinforced 
Thermosetting-Resin) Pipe

ASTM D 2997 (1995) Centrifugally Cast "Fiberglass" 
(Glass-Fiber-Reinforced 
Thermosetting-Resin) Pipe
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ASTM D 3139 (1998) Joints for Plastic Pressure Pipes 
Using Flexible Elastomeric Seals

ASTM D 3839 (1994a) Underground Installation of 
"Fiberglass" (Glass-Fiber-Reinforced 
Thermosetting Resin) Pipe

ASTM D 4161 (1996) "Fiberglass"(Glass-Fiber-Reinforced 
Thermosetting Resin) Pipe Joints Using 
Elastomeric Seals

ASTM F 477 (1999) Elastomeric Seals (Gaskets) for 
Joining Plastic Pipe

ASTM F 1483 (1998) Oriented Poly(Vinyl Chloride), 
PVCO, Pressure Pipe

ASME INTERNATIONAL (ASME)

ASME B1.20.1 (1983; R 1992) Pipe Threads, General 
Purpose (Inch)

AMERICAN WATER WORKS ASSOCIATION (AWWA)

AWWA B300 (1992) Hypochlorites

AWWA B301 (1992) Liquid Chlorine

AWWA C104 (1995) Cement-Mortar Lining for 
Ductile-Iron Pipe and Fittings for Water

AWWA C105 (1993) Polyethylene Encasement for 
Ductile-Iron Pipe Systems

AWWA C110 (1993) Ductile-Iron and Gray-Iron 
Fittings, 3 In. Through 48 In. (75 mm 
through 1200 mm), for Water and Other 
Liquids

AWWA C111 (1995) Rubber-Gasket Joints for 
Ductile-Iron Pressure Pipe and Fittings

AWWA C115 (1996) Flanged Ductile-Iron Pipe With 
Ductile-Iron or Gray-Iron Threaded Flanges

AWWA C151 (1996) Ductile-Iron Pipe, Centrifugally 
Cast, for Water or Other Liquids

AWWA C153 (1994; Errata Nov 1996) Ductile-Iron 
Compact Fittings, 3 In. Through 24 In. (76 
mm through 610 mm) and 54 In. through 64 
In. (1,400 mm through 1,600 mm) for Water 
Service

AWWA C300 (1997) Reinforced Concrete Pressure Pipe, 
Steel-Cylinder Type, for Water and Other 
Liquids
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AWWA C301 (1992) Prestressed Concrete Pressure Pipe, 
Steel-Cylinder Type, for Water and Other 
Liquids

AWWA C303 (1995) Concrete Pressure Pipe, 
Bar-Wrapped, Steel Cylinder Type

AWWA C500 (1993; C500a) Metal-Sealed Gate Valves for 
Water Supply Service

AWWA C502 (1994; C502a) Dry-Barrel Fire Hydrants

AWWA C504 (1994) Rubber-Seated Butterfly Valves

AWWA C509 (1994; Addendum 1995) Resilient-Seated 
Gate Valves for Water Supply Service

AWWA C600 (1993) Installation of Ductile-Iron Water 
Mains and Their Appurtenances

AWWA C606 (1997) Grooved and Shouldered Joints

AWWA C651 (1992) Disinfecting Water Mains

AWWA C900 (1997; C900a) Polyvinyl Chloride (PVC) 
Pressure Pipe, 4 In. Through 12 In., for 
Water Distribution

AWWA C905 (1997) Polyvinyl Chloride (PVC) Water 
Transmission Pipe, Nominal Diameters 14 
In. Through 36 In.

AWWA C909 (1998) Molecularly Oriented Polyvinyl 
Chloride (PVCO) Pressure Pipe, 4 IN 
through 12 IN (100 mm through 300 mm), for 
Water Distribution

AWWA C950 (1995) Fiberglass Pressure Pipe

AWWA M23 (1980) Manual: PVC Pipe - Design and 
Installation

ASBESTOS CEMENT PIPE PRODUCERS ASSOCIATION (ACPPA)

ACPPA Work Practices (1988) Recommended Work Practices for A/C 
Pipe

DUCTILE IRON PIPE RESEARCH ASSOCIATION (DIPRA)

DIPRA-Restraint Design (1997) Thrust Restraint Design for Ductile 
Iron Pipe

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)

NFPA 24 (1995) Installation of Private Fire 
Service Mains and Their Appurtenances

NFPA 49 (1994) Hazardous Chemicals Data
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NFPA 325-1 (1994) Fire Hazard Properties of Flammable 
Liquids, Gases, and Volatile Solids

NFPA 704 (1996) Identification of the Fire Hazards 
of Materials for Emergency Response

NSF INTERNATIONAL (NSF)

NSF 14 (1998) Plastics Piping Components and 
Related Materials

NSF 61 (1999) Drinking Water System Components - 
Health Effects (Sections 1-9)

THE SOCIETY FOR PROTECTIVE COATINGS (SSPC)

SSPC Paint 21 (1991) White or Colored Silicone Alkyd 
Paint

SSPC Paint 25 (1991) Red Iron Oxide, Zinc Oxide, Raw 
Linseed Oil and Alkyd Primer (Without Lead 
and Chromate Pigments)

1.2   PIPING

This section covers water distribution, service lines, and connections to 
building service at a point approximately 1.5 m  outside buildings and 
structures to which service is required.  The Contractor shall have a copy 
of the manufacturer's recommendations for each material or procedure to be 
utilized available at the construction site at all times.

1.2.1   Service Lines

  Piping for water service lines 80 mm (3 inches) and larger shall be 
ductile iron, polyvinyl chloride (PVC) plastic,   filament-wound or 
centrifugally cast reinforced thermosetting resin or reinforced plastic 
mortar pressure pipe, unless otherwise shown or specified.

1.2.2   Distribution Lines 80 mm (3 Inches) or Larger

Piping for water distribution lines 80 mm (3 inches)  or larger shall be 
ductile iron, polyvinyl chloride (PVC) through 900 mm (36 inch)  nominal 
diameter plastic, Oriented PVC plastic filament-wound or centrifugally cast 
reinforced thermosetting resin, reinforced plastic mortar pressure pipe, or 
reinforced concrete, unless otherwise shown or specified.

1.2.3   Sprinkler Supply Lines

Piping for water lines supplying sprinkler systems for building fire 
protection shall conform to NFPA 24 from the point of connection with the 
water distribution system to the building 1.5 m  line.

1.2.4   Potable Water Lines

Piping and components of potable water systems which come in contact with 
the potable water shall conform to NSF 61.

1.2.5   Plastic Piping System
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Plastic piping system components (PVC,  thermosetting resin and reinforced 
plastic mortar pressure) intended for transportation of potable water shall 
comply with NSF 14 and be legibly marked with their symbol.

1.2.6   Excavation, Trenching, and Backfilling

Excavation, trenching, and backfilling shall be in accordance with the 
applicable provisions of Section 02316a EXCAVATION, TRENCHING, AND 
BACKFILLING FOR UTILITIES SYSTEMS, except as modified herein.

1.3   MANUFACTURER'S REPRESENTATIVE

The Contractor shall have a manufacturer's field representative present at 
the jobsite during the installation and testing of  RTRP, and/or RPMP pipe 
to provide technical assistance and to verify that the materials are being 
installed in accordance with the manufacturer's prescribed procedures.  
When the representative feels that the Contractor is installing and testing 
the  RTRP, and/or RPMP pipe in a satisfactory manner, certification shall 
be written to note which individuals employed by the Contractor are capable 
of properly installing the pipe.  The field representative shall advise the 
Contractor of unsatisfactory conditions immediately when they occur.  Such 
conditions include improper diameter of pipe ends, damaged interior liner, 
poorly prepared joints, improper curing of joints, moving pipe before 
joints are cured, bending pipe to follow abrupt changes in trench contours, 
leaving pipe ends open in trench overnight, not properly drying joints 
after rain storms, exceeding effective adhesive life, sharp objects in 
trench bed, backfill that could damage pipe, improper procedure for 
concrete encasement of pipe, omission of thrust blocks at changes in 
direction or any other condition which could have an adverse effect on the 
satisfactory completion and operation of the piping system.

1.4   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-03 Product Data

Installation; .

  The manufacturer's recommendations for each material or 
procedure to be utilized.

Waste Water Disposal Method; .

  The method proposed for disposal of waste water from hydrostatic 
tests and disinfection, prior to performing hydrostatic tests.

Satisfactory Installation; .

  A statement signed by the principal officer of the contracting 
firm stating that the installation is satisfactory and in 
accordance with the contract drawings and specifications, and the 
manufacturer's prescribed procedures and techniques, upon 
completion of the project and before final acceptance.
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SD-06 Test Reports

Bacteriological Disinfection; .

  Test results from commercial laboratory verifying disinfection.

SD-07 Certificates

Manufacturer's Representative; .

  The name and qualifications of the manufacturer's representative 
and written certification from the manufacturer that the 
representative is technically qualified in all phases of PE, RTRP, 
and/or RPMP pipe laying and jointing and experienced to supervise 
the work and train the Contractor's field installers, prior to 
commencing installation.

Installation; .

  A statement signed by the manufacturer's field representative 
certifying that the Contractor's personnel are capable of properly 
installing the pipe on the project.

1.5   HANDLING

Pipe and accessories shall be handled to ensure delivery to the trench in 
sound, undamaged condition, including no injury to the pipe coating or 
lining.  If the coating or lining of any pipe or fitting is damaged, the 
repair shall be made by the Contractor in a satisfactory manner, at no 
additional cost to the Government.  No other pipe or material shall be 
placed inside a pipe or fitting after the coating has been applied.  Pipe 
shall be carried into position and not dragged.  Use of pinch bars and 
tongs for aligning or turning pipe will be permitted only on the bare ends 
of the pipe.  The interior of pipe and accessories shall be thoroughly 
cleaned of foreign matter before being lowered into the trench and shall be 
kept clean during laying operations by plugging or other approved method.  
Before installation, the pipe shall be inspected for defects.  Material 
found to be defective before or after laying shall be replaced with sound 
material without additional expense to the Government. Rubber gaskets that 
are not to be installed immediately shall be stored in a cool and dark 
place.

1.5.1   Miscellaneous Plastic Pipe and Fittings

Polyvinyl Chloride (PVC), Reinforced Thermosetting Resin Pipe (RTRP), and 
Reinforced Plastic Mortar Pressure (RPMP) pipe and fittings shall be 
handled and stored in accordance with the manufacturer's recommendations.  
Storage facilities shall be classified and marked in accordance with NFPA 
704, with classification as indicated in NFPA 49 and NFPA 325-1.

PART 2   PRODUCTS

2.1   PIPE

Pipe shall conform to the respective specifications and other requirements 
specified below.

2.1.1   Reinforced and Prestressed Concrete Pipe
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Steel cylinder reinforced concrete pipe shall conform to AWWA C300, AWWA 
C301, or AWWA C303 and shall be designed to withstand a working pressure of 
not less than 1.03 MPa (150 psi)  unless otherwise shown or specified.

2.1.2   Plastic Pipe

2.1.2.1   PVC Plastic Pipe

Pipe, couplings and fittings shall be manufactured of material conforming 
to ASTM D 1784, Class 12454B.

a.  Pipe Less Than 100 mm (4 inch)  Diameter:

(1)  Screw-Joint:  Pipe shall conform to dimensional requirements 
of ASTM D 1785 Schedule 80, with joints meeting requirements of 
1.03 MPa (150 psi)  working pressure, 1.38 MPa (200 psi)  
hydrostatic test pressure, unless otherwise shown or specified.  
Pipe couplings when used, shall be tested as required by ASTM D 
2464.

(2)  Elastomeric-Gasket Joint:  Pipe shall conform to dimensional 
requirements of ASTM D 1785 Schedule 40, with joints meeting the 
requirements of 1.03 MPa (150 psi)  working pressure, 1.38 MPa 
(200 psi)  hydrostatic test pressure, unless otherwise shown or 
specified, or it may be pipe conforming to requirements of ASTM D 
2241, elastomeric joint, with the following applications:

                      Maximum Working        Minimum Hydrostatic
       SDR               Pressure                  Pressure
                             MPa                      MPa
      _____           _______________        ___________________

       26                  0.689                    0.917
       21                  0.827                    1.103
       17                  1.034                    1.379
       13.5                1.379                    1.834

(3) Solvent Cement Joint:  Pipe shall conform to dimensional 
requirements of ASTM D 1785 or ASTM D 2241 with joints meeting the 
requirements of 1.03 MPa (150 psi)  working pressure and 1.38 MPa 
(200 psi)  hydrostatic test pressure.

b.  Pipe 100 through 300 mm  Diameter:  Pipe, couplings and fittings 
shall conform to AWWA C900, Class 150, CIOD pipe dimensions, 
elastomeric-gasket joint, unless otherwise shown or specified.

c.  Pipe 350 through 900 mm  Diameter:  Pipe shall conform to AWWA C905
 unless otherwise shown or specified.

2.1.2.2   Oriented Polyvinyl Chloride (PVCO) Plastic Pipe

Pipe, couplings, and fittings shall be manufactured of material conforming 
to ASTM D 1784, Class 12454-B.  Pipe shall conform to AWWA C909, Class 150, 
and to ASTM F 1483 and shall have an outside diameter equal to cast iron 
outside diameter.

2.1.3   Reinforced Plastic Mortar Pressure (RPMP) Pipe
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RPMP shall be produced by centrifugal casting and shall have an OD 304 to 
1219 mm  equal to ductile-iron, with a 1034 kPa  pressure rating and with a 
minimum pipe stiffness of 248 kPa .  RPMP shall be in accordance with AWWA 
C950.

2.1.4   Reinforced Thermosetting Resin Pipe (RTRP)

Pipe shall have a quick-burst strength greater than or equal to four times 
the normal working pressure of the pipe.  The quick-burst strength test 
shall conform to the requirements of ASTM D 1599.

2.1.4.1   RTRP-I

RTRP-I shall conform to ASTM D 2996, except pipe shall have an outside 
diameter equal to cast iron outside diameter or standard weight steel pipe. 
 The pipe shall be suitable for a normal working pressure of 1.03 MPa (150 
psi)  at 23 degrees C.  The inner surface of the pipe shall have a smooth 
uniform continuous resin-rich surface liner conforming to ASTM D 2996.

2.1.4.2   RTRP-II

RTRP-II shall conform to ASTM D 2997.  Pipe shall have an outside diameter 
equal to standard weight steel pipe.

2.1.5   Ductile-Iron Pipe

Ductile-iron pipe shall conform to AWWA C151, working pressure not less 
than 1.03 MPa (150 psi),  unless otherwise shown or specified.  Pipe shall 
be cement-mortar lined in accordance with AWWA C104.  Linings shall be 
standard.  When installed underground, pipe shall be encased with 10 mm  
thick polyethylene in accordance with AWWA C105.  Flanged ductile iron pipe 
with threaded flanges shall be in accordance with AWWA C115.

2.2   FITTINGS AND SPECIALS

2.2.1   Reinforced Concrete Pipe System

Fittings and specials required for closures, curves, bends, branches and 
connections to valves, pipe, or structures shall be approved by the 
Contracting Officer and conform to the details furnished by the 
manufacturer and to AWWA C300, AWWA C301, or AWWA C303, as applicable.

2.2.2   PVC Pipe System

a.  For pipe less than 100 mm (4 inch)  diameter, fittings for 
threaded pipe shall conform to requirements of ASTM D 2464, 
threaded to conform to the requirements of ASME B1.20.1 for use 
with Schedule 80 pipe and fittings; fittings for solvent cement 
jointing shall conform to ASTM D 2466 or ASTM D 2467; and fittings 
for elastomeric-gasket joint pipe shall be iron conforming to AWWA 
C110 or AWWA C111.  Iron fittings and specials shall be 
cement-mortar lined (standard thickness) in accordance with AWWA 
C104.

For pipe 100 mm (4 inch)  diameter and larger, fittings and specials 
shall be iron, bell end in accordance with AWWA C110, 1.03 MPa 
(150 psi)  pressure rating unless otherwise shown or specified, 
except that profile of bell may have special dimensions as 
required by the pipe manufacturer; or fittings and specials may be 
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of the same material as the pipe with elastomeric gaskets, all in 
conformance with AWWA C900.  Iron fittings and specials shall be 
cement-mortar lined (standard thickness) in accordance with AWWA 
C104.  Fittings shall be bell and spigot or plain end pipe, or as 
applicable.  Ductile iron compact fittings shall be in accordance 
with AWWA C153.

2.2.3   RTRP and RPMP Pipe

Fittings and specials shall be compatible with the pipe supplied.  Filament 
wound or molded fittings up to 150 mm (6 inches)  shall conform to AWWA C950. 
 Iron fittings shall be cement-mortar lined in accordance with AWWA C104 
and shall conform to AWWA C110 and AWWA C111.  Fittings shall be suitable 
for working and testing pressures specified for the pipe.

2.2.4   Ductile-Iron Pipe System

Fittings and specials shall be suitable for 1.03 MPa (150 psi)  pressure 
rating, unless otherwise specified.  Fittings and specials for mechanical 
joint pipe shall conform to AWWA C110.  Fittings and specials for use with 
push-on joint pipe shall conform to AWWA C110 and AWWA C111.  Fittings and 
specials for grooved and shouldered end pipe shall conform to AWWA C606.  
Fittings and specials shall be cement-mortar lined (standard thickness) in 
accordance with AWWA C104.  Ductile iron compact fittings shall conform to 
AWWA C153.

2.3   JOINTS

2.3.1   Gaskets for Reinforced Concrete Pipe

Rubber-gasket joints shall be of the type using a bell-and-spigot joint 
design of steel.  The gaskets shall conform to AWWA C300, AWWA C301, or 
AWWA C303, as applicable.

2.3.2   Plastic Pipe Jointing

2.3.2.1   PVC Pipe

Joints, fittings, and couplings shall be as specified for PVC pipe.  Joints 
connecting pipe of differing materials shall be made in accordance with the 
manufacturer's recommendations, and as approved by the Contracting Officer.

2.3.2.2   PVCO Pipe

Joints shall conform to ASTM D 3139.  Elastomeric gaskets shall conform to 
ASTM F 477.

2.3.3   RPMP Pipe

Joints shall be bell and spigot gasket coupling utilizing an elastomeric 
gasket in accordance with ASTM D 4161.

2.3.4   RTRP Pipe

2.3.4.1   RTRP-I, Grade 1 and 2

Joints shall be bell and spigot with elastomeric gasket, mechanical 
coupling with elastomeric gasket, threaded and bonded coupling, or tapered 
bell and spigot with compatible adhesive.  All RTRP-I materials shall be 
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products of a single manufacturer.

2.3.4.2   RTRP-II, Grade 1 and 2

Joints shall be the bell and spigot type with elastomeric gasket, bell and 
spigot with adhesive, butt-jointed with adhesive bonded reinforced overlay, 
mechanical, flanged, threaded or commercially available proprietary joints, 
provided they are capable of conveying water at the pressure and 
temperature of the pipe.

2.3.5   Ductile-Iron Pipe Jointing

a.  Mechanical joints shall be of the stuffing box type and shall 
conform to AWWA C111.

b.  Push-on joints shall conform to AWWA C111.

c.  Rubber gaskets and lubricants shall conform to the applicable 
requirements of AWWA C111.

2.3.6   Bonded Joints

 For all ferrous pipe, a metallic bond shall be provided at each joint, 
including joints made with flexible couplings, caulking, or rubber gaskets, 
of ferrous metallic piping to effect continuous conductivity.  The bond 
wire shall be Size 1/0 copper conductor suitable for direct burial shaped 
to stand clear of the joint.  The bond shall be of the thermal weld type.

2.3.7   Isolation Joints

Isolation joints shall be installed between nonthreaded ferrous and 
nonferrous metallic pipe, fittings and valves.  Isolation joints shall 
consist of a sandwich-type flange isolation gasket of the dielectric type, 
isolation washers, and isolation sleeves for flange bolts.  Isolation 
gaskets shall be full faced with outside diameter equal to the flange 
outside diameter.  Bolt isolation sleeves shall be full length.  Units 
shall be of a shape to prevent metal-to-metal contact of dissimilar 
metallic piping elements.

a.  Sleeve-type couplings shall be used for joining plain end pipe 
sections.  The two couplings shall consist of one steel middle 
ring, two steel followers, two gaskets, and the necessary steel 
bolts and nuts to compress the gaskets.

b.  Split-sleeve type couplings may be used in aboveground 
installations when approved in special situations and shall 
consist of gaskets and a housing in two or more sections with the 
necessary bolts and nuts.

2.4   VALVES

2.4.1   Gate Valves

Gate valves shall be designed for a working pressure of not less than 1.03 
MPa (150 psi).  Valve connections shall be as required for the piping in 
which they are installed.  Valves shall have a clear waterway equal to the 
full nominal diameter of the valve, and shall be opened by turning 
counterclockwise.  The operating nut or wheel shall have an arrow, cast in 
the metal, indicating the direction of opening.
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a.  Valves 80 mm (3 inches)  and larger shall be iron body, bronze 
mounted, and shall conform to AWWA C500.  Flanges shall not be 
buried.  An approved pit shall be provided for all flanged 
connections.

b.  Resilient-Seated Gate Valves:  For valves 80 to 300 mm (3 to 12 
inches)  in size, resilient-seated gate valves shall conform to 
AWWA C509.

2.4.2   Rubber-Seated Butterfly Valves

Rubber-seated butterfly valves shall conform to the performance 
requirements of AWWA C504.  Wafer type valves conforming to the performance 
requirements of AWWA C504 in all respects, but not meeting laying length 
requirements will be acceptable if supplied and installed with a spacer 
providing the specified laying length.  All tests required by AWWA C504 
shall be met.  Flanged-end valves shall be installed in an approved pit and 
provided with a union or sleeve-type coupling in the pit to permit removal. 
 Mechanical-end valves 80 through 250 mm  in diameter may be direct burial 
if provided with a suitable valve box, means for manual operation, and an 
adjacent pipe joint to facilitate valve removal.  Valve operators shall 
restrict closing to a rate requiring approximately 60 seconds, from fully 
open to fully closed.

2.4.3   Indicator Post for Valves

Each valve shown on the drawings with the designation "P.I.V." shall be 
equipped with indicator post conforming to the requirements of NFPA 24.  
Operation shall be by a wrench which shall be attached to each post.

2.5   VALVE BOXES

Valve boxes shall be cast iron or concrete, except that concrete boxes may 
be installed only in locations not subjected to vehicular traffic. 
Cast-iron boxes shall be extension type with slide-type adjustment and with 
flared base.  The minimum thickness of metal shall be 5 mm.  Concrete boxes 
shall be the standard product of a manufacturer of precast concrete 
equipment.  The word "WATER" shall be cast in the cover.  The box length 
shall adapt, without full extension, to the depth of cover required over 
the pipe at the valve location.

2.6   FIRE HYDRANTS

Hydrants shall be dry-barrel type conforming to AWWA C502 with valve 
opening at least 125 mm (5 inches)  in diameter and designed so that the 
flange at the main valve seat can be removed with the main valve seat 
apparatus remaining intact, closed and reasonably tight against leakage and 
with a breakable valve rod coupling and breakable flange connections 
located no more than 200 mm  above the ground grade .  Hydrants shall have 
a 150 mm (6 inch)  bell connection, two 65 mm (2-1/2 inch)  hose 
connections and one 115 mm (4-1/2 inch)  pumper connection.  Outlets shall 
have American National Standard fire-hose coupling threads.  Working parts 
shall be bronze.  Design, material, and workmanship shall be equal to the 
latest stock pattern ordinarily produced by the manufacturer.  Hydrants 
shall be painted with 1 coat of red iron oxide, zinc oxide primer 
conforming to SSPC Paint 25 and 2 finish coats of silicone alkyd paint 
conforming to SSPC Paint 21, color in accordance with NFPA recommendations. 
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2.7   MISCELLANEOUS ITEMS

2.7.1   Service Clamps

Service clamps shall have a pressure rating not less than that of the pipe 
to be connected and shall be either the single or double flattened strap 
type.  Clamps shall have a galvanized malleable-iron body with cadmium 
plated straps and nuts.  Clamps shall have a rubber gasket cemented to the 
body.

2.7.2   Tapping Sleeves

Tapping sleeves of the sizes indicated for connection to existing main 
shall be the cast gray, ductile, or malleable iron, split-sleeve type with 
flanged or grooved outlet, and with bolts, follower rings and gaskets on 
each end of the sleeve.  Construction shall be suitable for a maximum 
working pressure of 1.03  MPa.  Bolts shall have square heads and hexagonal 
nuts.  Longitudinal gaskets and mechanical joints with gaskets shall be as 
recommended by the manufacturer of the sleeve.  When using grooved 
mechanical tee, it shall consist of an upper housing with full locating 
collar for rigid positioning which engages a machine-cut hole in pipe, 
encasing an elastomeric gasket which conforms to the pipe outside diameter 
around the hole and a lower housing with positioning lugs, secured together 
during assembly by nuts and bolts as specified, pretorqued to 67.8 Newton 
meters (50 foot-pound).

2.7.3   Disinfection

Chlorinating materials shall conform to the following:

Chlorine, Liquid:  AWWA B301.

Hypochlorite, Calcium and Sodium:  AWWA B300.

PART 3   EXECUTION

3.1   INSTALLATION

3.1.1   Cutting of Pipe

Cutting of pipe shall be done in a neat and workmanlike manner without 
damage to the pipe.  Unless otherwise recommended by the manufacturer and 
authorized by the Contracting Officer, cutting shall be done with an 
approved type mechanical cutter.  Wheel cutter shall be used when 
practicable.    Squeeze type mechanical cutters shall not be used for 
ductile iron.

3.1.2   Adjacent Facilities

3.1.2.1   Sewer Lines

Where the location of the water pipe is not clearly defined in dimensions 
on the drawings, the water pipe shall not be laid closer horizontally than 
3 m  from a sewer except where the bottom of the water pipe will be at 
least 300 mm  above the top of the sewer pipe, in which case the water pipe 
shall not be laid closer horizontally than 1.8 m  from the sewer.  Where 
water lines cross under gravity-flow sewer lines, the sewer pipe, for a 
distance of at least 3 m  each side of the crossing, shall be fully encased 
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in concrete or shall be made of pressure pipe with no joint located within 
900 mm  horizontally of the crossing.  Water lines shall in all cases cross 
above sewage force mains or inverted siphons and shall be not less than 600 
mm  above the sewer main.  Joints in the sewer main, closer horizontally 
than 900 mm  to the crossing, shall be encased in concrete.

3.1.2.2   Water Lines

Water lines shall not be laid in the same trench with sewer lines, gas 
lines, fuel lines, or electric wiring.

3.1.3   Joint Deflection

3.1.3.1   Allowable for Reinforced Concrete Pipe

Maximum allowable deflections from a straight line or grade, as required by 
vertical curves, horizontal curves, or offsets, shall be 5 degrees for 
reinforced concrete pipe unless a lesser amount is recommended by the 
manufacturer.  Long radius curves in reinforced concrete pipe shall be 
formed by straight pipe in which spigot rings are placed on a bevel.  
Slight deflections may be made by straight pipe, provided that the maximum 
joint opening caused by such deflection does not exceed the maximum 
recommended by the pipe manufacturer.  Short radius curves and closures 
shall be formed by shorter lengths of pipe, bevels, or fabricated specials 
specified.

3.1.3.2   Offset for Flexible Plastic Pipe

Maximum offset in alignment between adjacent pipe joints shall be as 
recommended by the manufacturer and approved by the Contracting Officer, 
but shall not exceed 5 degrees.

3.1.3.3   Allowable for Ductile-Iron Pipe

The maximum allowable deflection shall be as given in AWWA C600.  If the 
alignment requires deflection in excess of the above limitations, special 
bends or a sufficient number of shorter lengths of pipe shall be furnished 
to provide angular deflections within the limit set forth.

3.1.3.4   Allowable for RPMP Pipe

For pipe with bell and spigot rubber gasket joints, maximum allowable 
deflections from a straight line or grade shall be 4 degrees determined by 
the diameter, unless a lesser amount is recommended by the manufacturer.  
Short-radius curves and closures shall be formed by short lengths of pipe 
or fabricated specials specified.

3.1.4   Placing and Laying

Pipe and accessories shall be carefully lowered into the trench by means of 
derrick, ropes, belt slings, or other authorized equipment.  Water-line 
materials shall not be dropped or dumped into the trench.  Abrasion of the 
pipe coating shall be avoided.  Except where necessary in making 
connections with other lines or as authorized by the Contracting Officer, 
pipe shall be laid with the bells facing in the direction of laying.  The 
full length of each section of pipe shall rest solidly upon the pipe bed, 
with recesses excavated to accommodate bells, couplings, and joints.  Pipe 
that has the grade or joint disturbed after laying shall be taken up and 
relaid.  Pipe shall not be laid in water or when trench conditions are 
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unsuitable for the work.  Water shall be kept out of the trench until 
joints are complete.  When work is not in progress, open ends of pipe, 
fittings, and valves shall be securely closed so that no trench water, 
earth, or other substance will enter the pipes or fittings.  Where any part 
of the coating or lining is damaged, the repair shall be made by and at the 
Contractor's expense in a satisfactory manner.  Pipe ends left for future 
connections shall be valved, plugged, or capped, and anchored, as shown.

3.1.4.1   Reinforced Concrete Pipe Installation

Reinforced concrete pipe shall be installed in accordance with 
recommendations of the pipe manufacturer.  Before laying reinforced 
concrete pipe, the outside surface of the spigot and the inside surface of 
the bell shall be cleaned and an acceptable vegetable-compound lubricant 
applied to the inside surface of the bell and to the rubber gasket.  Where 
prescribed by the pipe manufacturer, the gasket shall be placed in the 
groove on the end of the pipe before the pipe is placed in the trench. 
After the pipe has been forced together, the position of the rubber gasket 
shall be checked with a feeler gauge in accordance with the pipe 
manufacturer's recommendations.  Tapping of reinforced concrete cylinder 
pipe shall be done in accordance with the manufacturer's approved 
recommendations.  Where the manufacturer recommends that the taps be made 
by attaching the rubber-gasketed saddle to the outside of the pipe using 
U-bolts, the saddle shall be grouted in if necessary, the mortar coating 
shall be chipped away, even with the hole in the saddle plate.  The exposed 
circumferential wires shall be removed and the cylinder and concrete core 
drilled out, and the steel saddle and U-bolts shall be protected by 
concrete encasement.

3.1.4.2   Plastic Pipe Installation

RTRP shall be installed in accordance with ASTM D 3839.  RPMP shall be 
installed in accordance with the manufacturer's recommendations.  PE Pipe 
shall be installed in accordance with ASTM D 2774.  PVC pipe shall be 
installed in accordance with AWWA M23.

3.1.4.3   Piping Connections

Where connections are made between new work and existing mains, the 
connections shall be made by using specials and fittings to suit the actual 
conditions.  When made under pressure, these connections shall be installed 
using standard methods as approved by the Contracting Officer.  Connections 
to existing asbestos-cement pipe shall be made in accordance with ACPPA 
Work Practices.

3.1.4.4   Penetrations

Pipe passing through walls of valve pits and structures shall be provided 
with ductile-iron or Schedule 40 steel wall sleeves.  Annular space between 
walls and sleeves shall be filled with rich cement mortar.  Annular space 
between pipe and sleeves shall be filled with mastic.

3.1.4.5   Flanged Pipe

Flanged pipe shall only be installed above ground or with the flanges in 
valve pits.

3.1.5   Jointing
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3.1.5.1   Reinforced Concrete Pipe Requirements

The inside and outside annular spaces between abutting sections of concrete 
pipe shall be filled with rich cement mortar in accordance with the pipe 
manufacturer's recommendations.  Excess mortar shall be removed from 
interior annular spaces, leaving a smooth and continuous surface between 
pipe sections.  Exposed portions of steel joint rings shall be protected 
from corrosion by a metallic coating or by an approved nonmetallic coating. 
 Rubber gaskets shall be handled, lubricated where necessary, and installed 
in accordance with the pipe manufacturer's recommendations.

3.1.5.2   PVC Plastic Pipe Requirements

a.  Pipe less than 100 mm (4 inch)  diameter:  Threaded joints shall 
be made by wrapping the male threads with approved thread tape or 
applying an approved lubricant, then threading the joining members 
together.  The joint shall be tightened using strap wrenches to 
prevent damage to the pipe and/or fitting.  To avoid excessive 
torque, joints shall be tightened no more than one thread past 
hand-tight.  Preformed rubber-ring gaskets for elastomeric-gasket 
joints shall be made in accordance with ASTM F 477 and as 
specified.  Pipe ends for push-on joints shall be beveled to 
facilitate assembly and marked to indicate when the pipe is fully 
seated.  The gasket shall be prelubricated to prevent 
displacement.  The gasket and ring groove in the bell or coupling 
shall match.  The manufacturer of the pipe or fitting shall supply 
the elastomeric gasket.  Couplings shall be provided with stops or 
centering rings to assure that the coupling is centered on the 
joint.  Solvent cement joints shall use sockets conforming to ASTM 
D 2467.  The solvent cement used shall meet the requirements of 
ASTM D 2564; the joint assembly shall be made in accordance with 
ASTM D 2855 and the manufacturer's specific recommendations.

b.  Pipe 100 through 300 mm  diameter:  Joints shall be elastomeric 
gasket as specified in AWWA C900.  Jointing procedure shall be as 
specified for pipe less than 100 mm (4 inch)  diameter with 
configuration using elastomeric ring gasket.

3.1.5.3   RTRP I, RTRP II and RPMP Pipe

a.  RTRP I:  Assembly of the pipe shall be done in conformance with 
the manufacturer's written instruction and installation 
procedures.  Field joints shall be prepared as specified by the 
pipe manufacturer.  Several pipe joints having interference-fit 
type couplings may be field bonded and cured simultaneously.  
However, the pipe shall not be moved and additional joints shall 
not be made until the previously laid joints are completely cured. 
 Joints not having interference-fit type coupling shall be fitted 
with a clamp which shall hold the joint rigidly in place until the 
joint cement has completely cured.  The clamps shall have a 
protective material on the inner surface to prevent damage to the 
plastic pipe when the clamp is tightened in place.  The pipe 
manufacturer shall provide a device or method to determine when 
the joint is pulled against the pipe stop.  Additionally, the pipe 
manufacturer shall furnish a gauge to measure the diameter of the 
spigot ends to ensure the diameter conforms to the tolerances 
specified by the manufacturer.  All pipe ends shall be gauged.  
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Factory certified tests shall have been satisfactorily performed 
to verify that short-term rupture strength is 10.3 MPa (1,500 psi) 
or greater when carried out in accordance with ASTM D 1599.  At 
any ambient temperature, field bonded epoxy-cemented joints shall 
be cured with a self-regulating, thermostatically temperature 
controlled, electrical heating blanket for the time and 
temperature recommended by the manufacturer for the applicable 
size and type of joint, or by an alternate heating method 
recommended by the manufacturer and approved by the Contracting 
Officer.  The joint sections shall not be moved during heating, or 
until the joint has cooled to ambient temperature.

b.  RTRP II:  A reinforced overlay joint shall be used to join 
sections together through a placement of layers of reinforcement 
fiberglass roving, mat, tape or fabric thoroughly saturated with 
compatible catalyzed resin.

c.  RPMP:  Bell and spigot gasket-sealing coupling shall be used to 
connect pipes.  The spigot shall be lubricated prior to 
push-together assembly.

d.  Fittings and Specials for RTRP and RPMP Pipe:  Metal to RTRP and 
RPMP pipe connections shall be made by bolting steel flanges to 
RTRP and RPMP pipe flanges.  Cast-iron fitting with gasket bell or 
mechanical joint may be used with RTRP if pipe has cast iron 
outside diameter.  Steel flanges shall be flat-faced type.  Where 
raised-face steel flanges are used, spacer rings shall be used to 
provide a flat-face seat for RTRP and RPMP pipe flanges.  A 
full-face Buna "N" gasket 3 mm (1/8 inch)  thick with a shore 
hardness of 50-60 shall be used between all flanged connections.  
The RTRP and RPMP pipe flange shall have raised sealing rings.  
Flat washers shall be used under all nuts and bolts on RTRP and 
RPMP pipe flanges.  Bolts and nuts shall be of noncorrosive steel 
and torqued to not more than 135 Newton meters.Flanges shall not 
be buried.  A concrete pit shall be provided for all flanged 
connections.

3.1.5.4   Ductile-Iron Pipe Requirements

Mechanical and push-on type joints shall be installed in accordance with 
AWWA C600 for buried lines or AWWA C606 for grooved and shouldered pipe 
above ground or in pits.

3.1.5.5   Bonded Joints Requirements

Bonded joints shall be installed in accordance with details specified for 
joints in paragraph JOINTS.

3.1.5.6   Isolation Joints and Dielectric Fittings

Isolation joints and dielectric fittings shall be installed in accordance 
with details specified in paragraph JOINTS.  Dielectric unions shall be 
encapsulated in a field-poured coal-tar covering, with at least 3 mm  
thickness of coal tar over all fitting surfaces.

3.1.5.7   Transition Fittings

Connections between different types of pipe and accessories shall be made 
with transition fittings approved by the Contracting Officer.
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3.1.6   Installation of Service Lines

Service lines shall include the pipeline connecting building piping to 
water distribution lines to the connections with the building service at a 
point approximately 1.5 m  outside the building where such building service 
exists.  Where building services are not installed, the Contractor shall 
terminate the service lines approximately 1.5 m  from the site of the 
proposed building at a point designated by the Contracting Officer.  Such 
service lines shall be closed with plugs or caps.  All service stops and 
valves shall be provided with service boxes.  Service lines shall be 
constructed in accordance with the following requirements:

3.1.6.1   Service Lines Larger than 50 mm (2 Inches)

Service lines larger than 50 mm (2 inches)  shall be connected to the main 
by a tapped saddle, tapping sleeve and valve, service clamp or reducing 
tee, depending on the main diameter and the service line diameter, and 
shall have a gate valve.  Lines 80 mm (3 inches)  and larger may use 
rubber-seated butterfly valves as specified above, or gate valves.

3.1.6.2   Service Lines for Sprinkler Supplies

Water service lines used to supply building sprinkler systems for fire 
protection shall be connected to the water distribution main in accordance 
with NFPA 24.

3.1.7   Field Coating and Lining of Pipe

3.1.8   Setting of Fire Hydrants,  Valves and Valve Boxes

3.1.8.1   Location of Fire Hydrants

Fire hydrants shall be located and installed as shown.  Each hydrant shall 
be connected to the main with a 150 mm (6 inch)  branch line having at 
least as much cover as the distribution main.  Hydrants shall be set plumb 
with pumper nozzle facing the roadway, with the center of the lowest outlet 
not less than 450 mm  above the finished surrounding grade, and the 
operating nut not more than 1.2 m  above the finished surrounding grade.  
Fire hydrants designated on the drawings as low profile shall have the 
lowest outlet not less than 450 mm  above the finished surrounding grade, 
the top of the hydrant not more than 600 mm  above the finished surrounding 
grade.  Except where approved otherwise, the backfill around hydrants shall 
be thoroughly compacted to the finished grade immediately after 
installation to obtain beneficial use of the hydrant as soon as 
practicable.  The hydrant shall be set upon a slab of concrete not less 
than 100 mm  thick and 400 mm square.  Not less than 2 cubic meters  of 
free-draining broken stone or gravel shall be placed around and beneath the 
waste opening of dry barrel hydrants to ensure drainage.

3.1.8.2   Location of Valves

After delivery, valves, including those in hydrants, shall be drained to 
prevent freezing and shall have the interiors cleaned of all foreign matter 
before installation.  Stuffing boxes shall be tightened and hydrants and 
valves shall be fully opened and fully closed to ensure that all parts are 
in working condition.  Check, pressure reducing, vacuum, and air relief 
valves shall be installed in valve pits.  Valves and valve boxes shall be 
installed where shown or specified, and shall be set plumb.  Valve boxes 
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shall be centered on the valves.  Boxes shall be installed over each 
outside gate valve unless otherwise shown.  Where feasible, valves shall be 
located outside the area of roads and streets.  Earth fill shall be tamped 
around each valve box or pit to a distance of 1.2 m  on all sides of the 
box, or the undisturbed trench face if less than 1.2 m.

3.1.9   Tapped Tees and Crosses

Tapped tees and crosses for future connections shall be installed where 
shown.

3.1.10   Thrust Restraint

Plugs, caps, tees and bends deflecting 11.25 degrees or more, either 
vertically or horizontally, on waterlines 100 mm (4 inches)  in diameter or 
larger, and fire hydrants shall be provided with thrust restraints.  Valves 
shall be securely anchored or shall be provided with thrust restraints to 
prevent movement.  Thrust restraints shall be either thrust blocks or, for 
ductile-iron pipes, restrained joints.

3.1.10.1   Thrust Blocks

Thrust blocking shall be concrete of a mix not leaner than:  1 cement, 
2-1/2 sand, 5 gravel; and having a compressive strength of not less than 14 
MPa  after 28 days.  Blocking shall be placed between solid ground and the 
hydrant or fitting to be anchored.  Unless otherwise indicated or directed, 
the base and thrust bearing sides of thrust blocks shall be poured directly 
against undisturbed earth.  The sides of thrust blocks not subject to 
thrust may be poured against forms.  The area of bearing shall be as shown 
or as directed.  Blocking shall be placed so that the fitting joints will 
be accessible for repair.  Steel rods and clamps, protected by galvanizing 
or by coating with bituminous paint, shall be used to anchor vertical down 
bends into gravity thrust blocks.

3.1.10.2   Restrained Joints

For ductile-iron pipe, restrained joints shall be designed by the 
Contractor or the pipe manufacturer in accordance with DIPRA-Restraint 
Design.

3.2   HYDROSTATIC TESTS

Where any section of a water line is provided with concrete thrust blocking 
for fittings or hydrants, the hydrostatic tests shall not be made until at 
least 5 days after installation of the concrete thrust blocking, unless 
otherwise approved.

3.2.1   Pressure Test

After the pipe is laid, the joints completed, fire hydrants permanently 
installed, and the trench partially backfilled leaving the joints exposed 
for examination, the newly laid piping or any valved section of piping 
shall, unless otherwise specified, be subjected for 1 hour to a hydrostatic 
pressure test of 1.38 MPa.   Water supply lines designated on the drawings 
shall be subjected for 1 hour to a hydrostatic pressure test of 1.38 MPa.   
Each valve shall be opened and closed several times during the test.  
Exposed pipe, joints, fittings, hydrants, and valves shall be carefully 
examined during the partially open trench test.  Joints showing visible 
leakage shall be replaced or remade as necessary.  Cracked or defective 

SECTION 02510a  Page 20



FY 03 Dining Facility, Fort Carson, Colorado FC04

pipe, joints, fittings, hydrants and valves discovered in consequence of 
this pressure test shall be removed and replaced with sound material, and 
the test shall be repeated until the test results are satisfactory.  The 
requirement for the joints to remain exposed for the hydrostatic tests may 
be waived by the Contracting Officer when one or more of the following 
conditions is encountered:

a.  Wet or unstable soil conditions in the trench.

b.  Compliance would require maintaining barricades and walkways 
around and across an open trench in a heavily used area that would 
require continuous surveillance to assure safe conditions.

c.  Maintaining the trench in an open condition would delay completion 
of the project.

The Contractor may request a waiver, setting forth in writing the reasons 
for the request and stating the alternative procedure proposed to comply 
with the required hydrostatic tests.  Backfill placed prior to the tests 
shall be placed in accordance with the requirements of Section 02316a
EXCAVATION, TRENCHING, AND BACKFILLING FOR UTILITIES SYSTEMS.

3.2.2   Leakage Test

Leakage test shall be conducted after the pressure tests have been 
satisfactorily completed.  The duration of each leakage test shall be at 
least 2 hours, and during the test the water line shall be subjected to not 
less than 1.38 MPa  pressure.  Water supply lines designated on the 
drawings shall be subjected to a pressure equal to 1.38 MPa.   Leakage is 
defined as the quantity of water to be supplied into the newly laid pipe, 
or any valved or approved section, necessary to maintain pressure within 
34.5 kPa (5 psi)  of the specified leakage test pressure after the pipe has 
been filled with water and the air expelled.  Piping installation will not 
be accepted if leakage exceeds the allowable leakage which is determined by 
the following formula:

L = 0.0001351ND(P raised to 0.5 power)

L = Allowable leakage in gallons per hour
N = Number of joints in the length of pipeline tested
D = Nominal diameter of the pipe in inches
P = Average test pressure during the leakage test, in psi gauge

Should any test of pipe disclose leakage greater than that calculated by 
the above formula, the defective joints shall be located and repaired until 
the leakage is within the specified allowance, without additional cost to 
the Government.

3.2.3   Time for Making Test

Except for joint material setting or where concrete thrust blocks 
necessitate a 5-day delay, pipelines jointed with rubber gaskets, 
mechanical or push-on joints, or couplings may be subjected to hydrostatic 
pressure, inspected, and tested for leakage at any time after partial 
completion of backfill.  Cement-mortar lined pipe may be filled with water 
as recommended by the manufacturer before being subjected to the pressure 
test and subsequent leakage test.

3.2.4   Concurrent Hydrostatic Tests
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The Contractor may elect to conduct the hydrostatic tests using either or 
both of the following procedures.  Regardless of the sequence of tests 
employed, the results of pressure tests, leakage tests, and disinfection 
shall be as specified.  Replacement, repair or retesting required shall be 
accomplished by the Contractor at no additional cost to the Government.

a.  Pressure test and leakage test may be conducted concurrently.

b.  Hydrostatic tests and disinfection may be conducted concurrently, 
using the water treated for disinfection to accomplish the 
hydrostatic tests.  If water is lost when treated for disinfection 
and air is admitted to the unit being tested, or if any repair 
procedure results in contamination of the unit, disinfection shall 
be reaccomplished.

3.3   BACTERIAL DISINFECTION

3.3.1   Bacteriological Disinfection

Before acceptance of potable water operation, each unit of completed 
waterline shall be disinfected as prescribed by AWWA C651. From several 
points in the unit, the Contracting Officer will take samples of water in 
proper sterilized containers for bacterial examination.  The disinfection 
shall be repeated until tests indicate the absence of pollution for at 
least 2 full days.  The unit will not be accepted until satisfactory 
bacteriological results have been obtained.

3.4   CLEANUP

Upon completion of the installation of water lines, and appurtenances, all 
debris and surplus materials resulting from the work shall be removed.

    -- End of Section --
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SECTION 02531A

SANITARY SEWERS
04/01

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM A 74 (1998) Cast Iron Soil Pipe and Fittings

ASTM A 123/A 123M (2000) Zinc (Hot-Dip Galvanized) Coatings 
on Iron and Steel Products

ASTM C 14M (1999) Concrete Sewer, Storm Drain, and 
Culvert Pipe (Metric)

ASTM C 33 (1999ael) Concrete Aggregates

ASTM C 76M (2000) Reinforced Concrete Culvert, Storm 
Drain, and Sewer Pipe (Metric)

ASTM C 94/C 94M (2000) Ready-Mixed Concrete

ASTM C 150 (1999a) Portland Cement

ASTM C 260 (2000) Air-Entraining Admixtures for 
Concrete

ASTM C 270 (2000) Mortar for Unit Masonry

ASTM C 425 (2000) Compression Joints for Vitrified 
Clay Pipe and Fittings

ASTM C 443M (1998) Joints for Circular Concrete Sewer 
and Culvert Pipe, Using Rubber Gaskets 
(Metric)

ASTM C 478 (1997) Precast Reinforced Concrete Manhole 
Sections

ASTM C 478M (1997) Precast Reinforced Concrete Manhole 
Sections (Metric)

ASTM C 564 (1997) Rubber Gaskets for Cast Iron Soil 
Pipe and Fittings

ASTM C 700 (2000) Vitrified Clay Pipe, Extra 
Strength, Standard Strength, and Perforated
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ASTM C 828 (1998) Low-Pressure Air Test of Vitrified 
Clay Pipe Lines

ASTM C 924M Concrete Pipe Sewer Lines by Low Pressure 
Air Test Method (Metric)

ASTM C 972 (2000) Compression-Recovery of Tape Sealant

ASTM D 412 (1998a) Vulcanized Rubber and 
Thermoplastic Rubbers and Thermoplastic 
Elastomers - Tension

ASTM D 624 (2000) Tear Strength of Conventional 
Vulcanized Rubber and Thermoplastic 
Elastomers

ASTM D 1784 (1999a) Rigid Poly(Vinyl Chloride) (PVC) 
Compounds and Chlorinated Poly(Vinyl 
Chloride) (CPVC) Compounds

ASTM D 2680 (1995a)Acrylonitrile-Butadiene-Styrene 
(ABS) and Poly(Vinyl Chloride) (PVC) 
Composite Sewer Piping

ASTM D 2751 (1996a) Acrylonitrile-Butadiene-Styrene 
(ABS) Sewer Pipe and Fittings

ASTM D 2996 (1995) Filament-Wound "Fiberglass" 
(Glass-Fiber-Reinforced 
Thermosetting-Resin) Pipe

ASTM D 2997 (1999) Centrifugally Cast "Fiberglass" 
(Glass-Fiber-Reinforced-Thermosetting-Resin) 
Pipe

ASTM D 3034 (1998) Type PSM Poly(Vinyl Chloride) (PVC) 
Sewer Pipe and Fittings

ASTM D 3212 (1996a) Joints for Drain and Sewer Plastic 
Pipes Using Flexible Elastomeric Seals

ASTM D 3262 (1996) "Fiberglass" 
(Glass-Fiber-Reinforced 
Thermosetting-Resin) Sewer Pipe

ASTM D 3753 (1999) Glass-Fiber-Reinforced Polyester 
Manholes

ASTM D 3840 (1999) "Fiberglass" 
(Glass-Fiber-Reinforced 
Thermosetting-Resin) Pipe Fittings for 
Nonpressure Applications

ASTM D 4161 (1996)"Fiberglass" (Glass-Fiber-Reinforced 
Thermosetting Resin) Pipe Joints Using 
Flexible Elastomeric Seals

ASTM F 402 (1993; R 1999) Safe Handling of Solvent 
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Cements, Primers, and Cleaners Used for 
Joining Thermoplastic Pipe and Fittings

ASTM F 477 (1999) Elastomeric Seals (Gaskets) for 
Joining Plastic Pipe

ASTM F 794 (1999) Poly(Vinyl Chloride) (PVC) Profile 
Gravity Sewer Pipe and Fittings Based on 
Controlled Inside Diameter

ASTM F 949 (2000) Poly(Vinyl Chloride) (PVC) 
Corrugated Sewer Pipe with a Smooth 
Interior and Fittings

AMERICAN WATER WORKS ASSOCIATION (AWWA)

AWWA C105 (1999) Polyethylene Encasement for 
Ductile-Iron Pipe Systems

AWWA C110 (1998) Ductile-Iron and Gray-Iron 
Fittings, 3 In. Through 48 In. (75 mm 
through 1200 mm), for Water and Other 
Liquids

AWWA C111 (2000) Rubber-Gasket Joints for 
Ductile-Iron Pressure Pipe and Fittings

AWWA C115 (1999) Flanged Ductile-Iron Pipe with 
Ductile-Iron or Gray-Iron Threaded Flanges

AWWA C151 (1996) Ductile-Iron Pipe, Centrifugally 
Cast, for Water or Other Liquids

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)

NFPA 49 (1994) Hazardous Chemicals Data

NFPA 325-1 (1994) Fire Hazard Properties of Flammable 
Liquids, Gases, and Volatile Solids

NFPA 704 (1996) Identification of the Fire Hazards 
of Materials for Emergency Response

UNI-BELL PVC PIPE ASSOCIATION (UBPPA)

UBPPA UNI-B-6 (1990) Recommended Practice for the 
Low-Pressure Air Testing of Installed 
Sewer Pipe

UBPPA UNI-B-9 (1990; Addenda 1994) Recommended 
Performance Specification for Polyvinyl 
Chloride (PVC) Profile Wall Gravity Sewer 
Pipe and Fittings Based on Controlled 
Inside Diameter (Nominal Pipe Sizes 4-48 
inch)

1.2   GENERAL REQUIREMENTS

The construction required herein shall include appurtenant structures and 
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building sewers to points of connection with the building drains 1.5 m  
outside the building to which the sewer system is to be connected.  The 
Contractor shall replace damaged material and redo unacceptable work at no 
additional cost to the Government.  Excavation and backfilling is specified 
in Section 02316a EXCAVATION, TRENCHING, AND BACKFILLING FOR UTILITIES 
SYSTEMS.  Backfilling shall be accomplished after inspection by the 
Contracting Officer.    Before, during, and after installation, plastic 
pipe and fittings shall be protected from any environment that would result 
in damage or deterioration to the material.  The Contractor shall have a 
copy of the manufacturer's instructions available at the construction site 
at all times and shall follow these instructions unless directed otherwise 
by the Contracting Officer.  Solvents, solvent compounds, lubricants, 
elastomeric gaskets, and any similar materials required to install the 
plastic pipe shall be stored in accordance with the manufacturer's 
recommendation and shall be discarded if the storage period exceeds the 
recommended shelf life.  Solvents in use shall be discarded when the 
recommended pot life is exceeded.

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-07 Certificates

Portland Cement

  Certificates of compliance stating the type of cement used in 
manufacture of concrete pipe, fittings and precast manholes.

Joints

  Certificates of compliance stating that the fittings or gaskets 
used for waste drains or lines designated on the plans as GW are  
resistant.

PART 2   PRODUCTS

2.1   PIPE

Pipe shall conform to the respective specifications and other requirements 
specified below.

2.1.1   Concrete Pipe

Concrete pipe 600 mm (24 inches)  or less in diameter, unless otherwise 
shown or specified, shall be nonreinforced and conform to ASTM C 14M , 
Class 1 or 2.   Pipe less than 900 mm (36 inches)  in diameter shall be 
bell and spigot type.  

2.1.2   Plastic Pipe

Acrylonitrile-butadiene-styrene (ABS) and polyvinyl chloride (PVC) 
composite sewer piping shall conform to ASTM D 2680.  Size 200 mm (8 inch)  
through 380 mm (15 inch)  diameter.
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2.1.2.1   ABS Pipe

ASTM D 2751.

2.1.2.2   PVC Pipe

ASTM D 3034, Type PSM with a maximum SDR of 35, Size 380 mm (15 inch)  or 
less in diameter.  ASTM F 949 for corrugated sewer pipes with a smooth 
interior.  UBPPA UNI-B-9 and ASTM F 794, Series 46, for ribbed sewer pipe 
with smooth interior, size 200 mm (8 inch)  through 1200 mm (48 inch)  
diameters.  PVC shall be certified by the compounder as meeting the 
requirements of ASTM D 1784, cell Class 12454B.  The pipe stiffness shall 
be greater than or equal to 735/D for cohesionless material pipe trench 
backfills.

2.1.3   Reinforced Plastic Mortar Pipe (RPMP)

Reinforced plastic mortar pipe shall be produced by centrifugal casting and 
shall have an outside diameter equal to dectile iron pipe dimensions from 
450 mm  to 1200 mm.  The inner surface of the pipe shall have a smooth 
uniform continuous resin-rich surface liner.  The minimum pipe stiffness 
shall be 248 kPa.  RPMP shall be in accordance with ASTM D 3262.

2.1.4   Reinforced Thermosetting Resin Pipe (RTRP)

ASTM D 3262.

2.1.4.1   Filament Wound RTRP-I

RTRP-I shall conform to ASTM D 2996, except pipe shall have an outside 
diameter equal to cast iron outside diameter or standard weight steel pipe. 
 The pipe shall be suitable for a normal working pressure of 1.03 MPa (150 
psi)  at 22.8 degrees C (73 degrees F). The inner surface of the pipe shall 
have a smooth uniform continuous resin-rich surface liner conforming to 
ASTM D 2996.

2.1.4.2   Centrifugally Cast RTRP-II

RTRP-II shall conform to ASTM D 2997.  Pipe shall have an outside diameter 
equal to standard weight steel pipe.

2.1.5   Ductile Iron Pipe

Pipe shall conform to AWWA C151 unless otherwise shown or specified.

2.1.6   Cast Iron Soil Pipe

Cast iron soil pipe shall conform to ASTM A 74, Class SV, except where 
Class XH is indicated.  When installed underground, pipe shall be encased 
with 10 mm  thick polyethylene in accordance with AWWA C105.

2.1.7   Clay Pipe

ASTM C 700 .

2.2   REQUIREMENTS FOR FITTINGS

Fittings shall be compatible with the pipe supplied and shall have a 
strength not less than that of the pipe.  Fittings shall conform to the 
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respective specifications and other requirements specified below.

2.2.1   Fittings for Concrete Pipe

ASTM C 14M  for pipe 600 mm (24 inches)  or less in diameter.  ASTM C 76M  
for pipe greater than 600 mm (24 inches)  in diameter.

2.2.2   Fittings for Plastic Pipe

ABS and PVC composite sewer pipe fittings shall conform to ASTM D 2680.

2.2.2.1   Fittings for ABS Pipe

ASTM D 2751.

2.2.2.2   Fittings for PVC Pipe

ASTM D 3034 for type PSM pipe.  ASTM F 949 for corrugated sewer pipe with a 
smooth interior.  UBPPA UNI-B-9 and ASTM F 794, Series 46, for ribbed sewer 
pipe with smooth interior.

2.2.3   Fittings for RPMP

ASTM D 3840.

2.2.4   Fittings for RTRP

ASTM D 3262.

2.2.5   Fittings for Ductile Iron Pipe

Mechanical fittings shall conform to AWWA C110, rated for 1.03 MPa (150 
psi).   Push-on fittings shall conform to AWWA C110 and AWWA C111, rated 
for 10.3 MPa (150 psi). 

2.2.6   Fittings for Cast Iron Soil Pipe

ASTM A 74.

2.2.7   Fittings for Clay Pipe

ASTM C 700 .

2.3   JOINTS

Joints installation shall comply with the manufacturer's instructions.  
Fittings and gaskets utilized for waste drains or industrial waste lines 
shall be certified by the manufacturer as oil resistant.

2.3.1   Concrete Pipe Jointing

Joints and gaskets shall conform to ASTM C 443M.

2.3.2   Plastic Pipe Jointing

Flexible plastic pipe (PVC or high density polyethylene pipe) gasketed 
joints shall conform to ASTM D 3212.

2.3.2.1   ABS Pipe Jointing
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ASTM D 2751, solvent weld or bell and spigot O-ring joint, size 300 mm (12 
inches)  or less in diameter, dimensions and tolerances in accordance with 
Table 2 of ASTM D 2751.

2.3.2.2   High Density Polyethylene Pipe Jointing

Rubber gasket joints shall conform to ASTM C 443M.

2.3.3   RPMP Jointing

Joints shall be bell and spigot gasket coupling utilizing an elastomeric 
gasket in accordance with ASTM D 4161 and ASTM F 477.

2.3.4   RTRP Jointing

Joints shall be bell and spigot type utilizing an elastomeric gasket in 
accordance with ASTM F 477.

2.3.5   Ductile Iron Pipe Jointing

Push-on joints shall conform to AWWA C111.  Mechanical joints shall conform 
to AWWA C111 as modified by AWWA C151.  Flanged joints shall conform to 
AWWA C115.

2.3.6   Cast Iron Soil Pipe Jointing

Rubber gaskets for compression joints shall conform to ASTM C 564.  Packing 
material for caulked joints shall be twisted jute or oakum, tarred type, or 
asphalt-saturated cellulose-fiber.  Joints for acid resisting cast iron 
soil pipe shall be made with acid resistant non-asbestos packing.  The 
packing shall not contain material which would affect adhesion of the joint 
sealing material to the pipe.  Lead shall be suitable for caulking of 
joints.

2.3.7   Clay Pipe Jointing

Compression joints shall conform to ASTM C 425.

2.4   BRANCH CONNECTIONS

Branch connections shall be made by use of regular fittings or solvent 
cemented saddles as approved.  Saddles for ABS and PVC composite pipe shall 
conform to Figure 2 of ASTM D 2680; saddles for ABS pipe shall comply with 
Table 3 of ASTM D 2751; and saddles for PVC pipe shall conform to Table 4 
of ASTM D 3034.

2.5   FRAMES AND COVERS

Frames and covers shall be cast iron, ductile iron or reinforced concrete.  
Cast iron frames and covers shall be as indicated or shall be of type 
suitable for the application, circular, without vent holes.  The frames and 
covers shall have a combined weight of not less than 181.4 kg (400 pounds). 
  Reinforced concrete frames and covers shall be as indicated or shall 
conform to ASTM C 478 or ASTM C 478M.  The word "Sewer" shall be stamped or 
cast into covers so that it is plainly visible.

2.6   STEEL LADDER

SECTION 02531a  Page 9



FY 03 Dining Facility, Fort Carson, Colorado FC04

A steel ladder shall be provided where the depth of a manhole exceeds 3.6 m 
(12 feet).   The ladder shall not be less than 406 mm (16 inches)  in 
width, with 19 mm (3/4 inch)  diameter rungs spaced 305 mm (12 inches)  
apart.  The two stringers shall be a minimum 10 mm (3/8 inch)  thick and 51 
mm (2 inch)  wide.  Ladders and inserts shall be galvanized after 
fabrication in conformance with ASTM A 123/A 123M.

2.7   CEMENT MORTAR

Cement mortar shall conform to ASTM C 270, Type M with Type II cement.

2.7.1   Portland Cement

Portland cement shall conform to ASTM C 150, Type II or V for concrete used 
in concrete pipe, concrete pipe fittings, and manholes and type optional 
with the Contractor for cement used in concrete cradle, concrete 
encasement, and thrust blocking.  Air-entraining admixture conforming to 
ASTM C 260 shall be used with Type V cement.  Where aggregates are alkali 
reactive, as determined by Appendix XI of ASTM C 33, a cement containing 
less than 0.60 percent alkalies shall be used.

2.7.2   Portland Cement Concrete

Portland cement concrete shall conform to ASTM C 94/C 94M, compressive 
strength of 28 MPa  at 28 days, except for concrete cradle and encasement 
or concrete blocks for manholes.  Concrete used for cradle and encasement 
shall have a compressive strength of 17 MPa minimum at 28 days.  Concrete 
in place shall be protected from freezing and moisture loss for 7 days.

2.8   STRUCTURES

2.8.1   Precast Reinforced Concrete Manhole Sections

Precast reinforced concrete manhole sections shall conform to ASTM C 478, 
except that portland cement shall be as specified herein.  Joints shall be 
cement mortar, an approved mastic, rubber gaskets, a combination of these 
types; or the use of external preformed rubber joint seals and extruded 
rolls of rubber with mastic adhesive on one side.

2.8.2   Glass-Fiber-Reinforced Polyester Manholes

Glass-fiber-reinforced polyester manholes shall conform to ASTM D 3753.

PART 3   EXECUTION

3.1   INSTALLATION

3.1.1   Adjacent Facilities

3.1.1.1   Water Lines

Where the location of the sewer is not clearly defined by dimensions on the 
drawings, the sewer shall not be closer horizontally than 3 m  to a 
water-supply main or service line, except that where the bottom of the 
water pipe will be at least 300 mm  above the top of the sewer pipe, the 
horizontal spacing may be a minimum of 2 m.   Where gravity-flow sewers 
cross above water lines, the sewer pipe for a distance of 3 m  on each side 
of the crossing shall be fully encased in concrete or shall be acceptable 
pressure pipe with no joint closer horizontally than 1 m  to the crossing.  
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The thickness of the concrete encasement including that at the pipe joints 
shall be not less than 100 mm. 

3.1.1.2   Roads

Water pipe shall be encased in a sleeve of rigid conduit for the lengths 
shown.  Where sleeves are required, in all other cases, the pipe sleeve 
shall be as specified for storm drains in Section 02630a STORM-DRAINAGE 
SYSTEM.  A minimum clearance of at least 50 mm  between the inner wall of 
the sleeve and the maximum outside diameter of the sleeved pipe and joints 
shall be provided.  Sand bedding shall be provided for the water pipe 
through the sleeve.  Sleeves of ferrous material shall be provided with the 
corrosion protection as required for the conditions encountered at the site 
of installation.

3.1.1.3   Structural Foundations

Where sewer pipe is to be installed within 1 m  of an existing or proposed 
building or structural foundation such as a retaining wall, control tower 
footing, water tank footing, or any similar structure, the sewer pipe shall 
be sleeved as specified above.  Contractor shall ensure there is no damage 
to these structures, and no settlement or movement of foundations or 
footing.

3.1.2   Pipe Laying

a.  Pipe shall be protected during handling against impact shocks and 
free fall; the pipe interior shall be free of extraneous material.

b.  Pipe laying shall proceed upgrade with the spigot ends of 
bell-and-spigot pipe and tongue ends of tongue-and-groove pipe 
pointing in the direction of the flow.  Each pipe shall be laid 
accurately to the line and grade shown on the drawings.  Pipe 
shall be laid and centered so that the sewer has a uniform invert. 
 As the work progresses, the interior of the sewer shall be 
cleared of all superfluous materials.

c.  Before making pipe joints, all surfaces of the portions of the 
pipe to be joined shall be clean and dry.  Lubricants, primers, 
and adhesives shall be used as recommended by the pipe 
manufacturer.  The joints shall then be placed, fitted, joined, 
and adjusted to obtain the degree of water tightness required.

d.  ABS composite pipe ends with exposed truss and filler material 
shall be coated with solvent weld material before making the joint 
to prevent water or air passage at the joint between the inner and 
outer wall of the pipe.

e.  Installations of solvent weld joint pipe, using ABS or PVC pipe 
and fittings shall be in accordance with ASTM F 402.  The 
Contractor shall ensure adequate trench ventilation and protection 
for workers installing the pipe.

3.1.2.1   Caulked Joints

The packing material shall be well packed into the annular space to prevent 
the entrance of lead into the pipe.  The remainder of the space shall be 
filled with molten lead that is hot enough to show a rapid change in color 
when stirred.  Scum shall be removed before pouring.  The lead shall be 
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caulked to form a tight joint without overstraining the bell and shall have 
a minimum depth of 25 mm  after caulking.

3.1.2.2   Trenches

Trenches shall be kept free of water and as dry as possible during bedding, 
laying, and jointing and for as long a period as required.  When work is 
not in progress, open ends of pipe and fittings shall be satisfactorily 
closed so that no trench water or other material will enter the pipe or 
fittings.

3.1.2.3   Backfill

As soon as possible after the joint is made, sufficient backfill material 
shall be placed along the pipe to prevent pipe movement off line or grade.  
Plastic pipe shall be completely covered to prevent damage from ultraviolet 
light.

3.1.2.4   Width of Trench

If the maximum width of the trench at the top of the pipe, as specified in 
Section 02316a EXCAVATION, TRENCHING, AND BACKFILLING FOR UTILITIES 
SYSTEMS, is exceeded for any reason other than by direction, the Contractor 
shall install, at no additional cost to the Government, concrete cradling, 
pipe encasement, or other bedding required to support the added load of the 
backfill.

3.1.2.5   Jointing

Joints between different pipe materials shall be made as specified, using 
approved jointing materials.

3.1.2.6   Handling and Storage

Pipe, fittings and joint material shall be handled and stored in accordance 
with the manufacturer's recommendations.  Storage facilities for plastic 
pipe, fittings, joint materials and solvents shall be classified and marked 
in accordance with NFPA 704, with classification as indicated in NFPA 49 
and NFPA 325-1.

3.1.3   Leakage Tests

Lines shall be tested for leakage by low pressure air testing, infiltration 
tests or exfiltration tests, as appropriate.  Low pressure air testing for 
vitrified clay pipes shall be as prescribed in ASTM C 828.  Low pressure 
air testing for concrete pipes shall be as prescribed in ASTM C 828.  Low 
pressure air testing for PVC pipe shall be as prescribed in UBPPA UNI-B-6.  
Low pressure air testing procedures for other pipe materials shall use the 
pressures and testing times prescribed in ASTM C 828 and ASTM C 924M, after 
consultation with the pipe manufacturer.  Prior to infiltration or 
exfiltration tests, the trench shall be backfilled up to at least the lower 
half of the pipe.  If required, sufficient additional backfill shall be 
placed to prevent pipe movement during testing, leaving the joints 
uncovered to permit inspection.  Visible leaks encountered shall be 
corrected regardless of leakage test results.  When the water table is 600 
mm  or more above the top of the pipe at the upper end of the pipeline 
section to be tested, infiltration shall be measured using a suitable weir 
or other device acceptable to the Contracting Officer.  When the 
Contracting Officer determines that infiltration cannot be properly tested, 
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an exfiltration test shall be made by filling the line to be tested with 
water so that a head of at least 600 mm  is provided above both the water 
table and the top of the pipe at the upper end of the pipeline to be 
tested.  The filled line shall be allowed to stand until the pipe has 
reached its maximum absorption, but not less than 4 hours.  After 
absorption, the head shall be re-established.  The amount of water required 
to maintain this water level during a 2-hour test period shall be measured. 
Leakage as measured by either the infiltration test or exfiltration test 
shall not exceed 94 L per 1 mm diameter per km of pipeline per day .  When 
leakage exceeds the maximum amount specified, satisfactory correction shall 
be made and retesting accomplished.  Testing, correction, and retesting 
shall be made at no additional cost to the Government.

3.1.4   Test for Deflection

When flexible pipe is used, a deflection test shall be made on the entire 
length of the installed pipeline not less than 30 days after the completion 
of all work including the leakage test, backfill, and placement of any 
fill, grading, paving, concrete, or superimposed loads.  Deflection shall 
be determined by use of a deflection device or by use of a spherical, 
spheroidal, or elliptical ball, a cylinder, or circular sections fused to a 
common shaft.  The ball, cylinder, or circular sections shall have a 
diameter, or minor diameter as applicable, of 92.5 percent of the inside 
diameter of the pipe, but 95 percent for RPMP and RTRP.  A tolerance of 
plus 0.5 percent will be permitted.  The ball, cylinder, or circular 
sections shall be of a homogeneous material throughout, shall have a 
density greater than 1.0 as related to water at 4.0 degrees C (39.2 degrees 
F),  and shall have a surface brinell hardness of not less than 150.  The 
device shall be center bored and through bolted with a 6 mm (1/4 inch)  
minimum diameter steel shaft having a yield strength of 480 MPa (70,000 psi)
  or more, with eyes at each end for attaching pulling cables.  The eye 
shall be suitably backed with flange or heavy washer; a pull exerted on the 
opposite end of the shaft shall produce compression throughout the remote 
end of the ball, cylinder or circular section.  Circular sections shall be 
spaced so that the distance from the external faces of the front and back 
sections shall equal or exceed the diameter of the circular section.  
Failure of the ball, cylinder, or circular section to pass freely through a 
pipe run, either by being pulled through or by being flushed through with 
water, shall be cause for rejection of that run.  When a deflection device 
is used for the test in lieu of the ball, cylinder, or circular sections 
described, such device shall be approved prior to use.  The device shall be 
sensitive to 1.0 percent of the diameter of the pipe being measured and 
shall be accurate to 1.0 percent of the indicated dimension.  Installed 
pipe showing deflections greater than 7.5 percent of the normal diameter of 
the pipe, or 5 percent for RTRP and RPMP, shall be retested by a run from 
the opposite direction.  If the retest also fails, the suspect pipe shall 
be replaced at no cost to the Government.

3.2   CONCRETE CRADLE AND ENCASEMENT

The pipe shall be supported on a concrete cradle, or encased in concrete 
where indicated or directed.

3.3   INSTALLATION OF WYE BRANCHES

Wye branches shall be installed where sewer connections are indicated or 
where directed.  Cutting into piping for connections shall not be done 
except in special approved cases.  When the connecting pipe cannot be 
adequately supported on undisturbed earth or tamped backfill, the pipe 
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shall be encased in concrete backfill or supported on a concrete cradle as 
directed.  Concrete required because of conditions resulting from faulty 
construction methods or negligence by the Contractor shall be installed at 
no additional cost to the Government.  The installation of wye branches in 
an existing sewer shall be made by a method which does not damage the 
integrity of the existing sewer.  One acceptable method consists of 
removing one pipe section, breaking off the upper half of the bell of the 
next lower section and half of the running bell of wye section.  After 
placing the new section, it shall be rotated so that the broken half of the 
bell will be at the bottom.  The two joints shall then be made with joint 
packing and cement mortar.

3.4   MANHOLE DETAILS

3.4.1   General Requirements

Manholes shall be constructed of glass-fiber-reinforced polyester, 
prefabricated plastic, concrete, or precast concrete manhole sections.  The 
invert channels shall be smooth and semicircular in shape conforming to the 
inside of the adjacent sewer section.  Changes in direction of flow shall 
be made with a smooth curve of as large a radius as the size of the manhole 
will permit.  Changes in size and grade of the channels shall be made 
gradually and evenly.  The invert channels shall be formed directly in the 
concrete of the manhole base, or shall be built up with brick and mortar, 
or shall be half tile laid in concrete, or shall be constructed by laying 
full section sewer pipe through the manhole and breaking out the top half 
after the surrounding concrete has hardened.  Pipe connections shall be 
made to manhole using water stops, standard O-ring joints, special manhole 
coupling, or shall be made in accordance with the manufacturer's 
recommendation.  The Contractor's proposed method of connection, list of 
materials selected, and specials required, shall be approved prior to 
installation.  The floor of the manhole outside the channels shall be 
smooth and shall slope toward the channels not less than 100 mm per meter  
nor more than 200 mm per meter.   Free drop inside the manholes shall not 
exceed 500 mm,  measured from the invert of the inlet pipe to the top of 
the floor of the manhole outside the channels; drop manholes shall be 
constructed whenever the free drop would otherwise be greater than 500 mm. 

3.4.2   Steel Ladder Anchorage

Ladder shall be adequately anchored to the wall by means of steel inserts 
spaced not more than 1850 mm  apart vertically, and shall be installed to 
provide at least 150 mm  of space between the wall and the rungs.  The wall 
along the line of the ladder shall be vertical for its entire length.

3.4.3   Jointing, Plastering and Sealing

Mortar joints shall be completely filled and shall be smooth and free from 
surplus mortar on the inside of the manhole.  Mortar and mastic joints 
between precast rings shall be full-bedded in jointing compound and shall 
be smoothed to a uniform surface on both the interior and exterior of the 
manhole.  Installation of rubber gasket joints between precast rings shall 
be in accordance with the recommendations of the manufacturer.  Precast 
rings may also be sealed by the use of extruded rolls of rubber with mastic 
adhesive on one side.

3.4.4   Setting of Frames and Covers

Unless otherwise indicated, tops of frames and covers shall be set flush 
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with finished grade in paved areas or 50 mm  higher than finished grade in 
unpaved areas.  Frame and cover assemblies shall be sealed to manhole 
sections using external preformed rubber joint seals that meet the 
requirements of ASTM D 412 and ASTM D 624, or other methods specified in 
paragraph Jointing, Plastering and Sealing, unless otherwise specified.

3.4.5   External Preformed Rubber Joint Seals

External preformed rubber joint seals and extruded rolls of rubber with 
mastic adhesive shall meet the requirements of ASTM D 412 and ASTM C 972 to 
ensure conformance with paragraph Leakage Tests.  The seal shall be 
multi-section with neoprene rubber top section and all lower sections made 
of Ethylene Propylene Di Monomer (EPDM) rubber with a minimum thickness of 
1.5 mm.   Each unit shall consist of a top and a bottom section and shall 
have mastic on the bottom of the bottom section and mastic on the top and 
bottom of the top section.  The mastic shall be non-hardening butyl rubber 
sealant and shall seal to the cone/top slab of the manhole/catch basin and 
over the lip of the casting.  One unit shall seal a casting and up to six, 
50 mm  adjusting rings.  The bottom section shall be 305 mm  in height.  A 
152 mm  high top section will cover up to two, 50 mm adjusting rings.  A 
305 mm  high bottom section will cover up to six, 50 mm  adjusting rings.  
Extension sections shall cover up to two more adjusting rings.  Each 
extension shall overlap the bottom section by 50 mm  and shall be 
overlapped by the top section by 50 mm. 

3.5   CONNECTING TO EXISTING MANHOLES

Pipe connections to existing manholes shall be made so that finish work 
will conform as nearly as practicable to the applicable requirements 
specified for new manholes, including all necessary concrete work, cutting, 
and shaping.  The connection shall be centered on the manhole.  Holes for 
the new pipe shall be of sufficient diameter to allow packing cement mortar 
around the entire periphery of the pipe but no larger than 1.5 times the 
diameter of the pipe.  Cutting the manhole shall be done in a manner that 
will cause the least damage to the walls.

3.6   BUILDING CONNECTIONS

Building connections shall include the lines to and connection with the 
building waste drainage piping at a point approximately 1.5 m  outside the 
building, unless otherwise indicated.  Where building drain piping is not 
installed, the Contractor shall terminate the building connections 
approximately 1.5 m  from the site of the building at a point and in a 
manner designated.

3.7   CLEANOUTS AND OTHER APPURTENANCES

Cleanouts and other appurtenances shall be installed where shown on the 
drawings or as directed by the Contracting Officer, and shall conform to 
the detail of the drawings.

    -- End of Section --

SECTION 02531a  Page 15



THIS PAGE IS LEFT BLANK INTENTIONALLY



FY 03 Dining Facility, Fort Carson, Colorado FC04

SECTION TABLE OF CONTENTS

DIVISION 02 - SITE WORK

SECTION 02556a

GAS DISTRIBUTION SYSTEM

10/98

PART 1   GENERAL

  1.1   REFERENCES
  1.2   SUBMITTALS
  1.3   GENERAL REQUIREMENTS
    1.3.1   Not Used
    1.3.2   Jointing Polyethylene Piping
    1.3.3   Standard Products
    1.3.4   Verification of Dimensions
    1.3.5   Handling

PART 2   PRODUCTS

  2.1   PIPE, FITTINGS, AND ASSOCIATED MATERIALS
    2.1.1   Steel Pipe
    2.1.2   Small Fittings
    2.1.3   Fittings, 50 mm (2 Inches)  and Larger
    2.1.4   Steel Forged Branch Connections
    2.1.5   Flange Gaskets
    2.1.6   Pipe Threads
    2.1.7   Polyethylene Pipe, Tubing, Fittings and Joints
    2.1.8   Not Used
    2.1.9   Sealants for Steel Pipe Threaded Joints
      2.1.9.1   Sealing Compound
      2.1.9.2   Tape
    2.1.10   Identification
    2.1.11   Insulating Joint Materials
      2.1.11.1   Threaded Joints
      2.1.11.2   Flanged Joints
    2.1.12   Gas Transition Fittings
  2.2   VALVES
    2.2.1   Steel Valves
    2.2.2   Steel Valve Operators
    2.2.3   Polyethylene Valves
  2.3   PRESSURE REGULATORS
    2.3.1   Gas Main Regulators
    2.3.2   Service Line Regulators
  2.4   METERS
  2.5   EARTHQUAKE ACTUATED AUTOMATIC GAS SHUTOFF SYSTEM
  2.6   NOT USED
  2.7   PROTECTIVE COVERING MATERIALS
  2.8   TELEMETERING OR RECORDING GAUGES

PART 3   EXECUTION

  3.1   EXCAVATION AND BACKFILLING

SECTION 02556a  Page 1



FY 03 Dining Facility, Fort Carson, Colorado FC04

  3.2   GAS MAINS
  3.3   SERVICE LINES
  3.4   WORKMANSHIP AND DEFECTS
  3.5   PROTECTIVE COVERING
    3.5.1   Protective Covering for Underground Steel Pipe
      3.5.1.1   Thermoplastic Resin Coating System
      3.5.1.2   Inspection of Pipe Coatings
    3.5.2   Protective Covering for Aboveground Piping Systems
      3.5.2.1   Ferrous Surfaces
      3.5.2.2   Nonferrous Surfaces
    3.5.3   Protective Covering for Piping in Valve Boxes and Manholes
  3.6   INSTALLATION
    3.6.1   Installing Pipe Underground
    3.6.2   Installing Pipe Aboveground
  3.7   PIPE JOINTS
    3.7.1   Threaded Steel Joints
    3.7.2   Welded Steel Joints
    3.7.3   Polyethylene Pipe Jointing Procedures
    3.7.4   Connections Between Metallic and Plastic Piping
  3.8   VALVE BOXES
  3.9   NOT USED
  3.10   PRESSURE REGULATOR INSTALLATION
    3.10.1   Main Distribution Line Regulators
    3.10.2   Service Line Regulators
  3.11   METER INSTALLATION
  3.12   CONNECTIONS TO EXISTING LINES
    3.12.1   Not Used
    3.12.2   Connection to Government Owned/Operated Gas Lines
  3.13   CATHODIC PROTECTION
  3.14   TESTS
    3.14.1   Not Used
    3.14.2   Pressure and Leak Tests

-- End of Section Table of Contents --

SECTION 02556a  Page 2



FY 03 Dining Facility, Fort Carson, Colorado FC04

SECTION 02556a

GAS DISTRIBUTION SYSTEM
10/98

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN GAS ASSOCIATION (AGA)

AGA Manual (1994; Addenda/Correction Jan 1996) A.G.A. 
Plastic Pipe Manual for Gas Service

AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI)

ANSI B109.2 (1992) Diaphragm Type Gas Displacement 
Meters (500 Cubic Feet per Hour Capacity 
and Over)

AMERICAN PETROLEUM INSTITUTE (API)

API Spec 5L (1995; Errata Dec 1997) Line Pipe

API Spec 6D (1994; Supple 1 Jun 1996; Supple 2 Dec 
1997) Pipeline Valves (Gate, Plug, Ball, 
and Check Valves)

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM A 53 (1999) Pipe, Steel, Black and Hot-Dipped, 
Zinc-Coated, Welded and Seamless

ASTM A 181/A 181M (1995b) Carbon Steel, Forgings for 
General-Purpose Piping

ASTM D 2513 (1999a) Thermoplastic Gas Pressure Pipe, 
Tubing, and Fittings

ASTM D 2683 (1998) Socket-Type Polyethylene Fittings 
for Outside Diameter-Controlled 
Polyethylene Pipe and Tubing

ASTM D 3261 (1999) Butt Heat Fusion Polyethylene (PE) 
Plastic Fittings for Polyethylene (PE) 
Plastic Pipe and Tubing

ASTM D 3308 (1997) PTFE Resin Skived Tape

ASTM D 3350 (1998a) Polyethylene Plastics Pipe and 
Fittings Materials

SECTION 02556a  Page 3



FY 03 Dining Facility, Fort Carson, Colorado FC04

ASME INTERNATIONAL (ASME)

ASME B1.20.1 (1983; R 1992) Pipe Threads, General 
Purpose (Inch)

ASME B16.5 (1996; B16.5a) Pipe Flanges and Flanged 
Fittings NPS 1/2 thru NPS 24

ASME B16.9 (1993) Factory-Made Wrought Steel 
Buttwelding Fittings

ASME B16.11 (1996) Forged Fittings, Socket-Welding and 
Threaded

ASME B16.21 (1992) Nonmetallic Flat Gaskets for Pipe 
Flanges

ASME B16.34 (1997) Valves - Flanged, Threaded, and 
Welding End

ASME B16.40 (1985; R 1994) Manually Operated 
Thermoplastic Gas Shutoffs and Valves in 
Gas Distribution Systems

ASME B31.8 (1995) Gas Transmission and Distribution 
Piping Systems

ASME BPV VIII Div 1 (1998) Boiler and Pressure Vessel Code; 
Section VIII, Pressure Vessels Division 1 
- Basic Coverage

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

49 CFR 192 Transportation of Natural and Other Gas by 
Pipeline:  Minimum Federal Safety Standards

U.S. GENERAL SERVICES ADMINISTRATION (GSA)

CID A-A-2962 (Rev A) Enamel, Alkyd (Metric)

MANUFACTURERS STANDARDIZATION SOCIETY OF THE VALVE AND FITTINGS 
INDUSTRY (MSS)

MSS SP-25 (1998) Standard Marking System for Valves, 
Fittings, Flanges and Unions

NACE INTERNATIONAL (NACE)

NACE RP0185 (1996) Extruded, Polyolefin Resin Coating 
Systems with Soft Adhesives for 
Underground or Submerged Pipe

NACE RP0274 (1998) High Voltage Electrical Inspection 
of Pipeline Coatings Prior to Installation

THE SOCIETY FOR PROTECTIVE COATINGS (SSPC)
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SSPC Paint 25 (1991) Red Iron Oxide, Zinc Oxide, Raw 
Linseed Oil and Alkyd Primer (Without Lead 
and Chromate Pigments)

SSPC SP 1 (1982) Solvent Cleaning

SSPC SP 3 (1995) Power Tool Cleaning

SSPC SP 6/NACE 3 (1994) Commercial Blast Cleaning

SSPC SP 7/NACE 4 (1994) Brush-Off Blast Cleaning

UNDERWRITERS LABORATORIES (UL)

UL Gas&Oil Dir (1999) Gas and Oil Equipment Directory
 
1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-02 Shop Drawings

Pipe, Fittings, and Associated Materials; G-ED

  Drawings shall contain complete schematic and piping diagrams 
and any other details required to demonstrate that the system has 
been coordinated and will properly function as a unit.  Drawings 
shall show proposed layout and anchorage of the system and 
appurtenances, and equipment relationship to other parts of the 
work including clearances for maintenance and operation.

SD-03 Product Data

Materials and Equipment; G-ED

  A complete list of equipment and materials, including 
manufacturer's descriptive and technical literature, performance 
charts and curves, catalog cuts, and installation instructions, 
including, but not limited to the following:

   a.  Dielectric Unions and Flange Kits.

   b.  Meters.

   c.  Pressure Reducing Valves.

   d.  Regulators.

   e.  Earthquake Actuated Automatic Gas Shutoff System

Spare Parts Data; G-ED

  Spare parts lists for each different item of material and 
equipment specified, after approval of the detail drawings and not 
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later than 2 months prior to the date of beneficial occupancy.  
The data shall include a complete list of parts and supplies, with 
current unit prices and source of supply.

Connections to Existing Lines; G-RE

  Notification of the Contractor's schedule for making connections 
to existing gas lines, at least 10 days in advance.

Jointing Polyethylene Piping; G-RE

  A copy of qualified jointing procedures, training procedures, 
qualifications of trainer, and training test results for joiners 
and inspectors.

Connection Plan; G-RE

  A copy of procedures for gas line tie in, hot taps, removal or 
demolition, purging, and plugging as applicable in accordance with 
ASME B31.8.

SD-07 Certificates

Utility Work; G-RE

  Certification from the Operating Agency/Utility Company that 
work for which the Utility is responsible has been completed.

Training; G-RE

  A copy of each inspector's and jointer's training certificate 
with respective test results.

SD-10 Operation and Maintenance Data

Gas Distribution System; G-RE

copies, in booklet form and indexed, of site specific natural gas 
operation and maintenance manual for each gas distribution system 
including system operation, system maintenance, equipment 
operation, and equipment maintenance manuals described below.  If 
operation and maintenance manuals are provided in a common volume, 
they shall be clearly differentiated and separately indexed.

  The System Operation Manual shall include but not be limited to 
the following:

     a.  Maps showing piping layout and locations of all system 
valves and gas line markers.

     b.  Step-by-step procedures required for system startup, 
operation, and shutdown.  System components and equipment shall be 
indexed to the gas maps.

     c.  Isolation procedures and valve operations to shut down or 
isolate each section of the system.  Valves and other system 
components shall be indexed to the gas maps.
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     d.  Descriptions of Site Specific Standard Operation 
Procedures including permanent and temporary pipe repair 
procedures, system restart and test procedures for placing 
repaired lines back in service.

     e.  Descriptions of Emergency Procedures including:  
isolation procedures including required valve operations with 
valve locations indexed to gas map, recommended emergency 
equipment, checklist for major emergencies.

  The Equipment Operation Manual shall include, but not be limited 
to, detail drawings, equipment data, and manufacturer supplied 
operation manuals for all equipment, valves and system components.

  The System Maintenance Manuals shall include, but not be limited 
to:

     a.  Maintenance check list for entire gas distribution system.

     b.  Descriptions of site specific standard maintenance 
procedures.

     c.  Maintenance procedures for installed cathodic protection 
systems.

     d.  Piping layout, equipment layout, and control diagrams of 
the systems as installed.

     e.  Identification of pipe materials and manufacturer by 
location, pipe repair procedures, and jointing procedures at 
transitions to other piping materials or piping from different 
manufacturer.

  The Equipment Maintenance Manuals shall include but not be 
limited to the following:

     a.  Identification of valves and other equipment by 
materials, manufacturer, vendor identification and location.

     b.  Maintenance procedures and recommended maintenance tool 
kits for all valves and equipment.

     c.  Recommended repair methods, either field repair, factory 
repair, or whole-item replacement for each valve component or 
piece of equipment or component item.

     d.  Routine maintenance procedures, possible breakdowns and 
repairs, and troubleshooting guide.

1.3   GENERAL REQUIREMENTS

1.3.1   Not Used

1.3.2   Jointing Polyethylene Piping

Piping shall be joined by performance qualified joiners using qualified 
procedures in accordance with AGA Manual.  Manufacturer's prequalified 
joining procedures shall be used.  Joints shall be inspected by an 
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inspector qualified in the joining procedures being used and in accordance 
with AGA Manual.  Joiners and inspectors shall be qualified at the jobsite 
by a person who has been trained and certified by the manufacturer of the 
pipe, to train and qualify joiners and inspectors in each joining procedure 
to be used on the job.  Training shall include use of equipment, 
explanation of the procedure, and successfully making joints which pass 
tests specified in AGA Manual.  The Contracting Officer shall be notified 
at least 24 hours in advance of the date to qualify joiners and inspectors.

1.3.3   Standard Products

Materials and equipment shall be the standard products of a manufacturer 
regularly engaged in the manufacture of the products and shall essentially 
duplicate items that have been in satisfactory use for at least 2 years 
prior to bid opening.  Asbestos or products containing asbestos shall not 
be used.  Equipment shall be supported by a service organization that is, 
in the opinion of the Contracting Officer, reasonably convenient to the 
site.  Valves, flanges, and fittings shall be marked in accordance with MSS 
SP-25.

1.3.4   Verification of Dimensions

The Contractor shall become familiar with all details of the work, verify 
all dimensions in the field, and shall advise the Contracting Officer of 
any discrepancy before performing the work.

1.3.5   Handling

Pipe and components shall be handled carefully to ensure a sound, undamaged 
condition.  Particular care shall be taken not to damage pipe coating.  No 
pipe or material of any kind shall be placed inside another pipe or fitting 
after the coating has been applied, except as specified in paragraph 
INSTALLATION.  Plastic pipe shall be handled in conformance with AGA Manual.

PART 2   PRODUCTS

2.1   PIPE, FITTINGS, AND ASSOCIATED MATERIALS

2.1.1   Steel Pipe

Steel pipe shall conform to ASTM A 53, Grade A or B, Type E or S, Schedule 
40; or API Spec 5L seamless or electric resistance welded, Schedule 40, 
black steel pipe as specified in ASME B31.8.  Furnace buttwelded pipe may 
be used in sizes 40 mm (1-1/2 inches)  and smaller.

2.1.2   Small Fittings

Fittings 40 mm (1-1/2 inches)  and smaller shall conform to ASME B16.11.

2.1.3   Fittings, 50 mm (2 Inches)  and Larger

Pipe flanges and flanged fittings including bolts, nuts, and bolt patterns 
shall be in accordance with ASME B16.5, Class 150.  Buttweld fittings shall 
be in accordance with ASME B16.9.  Weld neck flanges shall be used.

2.1.4   Steel Forged Branch Connections

Connections shall conform to ASTM A 181/A 181M, Class 60, carbon steel.
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2.1.5   Flange Gaskets

Gaskets shall be non-asbestos compressed material in accordance with ASME 
B16.21, 1.6 mm (1/16 inch)  minimum thickness, full face or self-centering 
flat ring type.  The gaskets shall contain aramid fibers bonded with 
nitrile butadiene rubber (NBR), or glass fibers bonded with 
polytetrafluoroethylene, suitable for maximum 315 degrees C  service and 
meeting applicable requirements of ASME B31.8.

2.1.6   Pipe Threads

Pipe threads shall conform to ASME B1.20.1.

2.1.7   Polyethylene Pipe, Tubing, Fittings and Joints

Polyethylene pipe, tubing, fittings and joints shall conform to ASTM D 3350 
and ASTM D 2513, pipe designations PE 2406 and PE 3408, rated SDR 17 or 
less, as specified in ASME B31.8.  Pipe sections shall be marked as 
required by ASTM D 2513.  Butt fittings shall conform to ASTM D 3261 and 
socket fittings shall conform to ASTM D 2683.  Fittings shall match the 
service rating of the pipe.

2.1.8   Not Used

2.1.9   Sealants for Steel Pipe Threaded Joints

2.1.9.1   Sealing Compound

Joint sealing compound shall be as listed in UL Gas&Oil Dir, Class 20 or 
less.

2.1.9.2   Tape

Polytetrafluoroethylene tape shall conform to ASTM D 3308.

2.1.10   Identification

Pipe flow markings and metal tags for each valve, meter, and regulator 
shall be provided as required by the Contracting Officer.

2.1.11   Insulating Joint Materials

Insulating joint materials shall be provided between flanged or threaded 
metallic pipe systems where shown to isolate galvanic or electrolytic 
action.

2.1.11.1   Threaded Joints

Joints for threaded pipe shall be steel body nut type dielectric type 
unions with insulating gaskets.

2.1.11.2   Flanged Joints

Joints for flanged pipe shall consist of full face sandwich-type flange 
insulating gasket of the dielectric type, insulating sleeves for flange 
bolts and insulating washers for flange nuts.

2.1.12   Gas Transition Fittings
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Gas transition fittings shall be manufactured steel fittings approved for 
jointing steel and polyethylene pipe.  Approved transition fittings are 
those that conform to AGA Manual requirements for transition fittings.

2.2   VALVES

Valves shall be suitable for shutoff or isolation service and shall conform 
to the following:

2.2.1   Steel Valves

Steel valves 40 mm (1-1/2 inches)  and smaller installed underground shall 
conform to ASME B16.34, carbon steel, socket weld ends, with square wrench 
operator adaptor.  Steel valves 40 mm (1-1/2 inches)  and smaller installed 
aboveground shall conform to ASME B16.34, carbon steel, socket weld or 
threaded ends with handwheel or wrench operator.  Steel valves 50 mm (2 
inches)  and larger installed underground shall conform to API Spec 6D, 
carbon steel, buttweld ends, Class 150 with square wrench operator adaptor. 
 Steel valves 50 mm (2 inches)  and larger installed aboveground shall 
conform to API Spec 6D, carbon steel, buttweld or flanged ends, Class 150 
with handwheel or wrench operator.

2.2.2   Steel Valve Operators

Valves 200 mm (8 inches)  and larger shall be provided with worm or spur 
gear operators, totally enclosed, grease packed, and sealed.  The operators 
shall have Open and Closed stops and position indicators.  Locking feature 
shall be provided where indicated.  Wherever the lubricant connections are 
not conveniently accessible, suitable extensions for the application of 
lubricant shall be provided.  Valves shall be provided with lubricant 
compatible with gas service.

2.2.3   Polyethylene Valves

Polyethylene valves shall conform to ASME B16.40.  Polyethylene valves, in 
sizes 15 mm to 150 mm (1/2 inch to 6 inches),  may be used with 
polyethylene distribution and service lines, in lieu of steel valves, for 
underground installation only.

2.3   PRESSURE REGULATORS

Regulators shall have ferrous bodies, shall provide backflow and vacuum 
protection, and shall be designed to meet the pressure, load and other 
service conditions.

2.3.1   Gas Main Regulators

Pressure regulators for main distribution lines, supplied from a source of 
gas which is at a higher pressure than the maximum allowable operating 
pressure for the system, and shall be equipped with pressure regulating 
devices of adequate capacity.  In addition to the pressure regulating 
devices, a suitable method shall be provided to prevent overpressuring of 
the system in accordance with ASME B31.8.  Suitable protective devices are 
as follows:

     a.  Spring-loaded relief valve meeting the provisions of ASME BPV VIII 
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Div 1.

     b.  Pilot-loaded back pressure regulator used as relief valve, so 
designed that failure of the pilot system will cause the regulator to open.

     c.  Weight-loaded relief valves.

     d.  Monitoring regulator installed in series with the primary pressure 
regulator.

     e.  Series regulator installed upstream from the primary regulator, 
set to limit the pressure on the inlet of the primary regulator 
continuously to the maximum allowable operating pressure of the system, or 
less.

     f.  Automatic shutoff device installed in series with the primary 
regulator, set to shut off when the pressure on the distribution system 
reaches the maximum allowable operating pressure of the system, or less.  
This device shall remain closed until manually reset.

     g.  Spring-loaded, diaphragm type relief valves.

2.3.2   Service Line Regulators

Pressure regulators for individual service lines shall have ferrous bodies. 
 Regulator shall be capable of reducing distribution line pressure to 
pressures required for users.  Regulators shall be provided where gas will 
be distributed at pressures in excess of 2.5 kPa (10 inches of water 
column).   Pressure relief shall be set at a lower pressure than would 
cause unsafe operation of any connected user.  Regulator shall have single 
port with orifice diameter no greater than that recommended by the 
manufacturer for the maximum gas pressure at the regulator inlet.  
Regulator valve vent shall be of resilient materials designed to withstand 
flow conditions when pressed against the valve port.  Regulator shall be 
capable of regulating downstream pressure within limits of accuracy and 
shall be capable of limiting the buildup of pressure under no-flow 
conditions to 50 percent or less of the discharge pressure maintained under 
flow conditions.  Regulator shall have a self contained service regulator.  
Regulator pipe connections shall not exceed 50 mm (2 inch) size.

2.4   METERS

Meters shall conform to ANSI B109.2.  Meters shall be pedestal mounted and 
be provided with a strainer immediately upstream.  Meters shall be provided 
with frost protection.  Meters shall be suitable for accurately measuring 
and handling gas at pressures, temperatures, and flow rates indicated.  
Meters shall have a pulse switch initiator capable of operating up to 
speeds of 500 pulses per minute with no false pulses and shall require no 
field adjustments.  Initiators shall provide the maximum number of pulses 
up to 500 per minute that is obtainable from the manufacturer.  It shall 
provide not less than one pulse per 2.83 cubic meter (100 cubic feet)  of 
gas.

2.5   EARTHQUAKE ACTUATED AUTOMATIC GAS SHUTOFF SYSTEM

Earthquake Actuated Automatic Gas Shutoff devices shall be listed by the 
State of California, Division of the State Architect as being tested and in 
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conformance with specified requirements.  The system shall safely interrupt 
the flow of gas to the building due to strong ground shaking of an 
earthquake.

2.6   NOT USED

2.7   PROTECTIVE COVERING MATERIALS

Continuously extruded polyethylene and adhesive coating system materials 
shall conform to NACE RP0185, Type A.

2.8   TELEMETERING OR RECORDING GAUGES

Each distribution system supplied by more than one district pressure 
regulating station shall be equipped with telemetering or recording 
pressure gauges to indicate the gas pressure in the district line.

PART 3   EXECUTION

3.1   EXCAVATION AND BACKFILLING

Earthwork shall be as specified in Section 02316a EXCAVATION, TRENCHING, 
AND BACKFILLING FOR UTILITIES SYSTEMS.

3.2   GAS MAINS

Pipe for gas mains shall be steel or polyethylene.  Steel pipe and fittings 
shall be coated with protective covering as specified.  Polyethylene mains 
shall not be installed aboveground.

3.3   SERVICE LINES

Service lines shall be constructed of materials specified for gas mains and 
shall extend from a gas main to and including the point of delivery within 
1.5 meters (5 feet)  of the building.  The point of delivery is the meter 
set assembly.  The service lines shall be connected to the gas mains as 
indicated.  Where indicated, service line shall be provided with an 
isolation valve of the same size as the service line.  The service lines 
shall be as short and as straight as practicable between the point of 
delivery and the gas main and shall not be bent or curved laterally unless 
necessary to avoid obstructions or otherwise permitted.  Service lines 
shall be laid with as few joints as practicable using standard lengths of 
pipe.  Shorter lengths shall be used only for closures.  Polyethylene 
service lines shall not be installed aboveground except as permitted in 
ASME B31.8.

3.4   WORKMANSHIP AND DEFECTS

Pipe, tubing, and fittings shall be clear and free of cutting burrs and 
defects in structure or threading and shall be thoroughly brushed and blown 
free of chips and scale.  Defective pipe, tubing, or fittings shall be 
replaced and shall not be repaired.

3.5   PROTECTIVE COVERING
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3.5.1   Protective Covering for Underground Steel Pipe

Except as otherwise specified, protective coverings shall be applied 
mechanically in a factory or field plant especially equipped for the 
purpose.  Valves and fittings that cannot be coated and wrapped 
mechanically shall have the protective covering applied by hand, preferably 
at the plant that applies the covering to the pipe.  Joints shall be coated 
and wrapped by hand.  Hand coating and wrapping shall be done in a manner 
and with materials that will produce a covering equal in thickness to that 
of the covering applied mechanically.

3.5.1.1   Thermoplastic Resin Coating System

The coating system shall conform to NACE RP0185, Type A.  The exterior of 
the pipe shall be cleaned to a commercial grade blast cleaning finish in 
accordance with SSPC SP 6/NACE 3.  Adhesive compound shall be applied to 
the pipe.  Immediately after the adhesive is applied, a seamless tube of 
polyethylene shall be extruded over the adhesive to produce a bonded 
seamless coating.  The nominal thickness of the pipe coating system shall 
be 0.25 mm (10 mils)  (plus or minus 10 percent) of adhesive and 1.0 mm (40 
mils)  (plus or minus 10 percent) of polyethylene for pipes up to 400 mm 
(16 inches)  in diameter.  For pipes 450 mm (18 inches)  and larger in 
diameter, the pipe coating system thickness shall be 0.25 mm (10 mils)  
(plus or minus 10 percent) adhesive and 1.5 mm (60 mils) (plus or minus 10 
percent) polyethylene.  Joint coating and field repair material shall be 
applied as recommended by the coating manufacturer and shall be one of the 
following:

     a.  Heat shrinkable polyethylene sleeves.

     b.  Polyvinyl chloride pressure-sensitive adhesive tape.

     c.  High density polyethylene/bituminous rubber compound tape.

The coating system shall be inspected for holes, voids, cracks, and other 
damage during installation.

3.5.1.2   Inspection of Pipe Coatings

Any damage to the protective covering during transit and handling shall be 
repaired before installation.  After field coating and wrapping has been 
applied, the entire pipe shall be inspected by an electric holiday detector 
with impressed current set at a value in accordance with NACE RP0274 using 
a full-ring, spring-type coil electrode.  The holiday detector shall be 
equipped with a bell, buzzer, or other type of audible signal which sounds 
when a holiday is detected.  All holidays in the protective covering shall 
be repaired immediately upon detection.  The Contracting Officer reserves 
the right to inspect and determine the suitability of the detector.  Labor, 
materials, and equipment necessary for conducting the inspection shall be 
furnished by the Contractor.

3.5.2   Protective Covering for Aboveground Piping Systems

Finish painting shall conform to the applicable paragraphs of Section 09900 
PAINTS AND COATINGS and as follows:

3.5.2.1   Ferrous Surfaces
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Shop primed surfaces shall be touched up with ferrous metal primer same 
type paint as the shop primer.  Surfaces that have not been shop primed 
shall be solvent-cleaned in accordance with SSPC SP 1.  Surfaces that 
contain loose rust, loose mill scale, and other foreign substances shall be 
mechanically cleaned by power wire brushing in accordance with SSPC SP 3 or 
brush-off blast cleaned in accordance with SSPC SP 7/NACE 4 and primed with 
ferrous metal primer in accordance with SSPC Paint 25.  Primed surfaces 
shall be finished with two coats of exterior alkyd paint conforming to CID 
A-A-2962 Type I, Class A, Grade B.

3.5.2.2   Nonferrous Surfaces

Nonferrous surfaces shall not be painted.  Nonferrous surfaces shall be 
painted due to corrosive conditions.

3.5.3   Protective Covering for Piping in Valve Boxes and Manholes

Piping in valve boxes or manholes shall receive protective coating as 
specified for underground steel pipe.

3.6   INSTALLATION

Gas distribution system and equipment shall be installed in conformance 
with the manufacturer's recommendations and applicable sections of ASME 
B31.8, AGA Manual and 49 CFR 192.  Pipe shall be cut without damaging the 
pipe.  Unless otherwise authorized, cutting shall be done by an approved 
type of mechanical cutter.  Wheel cutters shall be used where practicable.  
On steel pipe 150 mm (6 inches  and larger, an approved 
gas-cutting-and-beveling machine may be used.  Cutting of plastic pipe 
shall be in accordance with AGA Manual.  Valve installation in plastic pipe 
shall be designed to protect the plastic pipe against excessive torsional 
or shearing loads when the valve is operated and from other stresses which 
may be exerted through the valve or valve box.

3.6.1   Installing Pipe Underground

Gas mains and service lines shall be graded as indicated.  Joints in steel 
pipe shall be welded except as otherwise permitted for installation of 
valves.  Mains shall have 900 mm  minimum cover; service lines shall have 
600 mm  minimum cover; and both mains and service lines shall be placed on 
firmly compacted select material for the full length.  PVC gas mains shall 
have #6 jacketed copper wire for the pipe tracer and #12 jacketed copper 
tracer wire for non-metallic service gas lines.  Where indicated, the main 
shall be encased, bridged, or designed to withstand any anticipated 
external loads as specified in ASME B31.8.  The encasement material shall 
be standard weight black steel pipe with a protective coating as specified. 
 The pipe shall be separated from the casing by insulating spacers and 
sealed at the ends with casing bushings.  Trench shall be excavated below 
pipe grade, bedded with bank sand, and compacted to provide full-length 
bearing.  Laying the pipe on blocks to produce uniform grade will not be 
permitted.  The pipe shall be clean inside before it is lowered into the 
trench and shall be kept free of water, soil, and all other foreign matter 
that might damage or obstruct the operation of the valves, regulators, 
meters, or other equipment.  When work is not in progress, open ends of 
pipe or fittings shall be securely closed by expandable plugs or other 
suitable means.  Minor changes in line or gradient of pipe that can be 
accomplished through the natural flexibility of the pipe material without 
producing permanent deformation and without overstressing joints may be 
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made when approved.  Changes in line or gradient that exceed the 
limitations specified shall be made with fittings.  When cathodic 
protection is furnished, electrically insulated joints or flanges shall be 
provided.  When polyethylene piping is installed underground, foil backed 
magnetic tape shall be placed above the pipe to permit locating with a 
magnetic detector.  After laying of pipe and testing, trench shall be 
backfilled in accordance with Section 02316a EXCAVATION, TRENCHING, AND 
BACKFILLING FOR UTILITY SYSTEMS.

3.6.2   Installing Pipe Aboveground

Aboveground piping shall be protected against dirt and other foreign matter 
as specified for underground piping.  Joints in steel pipe shall be welded; 
however, joints in pipe 40 mm (1-1/2 inches)  in diameter and smaller may 
be threaded; joints may also be threaded to accommodate the installation of 
valves.  Flanges shall be of the weld neck type to match wall thickness of 
pipe.

3.7   PIPE JOINTS

Pipe joints shall be designed and installed to effectively sustain the 
longitudinal pullout forces caused by the contraction of piping or 
superimposed loads.

3.7.1   Threaded Steel Joints

Threaded joints in steel pipe shall have tapered threads evenly cut and 
shall be made with UL approved graphite joint sealing compound for gas 
service or polytetrafluoroethylene tape applied to the male threads only.  
Caulking of threaded joints to stop or prevent leaks will not be permitted.

3.7.2   Welded Steel Joints

Gas pipe weldments shall be as indicated.  Changes in direction of piping 
shall be made with welding fittings only; mitering or notching pipe to form 
elbows and tees or other similar type construction will not be permitted.  
Branch connection may be made with either welding tees or forged branch 
outlet fittings.  Branch outlet fittings shall be forged, flared for 
improvement of flow where attached to the run, and reinforced against 
external strains.  Beveling, alignment, heat treatment, and inspection of 
weld shall conform to ASME B31.8.  Weld defects shall be removed and 
repairs made to the weld, or the weld joints shall be entirely removed and 
rewelded.  After filler metal has been removed from its original package, 
it shall be protected or stored so that its characteristics or welding 
properties are not affected adversely.  Electrodes that have been wetted or 
have lost any of their coating shall not be used.

3.7.3   Polyethylene Pipe Jointing Procedures

Jointing procedures shall conform to AGA Manual.  Indiscriminate heat 
fusion joining of plastic pipe or fittings made from different polyethylene 
resins by classification or by manufacturer shall be avoided if other 
alternative joining procedures are available.  If heat fusion joining of 
dissimilar polyethylenes is required, special procedures are required.  The 
method of heat fusion joining dissimilar polyethylene resins shall be 
tested in accordance with paragraph TESTS, subparagraph Destructive Tests 
of Plastic Pipe Joints.
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3.7.4   Connections Between Metallic and Plastic Piping

Connections shall be made only outside, underground, and with approved 
transition fittings.

3.8   VALVE BOXES

Valve boxes of cast iron not less than 4.7 mm (3/16 inch)  thick shall be 
installed at each underground valve except where concrete or other type of 
housing is indicated.  Valve boxes shall be provided with locking covers 
that require a special wrench for removal.  Wrench shall be furnished for 
each box.  The word "gas" shall be cast in the box cover.  When the valve 
is located in a roadway, the valve box shall be protected by a suitable 
concrete slab at least 1 square meter.   When in a sidewalk, the top of the 
box shall be in a concrete slab 600 mm  square and set flush with the 
sidewalk.  Boxes shall be adjustable extension type with screw or 
slide-type adjustments.  Valve boxes shall be separately supported, not 
resting on the pipe, so that no traffic loads can be transmitted to the 
pipe.  Valves shall only be located in valve boxes or inside of buildings.

3.9   NOT USED

3.10   PRESSURE REGULATOR INSTALLATION

3.10.1   Main Distribution Line Regulators

Pressure regulators shall be installed where shown.  A valve shall be 
installed on each side of the regulator for isolating the regulator for 
maintenance.  Regulators and valves shall be installed in rectangular 
reinforced concrete boxes.  Boxes shall be large enough so that all 
required equipment can be properly installed, operated, and maintained.  
Sidewalls shall extend above ground line.  The boxes shall be provided with 
cast iron manhole covers with locking provisions and 100 mm (4 inch)  
diameter vents.  One key or other unlocking device shall be furnished with 
each cover.  Discharge stacks, vents, or outlet ports of all pressure 
relief devices shall be located where gas can be discharged into the 
atmosphere without undue hazard.  Stacks and vents shall be provided with 
fittings to preclude entry of water.

3.10.2   Service Line Regulators

A shutoff valve, meter set assembly, and service regulator shall be 
installed on the service line outside the building, 450 mm  above the 
ground on the riser.  An insulating joint shall be installed on the inlet 
side of the meter set assembly and service regulator and shall be 
constructed to prevent flow of electrical current.  A 10 mm (3/8 inch)  
tapped fitting equipped with a plug shall be provided on both sides of the 
service regulator for installation of pressure gauges for adjusting the 
regulator.  All service regulator vents and relief vents shall terminate in 
the outside air in rain and insect resistant fittings.  The open end of the 
vent shall be located where gas can escape freely into the atmosphere, away 
from any openings into the building and above areas subject to flooding.

3.11   METER INSTALLATION

Meters shall be installed in accordance with ASME B31.8.  Permanent gas 
meters shall be installed with provisions for isolation and removal for 
calibration and maintenance, and shall be suitable for operation in 
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conjunction with an energy monitoring and control system.

3.12   CONNECTIONS TO EXISTING LINES

Connections between new work and existing gas lines, where required, shall 
be made in accordance with ASME B31.8, using proper fittings to suit the 
actual conditions.  When connections are made by tapping into a gas main, 
the connecting fittings shall be the same size as the pipe being connected.

3.12.1   Not Used

3.12.2   Connection to Government Owned/Operated Gas Lines

The Contractor shall provide connections to the existing gas lines in 
accordance with approved procedures.  Deactivation of any portion of the 
existing system shall only be done at the valve location shown on the 
drawings.  Reactivation of any existing gas lines will only be done by the 
Government.  The Contractor's Connection Plan shall be submitted and 
approved prior to making any connections to existing gas lines.  This plan 
shall include the Operating Agency's required procedures which may be 
obtained from the Contracting Officer.  The Contractor shall notify the 
Contracting Officer, in writing, 10 days before connections to existing 
lines are to be made.

     a.  Not Used.
     b.  Not Used
     c.  Not Used.
     d.  Not Used.

     e.  All abovegrade valves, risers, and vault and valve box covers 
shall be removed.  Vault and valve box voids shall be filled with suitable 
compacted backfill material.

3.13   CATHODIC PROTECTION

Cathodic protection shall be provided for all metallic gas piping installed 
underground and shall be installed as specified in Section 13110A CATHODIC 
PROTECTION SYSTEM (SACRIFICIAL ANODE).

3.14   TESTS

3.14.1   Not Used

3.14.2   Pressure and Leak Tests

The system of gas mains and service lines shall be tested after 
construction and before being placed in service using air as the test 
medium.  The normal operating pressure for the system is 50 psig.  The test 
pressure is 50 psig.  Prior to testing the system, the interior shall be 
blown out, cleaned and cleared of all foreign materials.  All meters, 
regulators, and controls shall be removed before blowing out and cleaning 
and reinstalled after clearing of all foreign materials.  Testing of gas 
mains and service lines shall be done with due regard for the safety of 
employees and the public during the test.  Persons not working on the test 
operations shall be kept out of the testing area while testing is 
proceeding.  The test shall be made on the system as a whole or on sections 
that can be isolated.  Joints in sections shall be tested prior to 
backfilling when trenches must be backfilled before the completion of other 
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pipeline sections.  The test shall continue for at least 24 hours from the 
time of the initial readings to the final readings of pressure and 
temperature.  The initial test readings of the instrument shall not be made 
for at least 1 hour after the pipe has been subjected to the full test 
pressure, and neither the initial nor final readings shall be made at times 
of rapid changes in atmospheric conditions.  The temperatures shall be 
representative of the actual trench conditions.  There shall be no 
indication of reduction of pressure during the test after corrections have 
been made for changes in atmospheric conditions in conformity with the 
relationship T(1)P(2)=T(2)P(1), in which T and P denote absolute 
temperature and pressure, respectively, and the numbers denote initial and 
final readings.  During the test, the entire system shall be completely 
isolated from all compressors and other sources of air pressure.  Each 
joint shall be tested by means of soap and water or an equivalent 
nonflammable solution prior to backfilling or concealing any work.  The 
testing instruments shall be approved by the Contracting Officer.  All 
labor, materials and equipment for conducting the tests shall be furnished 
by the Contractor and shall be subject to inspection at all times during 
the tests.  The Contractor shall maintain safety precautions for air 
pressure testing at all times during the tests.

    -- End of Section --
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SECTION 02560

CONCRETE PAVEMENT
10/01

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

STATE DEPARTMENT OF HIGHWAYS, DIVISION OF HIGHWAYS, STATE OF 
COLORADO (CDOT)

CDOT  Standard Specifications for Road and 
Bridge Construction, 1999 Edition

   AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

ASTM A 185   (1997) Steel Welded Wire Fabric, Plain, 
for Concrete Reinforcement

ASTM C 31/C 31M (2000) Making and Curing Concrete Test 
Specimens in the Field

ASTM C 39/C 39M (2001) Compressive Strength of Cylindrical 
Concrete Specimens

ASTM C 143/C 143M (2000) Slump of Hydraulic Cement Concrete

ASTM C 192/C 192M (2000) Making and Curing Concrete Test 
Specimens in the Laboratory

ASTM C 231 (1997) Air Content of Freshly Mixed 
Concrete by the Pressure Method

ASTM C 881   (1999) Epoxy-Resin-Base Bonding Systems 
for Concrete

ASTM D 3405   (1997) Joint Sealants, Hot-Applied, for 
Concrete and Asphalt Pavements

ASTM D 5893   (1996)  Cold Applied, Single Component 
Chemically Curing Silicon Joint Sealant 
for Portland Cement Concrete Pavement

   

   CORPS OF ENGINEERS (COE) HAND BOOK FOR CONCRETE AND CEMENT

CRD-C 525   (1989) Corps of Engineers Test Method for 
Evaluation of Hot-Applied Joint Sealants 
for Bubbling Due to Heating  
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1.2   MEASUREMENT AND PAYMENT

Section "MEASUREMENTS AND PAYMENT" of the CDOT shall not apply.

1.3   MODIFICATION TO THE CDOT

Reference to "Engineer" and "Department" in the CDOT shall mean the 
Contracting Officer or Representative.

1.4   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a  designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-03 Product Data

Plant, Equipment, and Tools

Mixture Proportions; G-ED. 

The report of the Contractor's mixture proportioning studies showing the 
proportions of all ingredients and supporting information on aggregate and 
other materials that will be used in the manufacture of concrete, at least 
14 days prior to commencing concrete placing operations.

SD-06 Test Reports

Contractor Quality Control; G-RE.

The Contractor shall submit all QC test results to the Contracting Officer 
on a daily basis as the tests are performed.

Acceptability of Work; G-RE.

The Contractor shall submit all test results to the Contracting Officer on 
a daily basis as the tests are performed.

SD-08 Manufacturer's Instructions

Manufacturer's Recommendations; G-RE

Where installation procedures, or any part thereof, are required to be in 
accordance with the manufacturer's recommendations, printed copies of these 
recommendations, 20 days prior to use on the project.  Installation of the 
material will not be allowed until the recommendations are received.   
Failure to furnish these recommendations can be cause for rejection of the 
material.

1.5   SAMPLING AND TESTING

Sampling and testing shall be the responsibility of the Contractor.  
Sampling and testing shall be performed by a testing laboratory approved in 
accordance with Section 01451A CONTRACTOR QUALITY CONTROL.  Work requiring 
testing will not be permitted until the testing laboratory has been 
inspected and approved.  The materials shall be tested to establish 
compliance with the specified requirements; testing shall be performed at 
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the specified frequency.  The Contracting Officer may specify the time and 
location of the tests.

1.6   WEATHER LIMITATIONS

1.6.1   Portland Cement Concrete Pavement

Limitations on the placing of concrete shall conform to Section 412.09, 
"Limitations of Placing Concrete" of the CDOT.

1.7   PLANT, EQUIPMENT, AND TOOLS

All plant, equipment, and tools used in the performance of the work shall 
be subject to approval before the work is started and shall be maintained 
in satisfactory working condition at all times.  The equipment shall be 
adequate and shall have the capability of producing pavements meeting the 
requirements as set forth herein.

PART 2   PRODUCTS

2.1   PORTLAND CEMENT CONCRETE PAVEMENT

2.1.1   Portland Cement Concrete

Portland cement concrete shall conform to the requirements specified in 
Section 412, "Portland Cement Concrete Pavement", and Section 601 
"Structural Concrete" of the CDOT.  Proportioning and required 28-day field 
compressive strength of the mix shall conform to the requirements of Class 
"P" concrete, except that the required 28-day field compressive strength 
strength shall be 35 MPa. The coarse aggregate shall have a maximum nominal 
size of 38 mm.  The maximum allowable slump of the concrete shall be 75 mm
for pavement constructed with fixed forms.  The water-cement ratio shall 
not exceed 0.45.  The air content of the concrete by volume shall be 
maintained by the Contractor at 6.0 percent plus or minus 1.0 percent.  The 
Contractor shall submit design mixture proportions, laboratory trial mix, 
aggregate data, and 28-day compressive strength test results in accordance 
with Section 601.05, "Proportioning" of the CDOT.

2.1.2   Welded Steel Wire Fabric

Welded steel wire fabric shall conform to ASTM A 185.

2.1.3   Dowels Bars and Tie Bars

Dowel bars and tie bars shall conform to Section 709.03 "Dowel Bars and Tie 
Bars" of the CDOT.

2.1.4   Epoxy Resin

Epoxy resin materials for embedding dowels shall be two-component materials 
conforming to the requirements of ASTM C 881, Type IV, Grade 3.  Class 
shall be appropriate for each application temperature to be encountered.

2.2   CURING MATERIALS

Curing materials for portland cement concrete pavement and sidewalk shall 
conform to Section 711.01 "Curing Materials" of the CDOT.  Liquid 
membrane-forming compound shall be white pigmented type 2.
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2.3   JOINT FILLER, BACKER ROD AND SEALANT

Preformed expansion joint filler and backer rod shall conform to Section 
705.01,  "Joint Fillers"  of the CDOT.  Cold-applied silicone joint sealant 
shall conform to ASTM D 5893.  Hot-applied joint sealant shall conform to 
ASTM D 3405 and CRD-C 525.

PART 3   EXECUTION

3.1   PORTLAND CEMENT CONCRETE PAVEMENT

Except as otherwise specified herein, portland cement concrete shall be 
constructed in accordance with the requirements specified in Section 412, 
"PORTLAND CEMENT CONCRETE PAVEMENT", and Section 601, "STRUCTURAL CONCRETE" 
of the CDOT.  Tining and stationing of concrete is not required.

3.1.1   Spreading

Spreading shall be by machine or hand method. Hand spreading will be 
permitted only when approved for odd widths or shapes of slabs, or for 
placement of separate, isolated slabs during removal and replacement type 
repair operations, or for lanes 15 m or less in length. Hand spreading, 
where permitted, shall be done with shovels; rakes shall not be used.  
Where the concrete is delivered to the form in truck mixers, suitable 
chutes may be used, provided windrows cover essentially the entire area 
within the form.  In no case shall dumping of concrete in piles be 
permitted.

3.1.2   Placing Reinforcing Steel

Reinforcement shall be positioned on suitable chairs securely fastened to 
the subgrade prior to concrete placement, or may be placed on an initial 
layer of consolidated concrete, with the subsequent layer placed within 30 
minutes of the first layer placement.

3.1.3   Joints

Transverse and longitudinal contraction joints shall be of the weakened 
plane type and shall be formed by sawing.  Joints shall be sealed with 
hot-applied or cold-applied sealant immediately following curing of the 
concrete or as soon thereafter as weather conditions permit.  Before 
sealing operations commence, a copy of the Manufacturer's Recommendations 
pertaining to the storage, heating and application of the sealant shall be 
submitted to the Contracting Officer.

3.1.4   Contractor Quality Control

The Contractor shall perform the inspection and tests described below at 
the placement and, based upon the results of these inspections and tests, 
shall take the action required and submit reports as specified.  When, in 
the opinion of the Contracting Officer, the paving operation is out of 
control, concrete placement shall cease.  The Contractor shall furnish all 
materials, labor, and facilities required for molding, curing, testing, and 
protecting test specimens at the site and in the laboratory.

3.1.4.1   Air Content Testing

Air content tests shall be made when test specimens are fabricated.  In 
addition, at least two other tests for air content shall be made on 
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randomly selected batches of each separate concrete mixture produced during 
each 8-hour period of paving.  All air content measurements shall be 
determined in accordance with ASTM C 231.  Whenever air content reaches 
specified limits, an immediate confirmatory test shall be made.  If the 
second test also shows air content at or exceeding specified limits, an 
adjustment shall immediately be made in the amount of air-entraining 
admixture batched to bring air content within specified limits.  If the 
next adjusted batch of concrete is not within specified limits, concrete 
placement shall be halted until concrete air content is within specified 
limits.

3.1.4.2   Slump Testing

Slump tests shall be made when test specimens are fabricated.  Additional 
tests shall be made when excessive variation in workability is reported by 
the placing foreman or Government inspector.  All slump tests shall be made 
in accordance with ASTM C 143/C 143M.  Whenever slump approaches the 
maximum limit, an adjustment shall immediately be made in the batch masses 
of water and fine aggregate.  When a slump result exceeds the specification 
limit, no further concrete shall be delivered to the paving site until 
adjustments have been made and slump is again within the limit.

3.1.4.3   Temperature

The temperature of the concrete shall be measured when strength specimens 
are fabricated.

3.1.4.4   Concrete Strength Testing

Four (4) cylinders from the same batch shall be fabricated, cured and 
tested for compressive strength, testing two cylinders at 7-day and two 
cylinders at 28-day age.  A strength test shall be the average of the 
strengths of two cylinders made from the same sample of concrete and tested 
at 28 days.  A minimum of one set of four (4) cylinders shall be 
fabricated, cured and tested for each shift of concrete placement nor less 
than once for each 200 cubic meters of concrete or fraction thereof.  All 
test cylinders shall be 150 by 300 mm cylinders and shall be fabricated in 
accordance with ASTM C 192/C 192M, using only steel molds, cured in 
accordance with ASTM C 31/C 31M, and tested in accordance with ASTM C 39/C 
39M.  Control charts for strength, showing the 7-day and 28-day CQC 
compressive strengths, and the 28-day required compressive strength, shall 
be maintained and submitted with weekly CQC Reports.

3.1.5   Acceptability of Work

The pavement will be accepted on the basis of tests made by the Contractor 
or its suppliers, as specified herein.  The Government may, at its 
discretion, make check tests to validate the results of the Contractor's 
testing.

3.1.5.1   Strength Requirements

A strength test shall be the average of the strengths of two cylinders made 
from the same sample of concrete and tested at 28 days.  The strength of 
the concrete will be considered satisfactory so long as the running average 
of all sets of three consecutive test results equals or exceeds the 
specified 28-day field compressive strength and no individual test result 
falls below the specified strength by more than 3.5 MPa.  The Contractor 
shall furnish all materials, labor, and facilities required for molding, 
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curing, testing, and protecting test specimens at the site and in the 
laboratory.

3.1.5.2   Surface Smoothness Requirements

The surface of the pavement shall be tested with a 3 m (10 foot) 
straightedge to identify all surface irregularities exceeding the 
tolerances specified above.  The entire area of the pavement shall be 
tested in both a longitudinal and a transverse direction on parallel lines 
approximately 4.5 m  apart.  The straightedge shall be held in contact with 
the surface and moved ahead one-half the length of the straightedge for 
each successive measurement.  The amount of surface irregularity shall be 
determined by placing the straightedge on the pavement surface and allowing 
it to rest upon the two highest spots covered by its length and measuring 
the maximum gap between the straightedge and the pavement surface, in the 
area between these two high points.  The finished surfaces of the pavements 
shall have no abrupt change of 3 mm or more.  All pavements shall have a 
surface smoothness tolerance within 6.5 mm in the transverse and 
longitudinal direction, except that roads and streets shall have tolerance 
of 5 mmin the longitudinal direction.  In areas not meeting the specified 
limits for surface smoothness, high areas shall be reduced to attain the 
required smoothness, except as depth is limited below.  High areas shall be 
reduced by grinding the hardened concrete with a surface grinding machine 
after the concrete is 14 days or more old.  The depth of grinding shall not 
exceed 6 mm.  All pavement areas requiring surface smoothness corrections 
in excess of the specified limits, shall be removed and replaced.  All 
areas in which grinding has been performed will be subject to the thickness 
tolerances specified in paragraph Thickness.  Any grinding performed on 
individual slabs with excessive deficiencies shall be performed at the 
Contractor's own decision without entitlement to additional compensation if 
eventual removal of the slab is required.

3.1.5.3   Thickness Determination

The thickness of the pavement shall be determined by the Government on the 
basis of measurements made on 100 mm diameter cores which shall be drilled 
by the Contractor, within 7 days after placement of the concrete.  Cores 
shall be drilled at the points directed by the Contracting Officer and 
there shall be at least one core taken from each separate pavement areas of 
3300 sq m or less.  The Contractor shall fill the core holes with an 
approved non-shrink high strength grout.  For pavements less than 200 mm in 
thickness, when any core shows a deficiency in thickness greater than 6 mm, 
the pavement area represented by the core shall be removed and replaced by 
the Contractor at no cost to the Government.

    -- End of Section --
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SECTION 02630A

STORM-DRAINAGE SYSTEM
03/00

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS 
(AASHTO)

AASHTO M 198 (1998) Joints for Circular Concrete Sewer 
and Culvert Pipe Using Flexible Watertight 
Gaskets

AASHTO M 294 (2001) Corrugated Polyethylene Pipe, 300- 
to 1200- mm Diameter

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM A 48M (1994 el) Gray Iron Castings (Metric)

ASTM A 536 (1999el) Ductile Iron Castings

ASTM C 76M (1999a) Reinforced Concrete Culvert, Storm 
Drain, and Sewer Pipe (Metric)

ASTM C 231 (1997el) Air Content of Freshly Mixed 
Concrete by the Pressure Method

ASTM C 270 (1997) Mortar for Unit Masonry

ASTM C 443M (1998) Joints for Circular Concrete Sewer 
and Culvert Pipe, Using Rubber Gaskets 
(Metric)

ASTM C 478M (1997) Precast Reinforced Concrete Manhole 
Sections (Metric)

ASTM C 923 (1998) Resilient Connectors Between 
Reinforced Concrete Manhole Structures, 
Pipes and Materials

ASTM D 1751 (1999) Preformed Expansion Joint Filler 
for Concrete Paving and Structural 
Construction (Nonextruding and Resilient 
Bituminous Types)

ASTM D 1752 (1984; R 1996el) Preformed Sponge Rubber 
and Cork Expansion Joint Fillers for 
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Concrete Paving and Structural Construction

ASTM D 1784 (1999a) Rigid Poly(Vinyl Chloride) (PVC) 
Compounds and Chlorinated Poly(Vinyl 
Chloride) (CPVC) Compounds

ASTM D 2321 (1989; R 1995) Underground Installation of 
Thermoplastic Pipe for Sewers and Other 
Gravity-Flow Applications

ASTM D 3034 (1998) Type PSM Poly(Vinyl Chloride) (PVC) 
Sewer Pipe and Fittings

ASTM D 3212 (1996a) Joints for Drain and Sewer Plastic 
Pipes Using Flexible Elastomeric Seals

ASTM D 3350 (1998a) Polyethylene Plastics Pipe and 
Fittings Materials 

ASTM F 477 (1999) Elastomeric Seals (Gaskets) for 
Joining Plastic Pipe

ASTM F 679 (1995) Poly(Vinyl Chloride) (PVC) 
Large-Diameter Plastic Gravity Sewer Pipe 
and Fittings

ASTM F 794 (1999) Poly(Vinyl Chloride) (PVC) Profile 
Gravity Sewer Pipe and Fittings Based on 
Controlled Inside Diameter

ASTM F 894 (1998a) Polyethylene (PE) Large Diameter 
Profile Wall Sewer and Drain Pipe

ASTM F 949 (1999) Poly(Vinyl Chloride) (PVC) 
Corrugated Sewer Pipe with a Smooth 
Interior and Fittings 

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-03 Product Data

Placing Pipe

  Printed copies of the manufacturer's recommendations for 
installation procedures of the material being placed, prior to 
installation.

SD-07 Certificates

Resin Certification

Hydrostatic Test on Watertight Joints
Determination of Density; G-RE
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Frame and Cover for Gratings

  Certified copies of test reports demonstrating conformance to 
applicable pipe specifications, before pipe is installed.  
Certification on the ability of frame and cover or gratings to 
carry the imposed live load.

1.3   DELIVERY, STORAGE, AND HANDLING

1.3.1   Delivery and Storage

Materials delivered to site shall be inspected for damage, unloaded, and 
stored with a minimum of handling.  Materials shall not be stored directly 
on the ground.  The inside of pipes and fittings shall be kept free of dirt 
and debris.  Before, during, and after installation, plastic pipe and 
fittings shall be protected from any environment that would result in 
damage or deterioration to the material.  The Contractor shall have a copy 
of the manufacturer's instructions available at the construction site at 
all times and shall follow these instructions unless directed otherwise by 
the Contracting Officer.  Solvents, solvent compounds, lubricants, 
elastomeric gaskets, and any similar materials required to install plastic 
pipe shall be stored in accordance with the manufacturer's recommendations 
and shall be discarded if the storage period exceeds the recommended shelf 
life.  Solvents in use shall be discarded when the recommended pot life is 
exceeded.

1.3.2   Handling

Materials shall be handled in a manner that ensures delivery to the trench 
in sound, undamaged condition.  Pipe shall be carried to the trench, not 
dragged.

PART 2   PRODUCTS

2.1   PIPE FOR CULVERTS AND STORM DRAINS

Pipe for culverts and storm drains shall be of the sizes indicated and 
shall conform to the requirements specified.

2.1.1   Concrete Pipe

ASTM C 76M , Class as indicated.  Pipe shall be manufactured using either 
Type II or V cement.

2.1.2   PVC Pipe

The pipe manufacturer's resin certification, indicating the cell 
classification of PVC used to manufacture the pipe, shall be submitted 
prior to installation of the pipe.

2.1.2.1   Type PSM PVC Pipe

ASTM D 3034, Type PSM, maximum SDR 35, produced from PVC certified by the 
compounder as meeting the requirements of ASTM D 1784, minimum cell class 
12454-B.

2.1.2.2   Profile PVC Pipe

ASTM F 794, Series 46, produced from PVC certified by the compounder as 
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meeting the requirements of ASTM D 1784, minimum cell class 12454-B.

2.1.2.3   Smooth Wall PVC Pipe

ASTM F 679 produced from PVC certified by the compounder as meeting the 
requirements of ASTM D 1784, minimum cell class 12454-B.

2.1.2.4   Corrugated PVC Pipe

ASTM F 949 produced from PVC certified by the compounder as meeting the 
requirements of ASTM D 1784, minimum cell class 12454-B.

2.1.3   PE Pipe

The pipe manufacturer's resin certification indicating the cell 
classification of PE used to manufacture the pipe shall be submitted prior 
to installation of the pipe.  The minimum cell classification for 
polyethylene plastic shall apply to each of the seven primary properties of 
the cell classification limits in accordance with ASTM D 3350.

2.1.3.1   Corrugated PE Pipe

AASHTO M 294, Type S or D, for pipes 300 to 1200 mm  produced from PE 
certified by the resin producer as meeting the requirements of ASTM D 3350, 
minimum cell class in accordance with AASHTO M 294.  Pipe walls shall have 
the following properties:

                                                 Minimum Moment
         Nominal             Minimum             of Inertia of
         Size               Wall Area             Wall Section
         (mm)             (square mm/m)        (mm to the 4th/mm)
        _________________________________________________________

          300                 3200                     390
          375                 4000                     870
          450                 4900                    1020
          600                 6600                    1900
          750                 8300                    2670
          900                 9500                    3640
         

2.1.3.2   Profile Wall PE Pipe

ASTM F 894, RSC 160, produced from PE certified by the resin producer as 
meeting the requirements of ASTM D 3350, minimum cell class 334433C.  Pipe 
walls shall have the following properties:

                                             Minimum Moment
                                             Of Inertia of
                                              Wall Section
                                           (mm to the 4th/mm)
                                          ___________________

         Nominal         Minimum             Cell        Cell
          Size          Wall Area            Class       Class
          (mm)        (square mm/m)         334433C     335434C
        _______________________________________________________

          450             6300                850         620
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                                             Minimum Moment
                                             Of Inertia of
                                              Wall Section
                                           (mm to the 4th/mm)
                                          ___________________

         Nominal         Minimum             Cell        Cell
          Size          Wall Area            Class       Class
          (mm)        (square mm/m)         334433C     335434C
        _______________________________________________________
          525             8800               1150         840
          600             9900               1330         970
          675            12500               2050        1490
          750            12500               2050        1490
          825            14800               2640        2160
          900            17100               3310        2700
         

2.2   DRAINAGE STRUCTURES

2.2.1   Flared End Sections

Sections shall be of a standard design.

2.3   MISCELLANEOUS MATERIALS

2.3.1   Concrete

Unless otherwise specified, concrete and reinforced concrete shall conform 
to the requirements for 27.6 MPa  concrete under Section 03300 
CAST-IN-PLACE STRUCTURAL CONCRETE.  The concrete mixture shall have air 
content by volume of concrete, based on measurements made immediately after 
discharge from the mixer, of 5 to 7 percent.  Air content shall be 
determined in accordance with ASTM C 231.  The concrete covering over steel 
reinforcing shall not be less than 40 mm  thick for walls and flooring.  
Concrete covering deposited directly against the ground shall have a 
thickness of at least 75 mm  between steel and ground.  Expansion-joint 
filler material shall conform to ASTM D 1751, or ASTM D 1752, or shall be 
resin-impregnated fiberboard conforming to the physical requirements of 
ASTM D 1752.

2.3.2   Mortar

Mortar for pipe connections to drainage structures shall conform to ASTM C 
270, Type M, except that the maximum placement time shall be 1 hour.  The 
quantity of water in the mixture shall be sufficient to produce a stiff 
workable mortar but in no case shall exceed 19 liters  of water per sack of 
cement.  Water shall be clean and free of harmful acids, alkalies, and 
organic impurities.  The mortar shall be used within 30 minutes after the 
ingredients are mixed with water.  The inside of the joint shall be wiped 
clean and finished smooth.  The mortar head on the outside shall be 
protected from air and sun with a proper covering until satisfactorily 
cured.

2.3.3   Precast Reinforced Concrete Manholes

Precast reinforced concrete manholes shall conform to ASTM C 478M .  Joints 
between precast concrete risers and tops shall be full-bedded in cement 
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mortar and shall be smoothed to a uniform surface on both interior and 
exterior of the structure or shall be made with flexible watertight, 
rubber-type gaskets meeting the requirements of paragraph JOINTS.

2.3.4   Frame and Cover for Gratings

Frame and cover for gratings shall be cast gray iron, ASTM A 48M , Class 
35B or cast ductile iron, ASTM A 536, Grade 65-45-12.  Weight, shape, size, 
and waterway openings for grates shall be as indicated on the plans.

2.3.5   Joints

All pipe joints shall be watertight.

2.3.5.1   Flexible Watertight Joints

a.  Materials:  Flexible watertight joints shall be made with plastic 
or rubber-type gaskets for concrete pipe.  The design of joints 
and the physical requirements for plastic gaskets shall conform to 
AASHTO M 198, and rubber-type gaskets shall conform to ASTM C 443M. 
Gaskets shall have not more than one factory-fabricated splice.

b.  Test Requirements:  Watertight joints shall be tested and shall 
meet test requirements of paragraph HYDROSTATIC TEST ON WATERTIGHT 
JOINTS.  Certified copies of test results shall be delivered to 
the Contracting Officer before gaskets or jointing materials are 
installed.  Alternate types of watertight joint may be furnished, 
if specifically approved.

2.3.5.2   PVC Plastic Pipes

Joints shall be solvent cement or elastomeric gasket type in accordance 
with the specification for the pipe and as recommended by the pipe 
manufacturer.

2.3.5.3   Corrugated PE Plastic Pipe

Water tight joints shall be made using a PVC or PE coupling and rubber 
gaskets as recommended by the pipe manufacturer.  Rubber gaskets shall 
conform to ASTM F 477.

2.3.5.4   Profile Wall PE Plastic Pipe

Joints shall be gasketed or thermal weld type with integral bell in 
accordance with ASTM F 894.

2.4   DOWNSPOUT BOOTS

Boots used to connect exterior downspouts to the storm-drainage system 
shall be of gray cast iron conforming to ASTM A 48M , Class 30B or 35B.  
Shape and size shall be as indicated.  Downspout boots shall be painted to 
match the color of the downspouts.

2.5   RESILIENT CONNECTORS

Flexible, watertight connectors used for connecting pipe to manholes and 
inlets shall conform to ASTM C 923.  The connection between pipe and 
manholes and inlets shall be watertight.
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2.6   HYDROSTATIC TEST ON WATERTIGHT JOINTS

2.6.1   Concrete, PVC and PE Pipe

A hydrostatic test shall be made on the watertight joint types as proposed. 
 Only one sample joint of each type needs testing; however, if the sample 
joint fails because of faulty design or workmanship, an additional sample 
joint may be tested.  During the test period, gaskets or other jointing 
material shall be protected from extreme temperatures which might adversely 
affect the performance of such materials.  Performance requirements for 
joints in reinforced concrete pipe shall conform to AASHTO M 198 or ASTM C 
443M .  Test requirements for joints in PVC and PE plastic pipe shall 
conform to ASTM D 3212.

PART 3   EXECUTION

3.1   EXCAVATION FOR PIPE CULVERTS, STORM DRAINS, AND DRAINAGE STRUCTURES

Excavation of trenches, and for appurtenances and backfilling for culverts 
and storm drains, shall be in accordance with the applicable portions of 
Section 02316a EXCAVATION, TRENCHING, AND BACKFILLING FOR UTILITIES SYSTEMS 
and the requirements specified below.

3.1.1   Trenching

The width of trenches at any point below the top of the pipe shall be not 
greater than required to permit satisfactory jointing and thorough tamping 
of the bedding material under and around the pipe.  Sheeting and bracing, 
where required, shall be placed within the trench width as specified.  
Contractor shall not overexcavate.  

3.1.2   Removal of Rock

Rock in boulder formation shall be replaced with suitable materials to 
provide a compacted earth cushion having a thickness between unremoved rock 
and the pipe of at least 200 mm or 13 mm for each meter of fill over the 
top of the pipe, whichever is greater, but not more than three-fourths the 
nominal diameter of the pipe.  Where bell-and-spigot pipe is used, the 
cushion shall be maintained under the bell as well as under the straight 
portion of the pipe.  Rock excavation shall be as specified and defined in 
Section 02316a EXCAVATION, TRENCHING, AND BACKFILLING FOR UTILITY SYSTEMS.

3.1.3   Removal of Unstable Material

Where wet or otherwise unstable soil incapable of properly supporting the 
pipe, as determined by the Contracting Officer, is unexpectedly encountered 
in the bottom of a trench, such material shall be removed to the depth 
required and replaced to the proper grade with select granular material, 
compacted as provided in paragraph BACKFILLING.  When removal of unstable 
material is due to the fault or neglect of the Contractor in his 
performance of shoring and sheeting, water removal, or other specified 
requirements, such removal and replacement shall be performed at no 
additional cost to the government.

3.2   BEDDING, HAUNCHING AND INTIAL BACKFILL

The bedding surface for the pipe shall provide a firm foundation of uniform 
density throughout the entire length of the pipe.
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3.2.1   Concrete Pipe Requirements

Select granular material and initial backfill shall be compacted to at 
least 90 percent maximum density and shall be placed in layers not 
exceeding 150 mm loose thickness for compaction by hand-operated machine 
compactors and 200 mm loose thickness for other than hand-operated 
machines.  After the pipe has been properly bedded, select granular 
material, at a moisture content that will facilitate compaction, shall be 
placed along both sides of the pipe to the springline.  The backfill shall 
be brought up evenly on both sides of pipe for the full length of pipe.  
The backfill shall be thoroughly compacted under the haunches of the pipe.  
Each layer shall be thoroughly compacted with mechanical tampers or 
rammers.  Initial backfill material shall be placed from the springline of 
the pipe to at least 300 mm  above the top of the pipe.  Bell holes and 
depressions for joints shall be not more than the length, depth, and width 
required for properly making the particular type of joint.

3.2.2   Plastic Pipe

Bedding for PVC and PE pipe shall meet the requirements of ASTM D 2321.  
Bedding, haunching, and initial backfill shall be either Class IB or II 
material.

3.3   PLACING PIPE

Each pipe shall be thoroughly examined before being laid; defective or 
damaged pipe shall not be used.  Plastic pipe shall be protected from 
exposure to direct sunlight prior to laying, if necessary to maintain 
adequate pipe stiffness and meet installation deflection requirements.  
Pipelines shall be laid to the grades and alignment indicated.  Proper 
facilities shall be provided for lowering sections of pipe into trenches.  
Pipe shall not be laid in water, and pipe shall not be laid when trench 
conditions or weather are unsuitable for such work.  Diversion of drainage 
or dewatering of trenches during construction shall be provided as 
necessary.  Deflection of installed plastic pipe shall not exceed 7.5 
percent.  
Not less than 30 days after the completion of backfilling, the Government 
may perform a deflection test on the entire length of installed plastic 
pipe using a mandrel or other suitable device.  Installed plastic pipe 
showing deflections greater than those indicated above shall be retested by 
a run from the opposite direction.  If the retest also fails, the suspect 
pipe shall be replaced at no cost to the Government.  All storm drain pipe 
shall have plastic marking tape and marking wire installed as specified in 
Section 02316a EXCAVATION, TRENCHING, AND BACKFILLING FOR UTILITY SYSTEMS.  
Roof drain lines shall have only marking tape installed.

3.3.1   Concrete, PVC, Ribbed PVC Pipe

Laying shall proceed upgrade with spigot ends of bell-and-spigot pipe and 
tongue ends of tongue-and-groove pipe pointing in the direction of the flow.

3.3.2   Elliptical Reinforced Concrete Pipe

The manufacturer's reference lines, designating the top of the pipe, shall 
be within 5 degrees of a vertical plane through the longitudinal axis of 
the pipe, during placement.  Damage to or misalignment of the pipe shall be 
prevented in all backfilling operations.

3.3.3   Corrugated PE Pipe
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Laying shall be with the separate sections joined firmly on a bed shaped to 
line and grade and shall follow manufacturer's recommendations.

3.4   JOINTING

3.4.1   Concrete Pipe

3.4.1.1   Plastic Sealing Compound Joints for Tongue-and-Grooved Pipe

Plastic sealing compound joints may be used if they can meet the watertight 
joint requirements.  Sealing compounds shall follow the recommendation of 
the particular manufacturer in regard to special installation requirements. 
 Surfaces to receive lubricants, primers, or adhesives shall be dry and 
clean.  Sealing compounds shall be affixed to the pipe not more than 3 
hours prior to installation of the pipe, and shall be protected from the 
sun, blowing dust, and other deleterious agents at all times.  Sealing 
compounds shall be inspected before installation of the pipe, and any loose 
or improperly affixed sealing compound shall be removed and replaced.  The 
pipe shall be aligned with the previously installed pipe, and the joint 
pulled together.  If, while making the joint with mastic-type sealant, a 
slight protrusion of the material is not visible along the entire inner and 
outer circumference of the joint when the joint is pulled up, the pipe 
shall be removed and the joint remade.  After the joint is made, all inner 
protrusions shall be cut off flush with the inner surface of the pipe.  If 
nonmastic-type sealant material is used, the "Squeeze-Out" requirement 
above will be waived.

3.4.1.2   Flexible Watertight Joints

Gaskets and jointing materials shall be as recommended by the particular 
manufacturer in regard to use of lubricants, cements, adhesives, and other 
special installation requirements.  Surfaces to receive lubricants, 
cements, or adhesives shall be clean and dry.  Gaskets and jointing 
materials shall be affixed to the pipe not more than 24 hours prior to the 
installation of the pipe, and shall be protected from the sun, blowing 
dust, and other deleterious agents at all times.  Gaskets and jointing 
materials shall be inspected before installing the pipe; any loose or 
improperly affixed gaskets and jointing materials shall be removed and 
replaced.  The pipe shall be aligned with the previously installed pipe, 
and the joint pushed home.  If, while the joint is being made the gasket 
becomes visibly dislocated the pipe shall be removed and the joint remade.

3.5   DRAINAGE STRUCTURES

3.5.1   Manholes and Inlets

Construction shall be of cast-in-place or precast reinforced concrete; 
complete with frames and covers or gratings; and with fixed galvanized 
steel ladders where indicated.  Pipe connections to concrete manholes and 
inlets shall be made with flexible, watertight connectors.

3.6   BACKFILLING

3.6.1   Final Backfill

The remainder of the trench above the initial backfill shall be backfilled 
in accordance with Section 02316a EXCAVATION, TRENCHING, AND BACKFILLING 
FOR UTILITY SYSTEMS.
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3.6.2   Movement of Construction Machinery

When compacting by rolling or operating heavy equipment parallel with the 
pipe, displacement of or injury to the pipe shall be avoided.  Movement of 
construction machinery over a culvert or storm drain at any stage of 
construction shall be at the Contractor's risk.  Any damaged pipe shall be 
repaired or replaced.

3.6.3   Compaction

3.6.4   Determination of Density

Except as otherwise specified herein, density testing shall be in 
accordance with Section 02316a EXCAVATION, TRENCHING, AND BACKFILLING FOR 
UTILITY SYSTEMS.  A minimum of one field density test per lift of select 
granular material for concrete pipe and for bedding, haunching, and intial 
backfill material for plastic pipe shall be performed for every 150 meters 
of pipe installed.

    -- End of Section --
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SECTION 02721

SUBBASE AND RIGID PAVEMENT BASE COURSES
03/97

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS 
(AASHTO)

AASHTO T 180 (1997) Moisture-Density Relations of Soils 
Using a 4.54-kg (10-lb) Rammer and an 
457-mm (18-in) Drop

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM C 117 (1995) Materials Finer Than 75 micrometer 
(No. 200) Sieve in Mineral Aggregates by 
Washing

ASTM C 131 (1996) Resistance to Degradation of 
Small-Size Coarse Aggregate by Abrasion 
and Impact in the Los Angeles Machine

ASTM C 136 (1996) Sieve Analysis of Fine and Coarse 
Aggregates

ASTM D 75 (1987; R 1997) Sampling Aggregates

ASTM D 422 (1963; R 1998) Particle-Size Analysis of 
Soils

ASTM D 1556 (1990; R 1996el) Density and Unit Weight 
of Soil in Place by the Sand-Cone Method

ASTM D 1557 (1998) Laboratory Compaction 
Characteristics of Soil Using Modified 
Effort (56,000 ft-lbf/cu. ft. (2,700 
kN-m/cu.m.))

ASTM D 2167 (1994) Density and Unit Weight of Soil in 
Place by the Rubber Balloon Method

ASTM D 2922 (1996el) Density of Soil and 
Soil-Aggregate in Place by Nuclear Methods 
(Shallow Depth)

ASTM D 3017 (1988; R 1996el) Water Content of Soil and 
Rock in Place by Nuclear Methods (Shallow 
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Depth)

ASTM D 4318 (1998) Liquid Limit, Plastic Limit, and 
Plasticity Index of Soils

ASTM E 11 (1995) Wire-Cloth Sieves for Testing 
Purposes

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-03 Product Data

Equipment; G-RE

  List of proposed equipment to be used in performance of 
construction work, including descriptive data.

SD-06 Test Reports

Sampling and Testing; G-ED

  Copies of initial and in-place test results.

1.3   DEGREE OF COMPACTION

Degree of compaction is a percentage of the maximum density obtained by the 
test procedure presented in either ASTM D 1557 or AASHTO T 180, Method D.  
The maximum density shall be determined in accordance with ASTM D 1557 if 
the material gradation contains less than 30 percent retained on the 19 mm 
sieve or AASHTO T 180 if the material gradation contains more than 30 
percent on the 19 mm sieve.  In this specification, degree of compaction 
shall be a percentage of laboratory maximum density.

1.4   SAMPLING AND TESTING

Sampling and testing shall be the responsibility of the Contractor. 
Sampling and testing shall be performed by an approved testing laboratory 
in accordance with Section 01451A CONTRACTOR QUALITY CONTROL.  Tests shall 
be performed at the specified frequency.  No work requiring testing will be 
permitted until the testing laboratory has been inspected and approved.  
The materials shall be tested to establish compliance with the specified 
requirements.

1.4.1   Sampling

Samples for laboratory testing shall be taken in conformance with ASTM D 75. 
 When deemed necessary, the sampling will be observed by the Contracting 
Officer.

1.4.2   Tests

1.4.2.1   Sieve Analysis
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Sieve analysis shall be made in conformance with ASTM C 117 and ASTM C 136 
and ASTM D 422.  Sieves shall conform to ASTM E 11.

1.4.2.2   Liquid Limit and Plasticity Index

Liquid limit and plasticity index shall be determined in accordance with 
ASTM D 4318.

1.4.2.3   Moisture-Density Determinations

The maximum density and optimum moisture shall be determined in accordance 
with ASTM D 1557 if the material gradation contains less than 30 percent 
retained on the 19 mm sieve or AASHTO T 180, Method D if the material 
gradation contains more than 30 percent retained on the 19 mm sieve.

1.4.2.4   Density Tests

Density shall be field measured in accordance with either ASTM D 1556, ASTM 
D 2167, or ASTM D 2922.  If density is field measured in accordance with 
ASTM D 1556, the base plate, as shown in the drawing shall be used.  The 
calibration curves shall be checked and adjusted, if necessary, using only 
the sand cone method as described in paragraph Calibration, of the ASTM 
publication.  Tests performed in accordance with ASTM D 2922 result in a 
wet unit weight of soil and, when using this method, ASTM D 3017 shall be 
used to determine the moisture content of the soil.  The calibration curves 
furnished with the moisture gauges shall also be checked along with density 
calibration checks as described in ASTM D 3017.  The calibration checks of 
both the density and moisture gauges shall be made by the prepared 
containers of material method, as described in paragraph Calibration, in 
ASTM D 2922, on each different type of material to be tested at the 
beginning of a job and at intervals as directed.

1.4.2.5   Wear Test

Wear tests shall be made on subbase and rigid pavement base course material 
in conformance with ASTM C 131.

1.4.3   Testing Frequency

1.4.3.1   Initial Tests

One of each of the following tests shall be performed on the proposed 
material prior to commencing construction to demonstrate that the proposed 
material meets all specified requirements prior to installation.

a.  Sieve Analysis including 0.02 mm size material
b.  Liquid limit and plasticity index
c.  Moisture-density relationship
d.  Wear

1.4.3.2   In-Place Tests

One of each of the following tests shall be performed on samples taken from 
the placed and compacted subbase and rigid pavement base course.  Samples 
shall be taken for each 1000 square meters  of each layer of material 
placed in each area.

a.  Sieve Analysis including 0.02 mm size material
b.  Field Density
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c.  Moisture liquid limit and plasticity index

1.4.4   Approval of Material

The source of the material shall be selected 30 days prior to the time the 
material will be required in the work.  Approval of the materials will be 
based on tests for gradation, liquid limit, and plasticity index performed 
on samples taken from the completed and compacted subbase and rigid 
pavement base course.

1.5   WEATHER LIMITATIONS

Construction shall be done when the atmospheric temperature is above 2 
degrees C.  When the temperature falls below 2 degrees C,  the Contractor 
shall protect all completed areas by approved methods against detrimental 
effects of freezing.  Completed areas damaged by freezing, rainfall, or 
other weather conditions shall be corrected to meet specified requirements.

1.6   EQUIPMENT

All plant, equipment, and tools used in the performance of the work will be 
subject to approval before the work is started and shall be maintained in 
satisfactory working condition at all times.  The equipment shall be 
adequate and shall have the capability of producing the required 
compaction, meeting grade controls, thickness control, and smoothness 
requirements as set forth herein.

PART 2   PRODUCTS

2.1   MATERIALS

2.1.1   Subbase Course

Aggregates shall consist of crushed stone, crushed gravel, sand, or other 
sound, durable, approved materials processed and blended or naturally 
combined.  Aggregates shall be durable and sound, free from lumps and balls 
of clay, organic matter, objectionable coatings, and other foreign 
material.  Material retained on the 4.75 mm  sieve shall have a percentage 
of wear not to exceed 50 percent after 500 revolutions when tested as 
specified in ASTM C 131.  Aggregate shall be reasonably uniform in density 
and quality.  Aggregates shall have a maximum size of 50 mm  and shall be 
within the limits specified as follows:

Maximum Allowable Percentage by Weight
Passing Square-Mesh Sieve

_______________________________________

  Sieve Designation                    No. 1
  _______________________________________________________________________

        2 mm                             50
        0.075 mm                         15

Particles having diameters less than 0.02 mm  shall not be in excess of 6 
percent by weight of the total sample tested as determined in accordance 
with ASTM D 422.  The portion of any blended component and of the completed 
course passing the 0.425 mm  shall be either nonplastic or shall have a 
liquid limit not greater than 25 and a plasticity index not greater than 5.
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2.1.2   Rigid Pavement Base Course

Aggregates shall consist of crushed stone, gravel, sand, or other sound, 
durable, approved materials processed and blended or naturally combined.  
Aggregates shall be durable and sound, free from lumps and balls of clay, 
organic matter, objectionable coatings, and other foreign material.  
Material retained on the 4.75 mm  sieve shall have a percentage of wear not 
to exceed 50 percent after 500 revolutions when tested as specified in ASTM 
C 131.  Aggregate shall be reasonably uniform in density and quality.  
Aggregates shall have a maximum size of 50 mm  and shall be within the 
limits specified as follows:

Maximum Allowable Percentage by Weight
Passing Square-Mesh Sieve

_______________________________________

  Sieve Designation                    No. 4
  _______________________________________________________________________

        2 mm                             85
        0.075 mm                         15

Particles having diameters less than 0.02 mm  shall not be in excess of 3 
percent by weight of the total sample tested as determined in accordance 
with ASTM D 422.  The portion of any blended component and of the completed 
course passing the 0.425 mm  shall be either nonplastic or shall have a 
liquid limit not greater than 25 and a plasticity index not greater than 5.

PART 3   EXECUTION

3.1   STOCKPILING MATERIAL

Prior to stockpiling of material, storage sites shall be cleared and 
leveled by the Contractor.  All materials, including approved material 
available from excavation and grading, shall be stockpiled in the manner 
and at the locations designated.  Aggregates shall be stockpiled on the 
cleared and leveled areas designated by the Contracting Officer so as to 
prevent segregation.  Materials obtained from different sources shall be 
stockpiled separately.

3.2   PREPARATION OF UNDERLYING MATERIAL

Prior to constructing the subbase and rigid pavement base course, the 
underlying subgrade shall be cleaned of all foreign substances.  The 
surface of the underlying subgrade shall meet specified compaction and 
surface tolerances.  Ruts, or soft yielding spots, in the underlying 
subgrade, areas having inadequate compaction, and deviations of the surface 
from the specified requirements, shall be corrected by loosening and 
removing soft or unsatisfactory material and by adding approved material, 
reshaping to line and grade, and recompacting to specified density 
requirements.  The finished underlying course shall not be disturbed by 
traffic or other operations and shall be maintained by the Contractor in a 
satisfactory condition until the subbase and rigid pavement base course is 
placed.

3.3   GRADE CONTROL

The finished and completed subbase and rigid pavement base course shall 
conform to the lines, grades, and cross sections shown.  The lines, grades, 
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and cross sections shown shall be maintained by means of line and grade 
stakes placed by the Contractor at the work site.

3.4   MIXING AND PLACING MATERIALS

The materials shall be mixed and placed to obtain uniformity of the subbase 
and rigid pavement base course material at the water content specified.  
The Contractor shall make such adjustments in mixing or placing procedures 
or in equipment as may be directed to obtain the true grades, to minimize 
segregation and degradation, to reduce or accelerate loss or increase of 
water, and to insure a satisfactory subbase and rigid pavement base course.

3.5   LAYER THICKNESS

The compacted thickness of the completed course shall be as indicated.  
When a compacted layer of 150 mm  is specified, the material may be placed 
in a single layer; when a compacted thickness of more than 150 mm  is 
required, no layer shall exceed 150 mm  nor be less than 75 mm  when 
compacted.

3.6   COMPACTION

Each layer of the subbase and rigid pavement base course shall be compacted 
as specified with approved compaction equipment.  Water content shall be 
maintained during the compaction procedure to within plus or minus 1 
percent of optimum water content, as determined from laboratory tests, as 
specified in paragraph SAMPLING AND TESTING.  In all places not accessible 
to the rollers, the mixture shall be compacted with hand-operated power 
tampers.  Compaction shall continue until each layer is compacted through 
the full depth to at least 100 percent of laboratory maximum density.  The 
Contractor shall make such adjustments in compacting or finishing 
procedures as may be directed to obtain true grades, to minimize 
segregation and degradation, to reduce or increase water content, and to 
ensure a satisfactory subbase and rigid pavement base course.  Any 
materials that are found to be unsatisfactory shall be removed and replaced 
with satisfactory material or reworked, as directed, to meet the 
requirements of this specification.

3.7   EDGES

Approved material shall be placed along the edges of the subbase and rigid 
pavement base course in such quantity as will compact to the thickness of 
the course being constructed.  When the course is being constructed in two 
or more layers, at least a 300 mm  width of the shoulder shall be rolled 
and compacted simultaneously with the rolling and compacting of each layer 
of the subbase and rigid pavement base course, as directed.

3.8   SMOOTHNESS TEST

The surface of each layer shall not show deviations in excess of 10 mm  
when tested with a 3.66 m (12 foot) straightedge applied parallel with and 
at right angles to the centerline of the area to be paved.  Deviations 
exceeding this amount shall be corrected by removing material, replacing 
with new material, or reworking existing material and compacting, as 
directed.

3.9   THICKNESS CONTROL

The completed thickness of the subbase and rigid pavement base course shall 
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be in accordance with the thickness and grade indicated on the drawings.  
The thickness of each course shall be measured at intervals providing at 
least one measurement for each 500 square meters  or part thereof of 
subbase and rigid pavement base course.  The thickness measurement shall be 
made by test holes, at least 75 mm  in diameter through the course.  The 
completed subbase and rigid pavement base course shall not be more than 13 
mm  deficient in thickness nor more than 13 mm  above or below the 
established grade.  Where any of these tolerances are exceeded, the 
Contractor shall correct such areas by scarifying, adding new material of 
proper gradation or removing material, and compacting, as directed.  Where 
the measured thickness is 13 mm  or more thicker than shown, the course 
will be considered as conforming with the specified thickness requirements 
plus 13 mm.  The average job thickness shall be the average of the job 
measurements as specified above but within 6 mm  of the thickness shown.

3.10   MAINTENANCE

The subbase and rigid pavement base course shall be maintained in a 
satisfactory condition until accepted.

        -- End of Section --
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SECTION 02722A

AGGREGATE BASE COURSE
05/01

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS 
(AASHTO)

AASHTO T 180 (1997) Moisture-Density Relations of Soils 
Using a 4.54-kg (10-lb) Rammer and an 457 
mm (18-in) Drop

AASHTO T 224 (1996) Correction for Coarse Particles in 
the Soil Compaction Test

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM C 117 (1995) Materials Finer Than 75 micrometer 
(No. 200) Sieve in Mineral Aggregates by 
Washing

ASTM C 127 (1988; R 1993el) Specific Gravity and 
Absorption of Course Aggregate

ASTM C 128 (1997) Specific Gravity and Absorption of 
Fine Aggregate

ASTM C 131 (1996) Resistance to Degradation of 
Small-Size Coarse Aggregate by Abrasion 
and Impact in the Los Angeles Machine

ASTM C 136 (1996a) Sieve Analysis of Fine and Coarse 
Aggregates

ASTM D 75 (1987; R 1997) Sampling Aggregates

ASTM D 422 (1963; R 1998) Particle-Size Analysis of 
Soils

ASTM D 1556 (2000) Density and Unit Weight of Soil in 
Place by the Sand-Cone Method

ASTM D 1557 (1991; R 1998) Laboratory Compaction 
Characteristics of Soil Using Modified 
Effort (56,000 ft-lbf/cu. ft. (2,700 
kN-m/cu.m.))
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ASTM D 2167 (1994) Density and Unit Weight of Soil in 
Place by the Rubber Balloon Method

ASTM D 2922 (1996el) Density of Soil and 
Soil-Aggregate in Place by Nuclear Methods 
(Shallow Depth)

ASTM D 3017 (1988; R 1996el) Water Content of Soil and 
Rock in Place by Nuclear Methods (Shallow 
Depth)

ASTM D 4318 (2000) Liquid Limit, Plastic Limit, and 
Plasticity Index of Soils

ASTM E 11 (1995) Wire-Cloth Sieves for Testing 
Purposes

1.2   DEFINITIONS

For the purposes of this specification, the following definitions apply.

1.2.1   Aggregate Base Course

Aggregate base course (ABC) is well graded, durable aggregate uniformly 
moistened and mechanically stabilized by compaction.

1.2.2   Degree of Compaction

Degree of compaction is a percentage of the maximum density obtained by the 
test procedure presented in either ASTM D 1557 or AASHTO T 180, Method D 
and corrected with AASHTO T 224.  The maximum density shall be determined 
in accordance with ASTM D 1557 if the material gradation contains less than 
30 percent retained on the 19 mm sieve or AASHTO T 180 if the material 
gradation contains more than 30 percent retained on the 19 mm sieve.  In 
this specification, degree of compaction shall be a percentage of 
laboratory maximum density.

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-03 Product Data

Plant, Equipment, and Tools; G-RE

  List of proposed equipment to be used in performance of 
construction work, including descriptive data.

SD-06 Test Reports

Sampling and testing; G-RE
Field Density Tests; G-RE

  Calibration curves and related test results prior to using the 
device or equipment being calibrated.  Copies of field test 
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results within 24 hours after the tests are performed.  Certified 
copies of test results for approval not less than 30 days before 
material is required for the work.

1.4   SAMPLING AND TESTING

Sampling and testing shall be the responsibility of the Contractor.  
Sampling and testing shall be performed by a testing laboratory approved in 
accordance with Section 01451A CONTRACTOR QUALITY CONTROL.  Work requiring 
testing will not be permitted until the testing laboratory has been 
inspected and approved.  The materials shall be tested to establish 
compliance with the specified requirements; testing shall be performed at 
the specified frequency.  The Contracting Officer may specify the time and 
location of the tests.  Copies of test results shall be furnished to the 
Contracting Officer within 24 hours of completion of the tests.

1.4.1   Sampling

Samples for laboratory testing shall be taken in conformance with ASTM D 75. 
 When deemed necessary, the sampling will be observed by the Contracting 
Officer.

1.4.2   Tests

The following tests shall be performed in conformance with the applicable 
standards listed.

1.4.2.1   Sieve Analysis

Sieve analysis shall be made in conformance with ASTM C 117 and ASTM C 136. 
  Sieves shall conform to ASTM E 11.  Particle-size analysis of the soils 
shall also be completed in conformance with ASTM D 422.

1.4.2.2   Liquid Limit and Plasticity Index

Liquid limit and plasticity index shall be determined in accordance with 
ASTM D 4318.

1.4.2.3   Moisture-Density Determinations

The maximum density and optimum moisture content shall be determined in 
accordance with ASTM D 1557 if the material gradation contains less than 30 
percent retained on the 19 mm sieve or AASHTO T 180, Method D and corrected 
with AASHTO T 224 if the material gradation contains more than 30 percent 
retained on the 19 mm sieve.  To maintain the same percentage of coarse 
material, the "remove and replace" procedure as described in the NOTE 8 in 
Paragraph 7.2 of AASHTO T 180 shall be used.

1.4.2.4   Field Density Tests

Density shall be field measured in accordance with either ASTM D 1556, ASTM 
D 2167, or ASTM D 2922.  For the method presented in ASTM D 1556 the base 
plate as shown in the drawing shall be used. For the method presented in 
ASTM D 2922 the calibration curves shall be checked and adjusted if 
necessary using only the sand cone method as described in paragraph 
Calibration, of the ASTM publication.  Tests performed in accordance with 
ASTM D 2922 result in a wet unit weight of soil and when using this method, 
ASTM D 3017 shall be used to determine the moisture content of the soil.  
The calibration curves furnished with the moisture gauges shall also be 
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checked along with density calibration checks as described in ASTM D 3017.  
The calibration checks of both the density and moisture gauges shall be 
made by the prepared containers of material method, as described in 
paragraph Calibration of ASTM D 2922, on each different type of material 
being tested at the beginning of a job and at intervals as directed.

1.4.2.5   Wear Test

Wear tests shall be made on ABC material in conformance with ASTM C 131.

1.4.3   Testing Frequency

1.4.3.1   Initial Tests

One of each of the following tests shall be performed on the proposed 
material prior to commencing construction to demonstrate that the proposed 
material meets all specified requirements when furnished.  If materials 
from more than one source are going to be utilized, this testing shall be 
completed for each source.

a.  Sieve Analysis including 0.02 mm size material.

b.  Liquid limit and plasticity index. 

c.  Moisture-density relationship.

d.  Wear.

1.4.3.2   In Place Tests

Each of the following tests shall be performed on samples taken from the 
placed and compacted ABC.  Samples shall be taken and tested at the rates 
indicated.

     a.  Density tests shall be performed on every lift of material placed 
and at a frequency of one set of tests for every 250 square meters, or 
portion thereof, of completed area.

     b.  Sieve Analysis including 0.02 mm size material shall be performed 
for every 1000 square meters, or portion thereof, of material placed.

     c.  Liquid limit and plasticity index tests shall be performed at the 
same frequency as the sieve analysis.

1.4.4   Approval of Material

The source of the material shall be selected 30 days prior to the time the 
material will be required in the work.  Tentative approval of material will 
be based on initial test results.  Final approval of the materials will be 
based on sieve analysis, liquid limit, and plasticity index tests performed 
on samples taken from the completed and fully compacted ABC.

1.5   WEATHER LIMITATIONS

Construction shall be done when the atmospheric temperature is above 2 
degrees C.  When the temperature falls below 2 degrees C, the Contractor 
shall protect all completed areas by approved methods against detrimental 
effects of freezing.  Completed areas damaged by freezing, rainfall, or 
other weather conditions shall be corrected to meet specified requirements.
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1.6   PLANT, EQUIPMENT, AND TOOLS

All plant, equipment, and tools used in the performance of the work will be 
subject to approval before the work is started and shall be maintained in 
satisfactory working condition at all times.  The equipment shall be 
adequate and shall have the capability of producing the required 
compaction, meeting grade controls, thickness control, and smoothness 
requirements as set forth herein.

PART 2   PRODUCTS

2.1   AGGREGATES

The ABC shall consist of clean, sound, durable particles of crushed stone, 
crushed gravel, crushed recycled concrete, angular sand, or other approved 
material.  ABC shall be free of lumps of clay, organic matter, and other 
objectionable materials or coatings.  The portion retained on the 4.75 mm 
sieve shall be known as coarse aggregate; that portion passing the 4.75 mm 
sieve shall be known as fine aggregate.

2.1.1   Coarse Aggregate

Coarse aggregates shall be angular particles of uniform density.  When the 
coarse aggregate is supplied from more than one source, aggregate from each 
source shall meet the specified requirements and shall be stockpiled 
separately.

     a.  Crushed Gravel:  Crushed gravel shall be manufactured by crushing 
gravels, and shall meet all the requirements specified below.

     b.  Crushed Stone:  Crushed stone shall consist of freshly mined 
quarry rock, and shall meet all the requirements specified below.

     c.  Crushed Recycled Concrete:  Crushed recycled concrete shall 
consist of previously hardened portland cement concrete or other concrete 
containing pozzolanic binder material.  The recycled material shall be free 
of all reinforcing steel, bituminous concrete surfacing, and any other 
foreign material and shall be crushed and processed to meet the required 
gradations for coarse aggregate.  Crushed recycled concrete shall meet all 
other applicable requirements specified below.

2.1.1.1   Aggregate Base Course

ABC coarse aggregate shall not show more than 50 percent loss when 
subjected to the Los Angeles abrasion test in accordance with ASTM C 131.  
The amount of flat and elongated particles shall not exceed 30 percent.  A 
flat particle is one having a ratio of width to thickness greater than 3; 
an elongated particle is one having a ratio of length to width greater than 
3.  In the portion retained on each sieve specified, the crushed aggregates 
shall contain at least 50 percent by weight of crushed pieces having two or 
more freshly fractured faces with the area of each face being at least 
equal to 75 percent of the smallest midsectional area of the piece.  When 
two fractures are contiguous, the angle between planes of the fractures 
must be at least 30 degrees in order to count as two fractured faces.  
Crushed gravel shall be manufactured from gravel particles 50 percent of 
which, by weight, are retained on the maximum size sieve listed in TABLE 1.

2.1.2   Fine Aggregate
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Fine aggregates shall be angular particles of uniform density.  When the 
fine aggregate is supplied from more than one source, aggregate from each 
source shall meet the specified requirements.

2.1.2.1   Aggregate Base Course

ABC fine aggregate shall consist of screenings, angular sand, crushed 
recycled concrete fines, or other finely divided mineral matter processed 
or naturally combined with the coarse aggregate.

2.1.3   Gradation Requirements

The specified gradation requirements shall apply to the completed base 
course.  The aggregates shall have a maximum size of 50 mm and shall be 
continuously well graded within the limits specified in TABLE 1.  Sieves 
shall conform to ASTM E 11.

TABLE 1.  GRADATION OF AGGREGATES

Percentage by Weight Passing Square-Mesh Sieve

        Sieve
        Designation         No. 1          No. 2           No. 3
        --------------------------------------------------------

        50.0 mm               100           ----            ----
        37.5 mm            70-100            100            ----
        25.0 mm             45-80         60-100             100
        12.5 mm             30-60          30-65           40-70
        4.75 mm             20-50          20-50           20-50
        2.00 mm             15-40          15-40           15-40
        0.425 mm             5-25           5-25            5-25
        0.075 mm              0-8            0-8             0-8

NOTE 1:  Particles having diameters less than 0.02 mm shall not be in 
excess of 3 percent by weight of the total sample tested.

NOTE 2:  The values are based on aggregates of uniform specific gravity.  
If materials from different sources are used for the coarse and fine 
aggregates, they shall be tested in accordance with ASTM C 127 and ASTM C 
128 to determine their specific gravities.  If the specific gravities vary 
by more than 10 percent, the percentages passing the various sieves shall 
be corrected as directed by the Contracting Officer.

2.1.4   Liquid Limit and Plasticity Index

Liquid limit and plasticity index requirements shall apply to the completed 
course and shall also apply to any component that is blended to meet the 
required gradation.  The portion of any component or of the completed 
course passing the 0.425 mm sieve shall be either nonplastic or have a 
liquid limit not greater than 25 and a plasticity index not greater than 5.

PART 3   EXECUTION

3.1   GENERAL REQUIREMENTS
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When the ABC is constructed in more than one layer, the previously 
constructed layer shall be cleaned of loose and foreign matter by sweeping 
with power sweepers or power brooms, except that hand brooms may be used in 
areas where power cleaning is not practicable.  Adequate drainage shall be 
provided during the entire period of construction to prevent water from 
collecting or standing on the working area.  Line and grade stakes shall be 
provided as necessary for control.  Grade stakes shall be in lines parallel 
to the centerline of the area under construction and suitably spaced for 
string lining.

3.2   OPERATION OF AGGREGATE SOURCES

Aggregates shall be obtained from offsite sources.

3.3   STOCKPILING MATERIAL

Prior to stockpiling of material, storage sites shall be cleared and 
leveled by the Contractor.  All materials, including approved material 
available from excavation and grading, shall be stockpiled in the manner 
and at the locations designated.  Aggregates shall be stockpiled on the 
cleared and leveled areas designated by the Contracting Officer to prevent 
segregation.  Materials obtained from different sources shall be stockpiled 
separately.

3.4   PREPARATION OF UNDERLYING COURSE

Prior to constructing the ABC, the underlying course or subgrade shall be 
cleaned of all foreign substances.  At the time of construction of the ABC, 
the underlying course shall contain no frozen material.  The surface of the 
underlying course or subgrade shall meet specified compaction and surface 
tolerances.  Ruts or soft yielding spots in the underlying courses, areas 
having inadequate compaction, and deviations of the surface from the 
requirements set forth herein shall be corrected by loosening and removing 
soft or unsatisfactory material and by adding approved material, reshaping 
to line and grade, and recompacting to specified density requirements.  The 
finished underlying course shall not be disturbed by traffic or other 
operations and shall be maintained by the Contractor in a satisfactory 
condition until the ABC is placed.

3.5   INSTALLATION

3.5.1   Mixing the Materials

The coarse and fine aggregates shall be mixed in a stationary plant, or in 
a traveling plant or bucket loader on an approved paved working area.  The 
Contractor shall make adjustments in mixing procedures or in equipment as 
directed to obtain true grades, to minimize segregation or degradation, to 
obtain the required water content, and to insure a satisfactory ABC meeting 
all requirements of this specification.

3.5.2   Placing

The mixed material shall be placed on the prepared underlying course in 
layers of uniform thickness with an approved spreader.  When a compacted 
layer 150 mm or less in thickness is required, the material shall be placed 
in a single layer.  When a compacted layer in excess of 150 mm is required, 
the material shall be placed in layers of equal thickness.  No layer shall 
exceed 150 mm or less than 75mm when compacted.  The layers shall be so 
placed that when compacted they will be true to the grades or levels 
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required with the least possible surface disturbance.  Where the ABC is 
placed in more than one layer, the previously constructed layers shall be 
cleaned of loose and foreign matter by sweeping with power sweepers, power 
brooms, or hand brooms, as directed.  Such adjustments in placing 
procedures or equipment shall be made as may be directed to obtain true 
grades, to minimize segregation and degradation, to adjust the water 
content, and to insure an acceptable ABC.

3.5.3   Grade Control

The finished and completed ABC shall conform to the lines, grades, and 
cross sections shown.  Underlying material(s) shall be excavated and 
prepared at sufficient depth for the required ABC thickness so that the 
finished ABC with the subsequent surface course will meet the designated 
grades.

3.5.4   Edges of Base Course

Approved fill material shall be placed along the outer edges of ABC in 
sufficient quantities to compact to the thickness of the course being 
constructed, or to the thickness of each layer in a multiple layer course, 
allowing in each operation at least a 600 mm width of this material to be 
rolled and compacted simultaneously with rolling and compacting of each 
layer of ABC.  If this base course material is to be placed adjacent to 
another pavement section, then the layers for both of these sections shall 
be placed and compacted along this edge at the same time.

3.5.5   Compaction

Each layer of the ABC shall be compacted as specified with approved 
compaction equipment.  Water content shall be maintained during the 
compaction procedure to within plus or minus 1 percent of the optimum water 
content determined from laboratory tests as specified in paragraph SAMPLING 
AND TESTING.  Rolling shall begin at the outside edge of the surface and 
proceed to the center, overlapping on successive trips at least one-half 
the width of the roller.  Alternate trips of the roller shall be slightly 
different lengths.  Speed of the roller shall be such that displacement of 
the aggregate does not occur.  In all places not accessible to the rollers, 
the mixture shall be compacted with hand-operated power tampers.  
Compaction shall continue until each layer has a degree of compaction that 
is at least 100 percent of laboratory maximum density through the full 
depth of the layer.  The Contractor shall make such adjustments in 
compacting or finishing procedures as may be directed to obtain true 
grades, to minimize segregation and degradation, to reduce or increase 
water content, and to ensure a satisfactory ABC.  Any materials that are 
found to be unsatisfactory shall be removed and replaced with satisfactory 
material or reworked, as directed, to meet the requirements of this 
specification.

3.5.6   Thickness

Compacted thickness of the aggregate course shall be as indicated.  No 
individual layer shall exceed  150 mm nor be less than 75 mm in compacted 
thickness.  The total compacted thickness of the ABC shall be within 13 mm 
of the thickness indicated.  Where the measured thickness is more than 13 mm
 deficient, such areas shall be corrected by scarifying, adding new 
material of proper gradation, reblading, and recompacting as directed.  
Where the measured thickness is more than 13 mm  thicker than indicated, 
the course shall be considered as conforming to the specified thickness 
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requirements.  Average job thickness shall be the average of all thickness 
measurements taken for the job, but shall be within 6 mm  of the thickness 
indicated.  The total thickness of the ABC shall be measured at intervals 
in such a manner as to ensure one measurement for each 500 square meters of 
base course.  Measurements shall be made in 75 mm diameter test holes 
penetrating the base course.

3.5.7   Finishing

The surface of the top layer of ABC shall be finished after final 
compaction by cutting any overbuild to grade and rolling with a 
steel-wheeled roller.  Thin layers of material shall not be added to the 
top layer of base course to meet grade.  If the elevation of the top layer 
of  ABC is 13 mm or more below grade, then the top layer should be 
scarified to a depth of at least 75 mm and new material shall be blended in 
and compacted to bring to grade.  Adjustments to rolling and finishing 
procedures shall be made as directed to minimize segregation and 
degradation, obtain grades, maintain moisture content, and insure an 
acceptable base course.  Should the surface become rough, corrugated, 
uneven in texture, or traffic marked prior to completion, the 
unsatisfactory portion shall be scarified, reworked and recompacted or it 
shall be replaced as directed.

3.5.8   Smoothness

The surface of the top layer shall show no deviations in excess of 10 mm 
when tested with a 3.66 meter  straightedge.  Measurements shall be taken 
in successive positions parallel to the centerline of the area to be paved. 
 Measurements shall also be taken perpendicular to the centerline at 15 
meter intervals.  Deviations exceeding this amount shall be corrected by 
removing material and replacing with new material, or by reworking existing 
material and compacting it to meet these specifications.

3.6   TRAFFIC

Traffic shall not be allowed on the completed ABC.  

3.7   MAINTENANCE

The ABC shall be maintained in a satisfactory condition until the full 
pavement section is completed and accepted.  Maintenance shall include 
immediate repairs to any defects and shall be repeated as often as 
necessary to keep the area intact.  Any ABC that is not paved over prior to 
the onset of winter, shall be retested to verify that it still complies 
with the requirements of this specification.  Any area of ABC that is 
damaged shall be reworked or replaced as necessary to comply with this 
specification.

3.8   DISPOSAL OF UNSATISFACTORY MATERIALS

Any unsuitable materials that must be removed shall be disposed of as 
directed.  No additional payments will be made for materials that must be 
replaced.

    -- End of Section --
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SECTION 02741A

HOT-MIX ASPHALT (HMA)
09/99

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS 
(AASHTO)

AASHTO MP 1 (1998)Provisional Specification for 
Performance Graded Asphalt Binder

AASHTO MP 2 (1998; Interim 1999) Superpave Volumetric 
Mix Design

AASHTO TP53 (1998; Interim 1999) Determining Asphalt 
Content of Hot Mix Asphalt by the Ignition 
Method

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM C 88 (1999a) Soundness of Aggregates by Use of 
Sodium Sulfate or Magnesium Sulfate

ASTM C 117 (1995) Materials Finer than 75 micrometer 
(No. 200) Sieve in Mineral Aggregates by 
Washing

ASTM C 131 (1996) Resistance to Degradation of 
Small-Size Coarse Aggregate by Abrasion 
and Impact in the Los Angeles Machine

ASTM C 136 (1996a) Sieve Analysis of Fine and Coarse 
Aggregates

ASTM C 566 (1997) Evaporable Total Moisture Content 
of Aggregate by Drying

ASTM C 1252 (1998) Uncompacted Void Content of Fine 
Aggregate (as Influenced by Particle 
Shape, Surface Texture, and Grading)

ASTM D 140 (1998) Sampling Bituminous Materials

ASTM D 242 (1995) Mineral Filler for Bituminous 
Paving Mixtures
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ASTM D 946 (1999) Penetration-Graded Asphalt Cement 
for Use in Pavement Construction

ASTM D 995 (1995b) Mixing Plants for Hot-Mixed, 
Hot-Laid Bituminous Paving Mixtures

ASTM D 1461 (1985)) Moisture or Volatile Distillates 
in Bituminous Paving Mixtures

ASTM D 1559 (1989) Resistance to Plastic Flow of 
Bituminous Mixtures Using Marshall 
Apparatus

ASTM D 2041 (1995) Theoretical Maximum Specific 
Gravity and Density of Bituminous Paving 
Mixtures

ASTM D 2172 (1995) Quantitative Extraction of Bitumen 
from Bituminous Paving Mixtures

ASTM D 2419 (1995) Sand Equivalent Value of Soils and 
Fine Aggregate

ASTM D 2489 (1984; R 1994el) Degree of Particle 
Coating of Bituminous-Aggregate Mixtures

ASTM D 2726 (1996el) Bulk Specific Gravity and Density 
of Non-Absorptive Compacted Bituminous 
Mixture

ASTM D 2950 (1997) Density of Bituminous Concrete in 
Place by Nuclear Method

ASTM D 3381 (1999) Viscosity-Graded Asphalt Cement for 
Use in Pavement Construction

ASTM D 3665 (1999) Random Sampling of Construction 
Materials

ASTM D 3666 (1998) Minimum Requirements for Agencies 
Testing and Inspecting Bituminous Paving 
Materials

ASTM D 4125 (1994el)Asphalt Content of Bituminous 
Mixtures by the Nuclear Method

ASTM D 4791 (1999) Flat Particles, Elongated 
Particles, or Flat and Elongated Particles 
in Coarse Aggregate

ASTM D 4867/D 4867M (1996) Effect of Moisture on Asphalt 
Concrete Paving Mixtures

ASTM D 5444 (1998) Mechanical Size Analysis of 
Extracted Aggregate

ASTM D 6307 (1998) Asphalt Content of Hot Mix Asphalt 
by Ignition Method
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ASPHALT INSTITUTE (AI)

AI MS-2 (1997) Mix Design Methods for Asphalt 
Concrete and Other Hot-Mix Types

AI MS-22 (1998; 2nd Edition) Construction of 
Hot-Mix Asphalt Pavements

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION (CDT)

CDT Test 526 (1978) Operation of California 
Profilograph and Evaluation of Profiles

U.S. ARMY CORPS OF ENGINEERS (USACE)

COE CRD-C 171 (1995) Test Method for Determining 
Percentage of Crushed Particles in 
Aggregate 

1.2   DESCRIPTION OF WORK

The work shall consist of pavement courses composed of mineral aggregate 
and asphalt material heated and mixed in a central mixing plant and placed 
on a prepared course.  HMA designed and constructed in accordance with this 
section shall conform to the lines, grades, thicknesses, and typical cross 
sections shown on the drawings.  Each course shall be constructed to the 
depth, section, or elevation required by the drawings and shall be rolled, 
finished, and approved before the placement of the next course.

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-03 Product Data

Mix Design; G-ED.

  Proposed JMF.

Contractor Quality Control; G-RE.

  Quality control plan.

Material Acceptance and Percent Payment; G-RE.

  Acceptance test results and pay calculations.

Waybills and Delivery Tickets; G-RE.

  Waybills and delivery tickets, during progress of the work.

SD-06 Test Reports

Aggregates; G-ED.
QC Monitoring; G-RE.
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  Aggregate and QC test results.

SD-07 Certificates

Asphalt Cement Binder; G-ED.

  Copies of certified test data.

Testing Laboratory; G-RE.

  Certification of compliance.

  Plant Scale Calibration Certification

1.4   METHOD OF MEASUREMENT

The amount paid for will be the number of metric tons  of hot-mix asphalt 
mixture used in the accepted work.  Hot-mix asphalt mixture shall be 
weighed after mixing, and no separate payment will be made for weight of 
asphalt cement material incorporated herein.  Copies of waybills and 
delivery tickets shall be submitted to the Contracting Officer's 
Representative.

1.5   BASIS OF PAYMENT

Quantities of wearing-course mixtures, determined as specified above, will 
be paid for at respective contract unit prices or at reduced prices 
adjusted in accordance with paragraph MATERIAL ACCEPTANCE AND PERCENT 
PAYMENT.  Payment shall constitute full compensation for furnishing all 
materials, equipment, plant, and tools; and for all labor and other 
incidentals necessary to complete work required by this section of the 
specification.

1.6   ASPHALT MIXING PLANT

Plants used for the preparation of hot-mix asphalt shall conform to the 
requirements of ASTM D 995 with the following changes:

     a.  Truck Scales.  The asphalt mixture shall be weighed on approved  
certified scales at the Contractor's expense.  Scales shall be inspected 
and sealed at least annually by an approved calibration laboratory.

     b.  Not Used.

     c.  Inspection of Plant.  The Contracting Officer shall have access at 
all times, to all areas of the plant for checking adequacy of equipment; 
inspecting operation of the plant; verifying weights, proportions, and 
material properties; checking the temperatures maintained in the 
preparation of the mixtures and for taking samples.  The Contractor shall 
provide assistance as requested, for the Government to procure any desired 
samples.

     d.  Storage Bins.  Use of storage bins for temporary storage of 
hot-mix asphalt will be permitted as follows:

            (1) The asphalt mixture may be stored in non-insulated storage 
bins for a period of time not exceeding 3 hours.

            (2) The asphalt mixture may be stored in insulated storage bins 

SECTION 02741a  Page 6



FY 03 Dining Facility, Fort Carson, Colorado FC04

for a period of time not exceeding 8 hours.  The mix drawn from bins shall 
meet the same requirements as mix loaded directly into trucks.

1.7   HAULING EQUIPMENT

Trucks used for hauling hot-mix asphalt shall have tight, clean, and smooth 
metal beds.  To prevent the mixture from adhering to them, the truck beds 
shall be lightly coated with a minimum amount of paraffin oil, lime 
solution, or other approved material.  Petroleum based products shall not 
be used as a release agent.  Each truck shall have a suitable cover to 
protect the mixture from adverse weather.  When necessary to ensure that 
the mixture will be delivered to the site at the specified temperature, 
truck beds shall be insulated or heated and covers (tarps) shall be 
securely fastened.

1.8   ASPHALT PAVERS

Asphalt pavers shall be self-propelled, with an activated screed, heated as 
necessary, and shall be capable of spreading and finishing courses of 
hot-mix asphalt which will meet the specified thickness, smoothness, and 
grade.  The paver shall have sufficient power to propel itself and the 
hauling equipment without adversely affecting the finished surface.

1.8.1   Receiving Hopper

The paver shall have a receiving hopper of sufficient capacity to permit a 
uniform spreading operation.  The hopper shall be equipped with a 
distribution system to place the mixture uniformly in front of the screed 
without segregation.  The screed shall effectively produce a finished 
surface of the required evenness and texture without tearing, shoving, or 
gouging the mixture.

1.8.2   Automatic Grade Controls

If an automatic grade control device is used, the paver shall be equipped 
with a control system capable of automatically maintaining the specified 
screed elevation.  The control system shall be automatically actuated from 
either a reference line and/or through a system of mechanical sensors or 
sensor-directed mechanisms or devices which will maintain the paver screed 
at a predetermined transverse slope and at the proper elevation to obtain 
the required surface.  The transverse slope controller shall be capable of 
maintaining the screed at the desired slope within plus or minus 0.1 
percent.  A transverse slope controller shall not be used to control grade. 
 The controls shall be capable of working in conjunction with any of the 
following attachments:

a.  Ski-type device of not less than 9.14 m  in length.

b.  Taut stringline set to grade.

c.  Short ski or shoe for joint matching.

d.  Laser control.

1.9   ROLLERS

Rollers shall be in good condition and shall be operated at slow speeds to 
avoid displacement of the asphalt mixture.  The number, type, and weight of 
rollers shall be sufficient to compact the mixture to the required density 
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while it is still in a workable condition.  Equipment which causes 
excessive crushing of the aggregate shall not be used.

1.10   WEATHER LIMITATIONS

The hot-mix asphalt shall not be placed upon a wet surface or when the 
surface temperature of the underlying course is less than specified in 
Table 1.  The temperature requirements may be waived by the Contracting 
Officer, if requested; however, all other requirements, including 
compaction, shall be met.

Table 1.  Surface Temperature Limitations of Underlying Course

               Mat Thickness, mm                        Degrees C

                 75 or greater                              4

                 Less than 75                               7

PART 2   PRODUCTS

2.1   AGGREGATES

Aggregates shall consist of crushed stone, crushed gravel, screenings, 
natural sand and mineral filler, as required.  The portion of material 
retained on the 4.75 mm  sieve is coarse aggregate.  The portion of 
material passing the 4.75 mm  sieve and retained on the 0.075 mm  sieve is 
fine aggregate.  The portion passing the 0.075 mm  sieve is defined as 
mineral filler.  All aggregate test results shall be submitted to the 
Contracting Officer at least 14 days prior to start of construction.

2.1.1   Coarse Aggregate

Coarse aggregate shall consist of sound, tough, durable particles, free 
from films of material that would prevent thorough coating and bonding with 
the asphalt material and free from organic matter and other deleterious 
substances.  Disintegrated granite shall not be used for production of any 
aggregate and the processed aggregate shall contain not more than 2.0 
percent by weight of disintegrated granite particles in that portion of the 
total sample larger than the 4.75 mm sieve and not more than 4.0 percent in 
any individual sieve size listed in the required aggregate gradation for 
that portion larger than the 4.75 mm sieve.  A disintegrated granite 
particle is defined as a soft, crumbly particle of igneous rock having a 
visible crystalline grain size and consisting essentially of feldspar and 
quartz with lesser amounts of micas and/or amphiboles and pyroxenes.  
Generally, the rock particle will be stained by iron oxide and the feldspar 
grains will have a dull, highly fractured appearance.  The individual 
mineral grains are so weakly bonded that the particle will crumble under 
moderate pressure.  When tested by Test Method COE CRD-C 130 the particle 
would be classified as soft. All individual coarse aggregate sources shall 
meet the following requirements:

     a.  The percentage of loss shall not be greater than 40 percent after 
500 revolutions when tested in accordance with ASTM C 131.

     b.  The percentage of loss shall not be greater than 18 percent after 
five cycles when tested in accordance with ASTM C 88 using magnesium 
sulfate or 12 percent when using sodium sulfate.
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     c.  At least 75 percent by weight of coarse aggregate shall have at 
least two or more fractured faces when tested in accordance with COE CRD-C 
171.  Fractured faces shall be produced by crushing.

     d.  The particle shape shall be essentially cubical and the aggregate 
shall not contain more than 30 percent, by weight, of flat and elongated 
particles (3:1 ratio of maximum to minimum) when tested in accordance with 
ASTM D 4791.

2.1.2   Fine Aggregate

Fine aggregate shall consist of clean, sound, tough, durable particles.  
The aggregate particles shall be free from coatings of clay, silt, or any 
objectionable material and shall contain no clay balls.  All individual 
fine aggregate sources shall have a sand equivalent value not less than 45 
when tested in accordance with ASTM D 2419.

The fine aggregate portion of the blended aggregate shall have an 
uncompacted void content not less than 45.0 percent when tested in 
accordance with ASTM C 1252 Method A.

2.1.3   Mineral Filler

Mineral filler shall be nonplastic material meeting the requirements of 
ASTM D 242.

2.1.4   Aggregate Gradation

The combined aggregate gradation shall conform to either Gradation 1 or 
2specified in Table 2, when tested in accordance with ASTM C 136 and ASTM C 
117, and shall not vary from the low limit on one sieve to the high limit 
on the adjacent sieve or vice versa, but grade uniformly from coarse to 
fine.

Table 2.  Aggregate Gradations

                    Gradation 2      Gradation 3
                   Percent Passing  Percent Passing
  Sieve Size, mm      by Mass          by Mass          

      25.0              ---               ---
      19.0             100               ---
      12.5             76-96              100
       9.5             69-89             76-96
       4.75            53-73             58-78
       2.36            38-60             40-60
       1.18            26-48             28-48
       0.60            18-38             18-38
       0.30             11-27             11-27
       0.15             6-18              6-18
       0.075            3-6               3-6

2.2   ASPHALT CEMENT BINDER

Asphalt cement binder shall conform to either ASTM D 3381 Table 2, 
Viscosity Grade AC-10, AASHTO MP 1 Performance Grade (PG) 58-28 or ASTM D 
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946 penetration grade 85-100.  Test data indicating grade certification 
shall be provided by the supplier at the time of delivery of each load to 
the mix plant.  Copies of these certifications shall be submitted to the 
Contracting Officer.  The supplier is defined as the last source of any 
modification to the binder.  The Contracting Officer may sample and test 
the binder at the mix plant at any time before or during mix production.  
Samples for this verification testing shall be obtained by the Contractor 
in accordance with ASTM D 140 and in the presence of the Contracting 
Officer.  These samples shall be furnished to the Contracting Officer for 
the verification testing, which shall be at no cost to the Contractor.

2.3   MIX DESIGN

The Contractor shall develop the mix design.  The asphalt mix shall be 
composed of a mixture of well-graded aggregate, mineral filler if required, 
and asphalt material.  The aggregate fractions shall be sized, handled in 
separate size groups, and combined in such proportions that the resulting 
mixture meets the grading requirements of the job mix formula (JMF).  No 
hot-mix asphalt for payment shall be produced until a JMF has been 
approved.  The hot-mix asphalt shall be designed using procedures contained 
in AI MS-2 and the criteria shown in Table 3.  If the Tensile Strength 
Ratio (TSR) of the composite mixture, as determined by ASTM D 4867/D 4867M 
is less than 75, the aggregates shall be rejected or the asphalt mixture 
treated with an approved anti-stripping agent.  The amount of 
anti-stripping agent added shall be sufficient to produce a TSR of not less 
than 75.  If an antistrip agent is required, it shall be provided by the 
Contractor at no additional cost.

At the option of the contractor a currently used DOT superpave hot mix may 
be used in lieu of developing a new hot mix design study as described 
herein.  The superpave volumetric mix shall be designed in accordance with 
AASHTO MP 2.

2.3.1   JMF Requirements

The job mix formula shall be submitted in writing by the Contractor for 
approval at least 14 days prior to the start of the test section and shall 
include as a minimum:

     a.  Percent passing each sieve size.

     b.  Percent of asphalt cement.

     c.  Percent of each aggregate and mineral filler to be used.

     d.  Asphalt viscosity grade, penetration grade, or performance grade.

     e.  Number of blows of hammer per side of molded specimen.

     f.  Laboratory mixing temperature.

     g.  Lab compaction temperature.

     h.  Temperature-viscosity relationship of the asphalt cement.

     i.  Plot of the combined gradation on the 0.45 power gradation chart, 
stating the nominal maximum size.

     j.  Graphical plots of stability, flow, air voids, voids in the 
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mineral aggregate, and unit weight versus asphalt content as shown in AI 
MS-2.

     k.  Specific gravity and absorption of each aggregate.

     l.  Percent natural sand.

     m.  Percent particles with 2 or more fractured faces (in coarse 
aggregate).

     n.  Fine aggregate angularity.

     o.  Percent flat or elongated particles (in coarse aggregate).

     p.  Tensile Strength Ratio(TSR).

     q.  Antistrip agent (if required) and amount.

     r.  List of all modifiers and amount.

     s.  Percentage and properties (asphalt content, binder properties, and 
aggregate properties) of reclaimed asphalt pavement (RAP) in accordance 
with paragraph RECYCLED HOT-MIX ASPHALT, if RAP is used.

Table 3.  Marshall Design Criteria

        Test Property          50 Blow Mix

     Stability, newtons
     minimum                      *4450

     Flow, 0.25 mm                 8-18

     Air voids, percent            3-5

     Percent Voids in
     mineral aggregate (VMA),
     (minimum)                 
         
         Gradation 2                14.0
         Gradation 3                15.0

     TSR, minimum percent           75

* This is a minimum requirement.  The average during construction shall be 
significantly higher than this number to ensure compliance with the 
specifications.
** Calculate VMA in accordance with AI MS-2, based on ASTM D 2726 bulk 
specific gravity for the aggregate.

2.3.2   Adjustments to Field JMF

The Laboratory JMF for each mixture shall be in effect until a new formula 
is approved in writing by the Contracting Officer.  Should a change in 
sources of any materials be made, a new laboratory jmf design shall be 
performed and a new JMF approved before the new material is used.  The 
Contractor will be allowed to adjust the Laboratory JMF within the limits 
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specified below to optimize mix volumetric properties with the approval of 
the Contracting Officer.  Adjustments to the Laboratory JMF shall be 
applied to the field (plant) established JMF and limited to those values as 
shown.  Adjustments shall be targeted to produce or nearly produce 4 
percent voids total mix (VTM).

TABLE 4. Field (Plant) Established JMF Tolerances
Sieves         Adjustments (plus or minus), percent

            12.5 mm                     3
            4.75 mm                     3
            2.36 mm                     3
            0.075 mm                    1
            Binder Content              0.4

If adjustments are needed that exceed these limits, a new mix design shall 
be developed.  Tolerances given above may permit the aggregate grading to 
be outside the limits shown in Table 2; while not desirable, this is 
acceptable.

2.4   RECYCLED HOT MIX ASPHALT

Recycled HMA shall consist of reclaimed asphalt pavement (RAP), coarse 
aggregate, fine aggregate, mineral filler, and asphalt cement.  The RAP 
shall be of a consistent gradation and asphalt content and properties.  
When RAP is fed into the plant, the maximum RAP chunk size shall not exceed 
50 mm.   The recycled HMA mix shall be designed using procedures contained 
in AI MS-2 and AI MS-22.  The job mix shall meet the requirements of 
paragraph MIX DESIGN.  The amount of RAP shall not exceed 30 percent.

2.4.1   RAP Aggregates and Asphalt Cement

The blend of aggregates used in the recycled mix shall meet the 
requirements of paragraph AGGREGATES.  The percentage of asphalt in the RAP 
shall be established for the mixture design according to ASTM D 2172 using 
the appropriate dust correction procedure.

2.4.2   RAP Mix

The blend of new asphalt cement and the RAP asphalt binder shall meet 
either the penetration, viscosity, or dynamic shear rheometer at high 
temperature and bending beam at low temperature requirements in paragraph 
ASPHALT CEMENT BINDER.  The virgin asphalt cement shall not be more than 
two standard asphalt material grades different than that specified in 
paragraph ASPHALT CEMENT BINDER.

PART 3   EXECUTION

3.1   PREPARATION OF ASPHALT BINDER MATERIAL

The asphalt cement material shall be heated avoiding local overheating and 
providing a continuous supply of the asphalt material to the mixer at a 
uniform temperature.  The temperature of unmodified asphalts shall be no 
more than 160 degrees C  when added to the aggregates.  Modified asphalts 
shall be no more than 174 degrees C  when added to the aggregates.

3.2   PREPARATION OF MINERAL AGGREGATE
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The aggregate for the mixture shall be heated and dried prior to mixing.  
No damage shall occur to the aggregates due to the maximum temperature and 
rate of heating used.  The temperature of the aggregate and mineral filler 
shall not exceed 175 degrees C  when the asphalt cement is added.  The 
temperature shall not be lower than is required to obtain complete coating 
and uniform distribution on the aggregate particles and to provide a 
mixture of satisfactory workability.

3.3   PREPARATION OF HOT-MIX ASPHALT MIXTURE   

The aggregates and the asphalt cement shall be weighed or metered and 
introduced into the mixer in the amount specified by the JMF.  The combined 
materials shall be mixed until the aggregate obtains a uniform coating of 
asphalt binder and is thoroughly distributed throughout the mixture.  Wet 
mixing time shall be the shortest time that will produce a satisfactory 
mixture, but no less than 25 seconds for batch plants.  The wet mixing time 
for all plants shall be established by the Contractor, based on the 
procedure for determining the percentage of coated particles described in 
ASTM D 2489, for each individual plant and for each type of aggregate used. 
 The wet mixing time will be set to at least achieve 95 percent of coated 
particles.  The moisture content of all hot-mix asphalt upon discharge from 
the plant shall not exceed 0.5 percent by total weight of mixture as 
measured by ASTM D 1461.

3.4   PREPARATION OF THE UNDERLYING SURFACE

Immediately before placing the hot mix asphalt, the underlying course shall 
be cleaned of dust and debris.

3.5   TEST SECTION

Prior to full production, the Contractor shall place a test section for 
each JMF used.  The contractor shall construct a test section 75 - 150 m  
long and two paver passes wide placed for two lanes, with a longitudinal 
cold joint.  The test section shall be of the same depth as the course 
which it represents.  The underlying grade or pavement structure upon which 
the test section is to be constructed shall be the same as the remainder of 
the course represented by the test section.  The equipment and personnel 
used in construction of the test section shall be the same equipment to be 
used on the remainder of the course represented by the test section.  The 
test section shall be placed as part of the project pavement as approved by 
the Contracting Officer.

3.5.1   Sampling and Testing for Test Section

One random sample shall be taken at the plant, triplicate specimens 
compacted, and tested for stability, flow, and laboratory air voids.  A 
portion of the same sample shall be tested for aggregate gradation and 
asphalt content.  Four randomly selected cores shall be taken from the 
finished pavement mat, and four from the longitudinal joint, and tested for 
density.  Random sampling shall be in accordance with procedures contained 
in ASTM D 3665.  The test results shall be within the tolerances shown in 
Table 5 for work to continue.  If all test results meet the specified 
requirements, the test section shall remain as part of the project 
pavement.  If test results exceed the tolerances shown, the test section 
shall be removed and replaced at no cost to the Government and another test 
section shall be constructed.  The test section shall be paid for with the 
first lot of paving
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Table 5.  Test Section Requirements for Material and Mixture Properties

          Property                             Specification Limit

  Aggregate Gradation-Percent Passing (Individual Test Result)

     4.75 mm and larger                        JMF plus or minus 8

     2.36, 1.18, 0.60, and 0.30 mm             JMF plus or minus 6

     0.15 and 0.075 mm                         JMF plus or minus 2.0

  Asphalt Content, Percent                     JMF plus or minus 0.5
  (Individual Test Result)

  Laboratory Air Voids, Percent
  (Average of 3 specimens)                     JMF plus or minus 1.0

  VMA, Percent (Average of 3 specimens)
      Gradation 2                              14 minimum
      Gradation 3                              15 minimum

  Stability, newtons (Average of 3 specimens)  4450 minimum

  Flow, 0.25 mm (Average of 3 specimens)       8 - 18

  Mat Density, Percent of Marshall
  (Average of 4 Random Cores)                  97.0 - 100.5

  Joint Density, Percent of Marshall
  (Average of 4 Random Cores)                  95.5 - 100.5

3.5.2   Additional Test Sections

If the initial test section should prove to be unacceptable, the necessary 
adjustments to the JMF, plant operation, placing procedures, and/or rolling 
procedures shall be made.  A second test section shall then be placed.  
Additional test sections, as required, shall be constructed and evaluated 
for conformance to the specifications.  Full production shall not begin 
until an acceptable section has been constructed and accepted.

3.6   TESTING LABORATORY

The laboratory used to develop the JMF shall meet the requirements of ASTM 
D 3666.  A certification signed by the manager of the laboratory stating 
that it meets these requirements or clearly listing all deficiencies shall 
be submitted to the Contracting Officer prior to the start of construction. 
 The certification shall contain as a minimum:

     a.  Qualifications of personnel; laboratory manager, supervising 
technician, and testing technicians.

     b.  A listing of equipment to be used in developing the job mix.

     c.  A copy of the laboratory's quality control system.
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     d.  Evidence of participation in the AASHTO Materials Reference 
Laboratory (AMRL) program.

3.7   TRANSPORTING AND PLACING

3.7.1   Transporting

The hot-mix asphalt shall be transported from the mixing plant to the site 
in clean, tight vehicles.  Deliveries shall be scheduled so that placing 
and compacting of mixture is uniform with minimum stopping and starting of 
the paver.  Adequate artificial lighting shall be provided for night 
placements.  Hauling over freshly placed material will not be permitted 
until the material has been compacted as specified, and allowed to cool to 
60 degrees C.   To deliver mix to the paver, the Contractor shall use a 
material transfer vehicle which shall be operated to produce continuous 
forward motion of the paver.

3.7.2   Placing

The mix shall be placed and compacted at a temperature suitable for 
obtaining density, surface smoothness, and other specified requirements.  
Upon arrival, the mixture shall be placed to the full width by an asphalt 
paver; it shall be struck off in a uniform layer of such depth that, when 
the work is completed, it shall have the required thickness and conform to 
the grade and contour indicated.  The speed of the paver shall be regulated 
to eliminate pulling and tearing of the asphalt mat.  Unless otherwise 
permitted, placement of the mixture shall begin along the centerline of a 
crowned section or on the high side of areas with a one-way slope.  The 
mixture shall be placed in consecutive adjacent strips having a minimum 
width of 3 m.   The longitudinal joint in one course shall offset the 
longitudinal joint in the course immediately below by at least 300 mm;  
however, the joint in the surface course shall be at the centerline of the 
pavement.  Transverse joints in one course shall be offset by at least 3 m  
from transverse joints in the previous course.  Transverse joints in 
adjacent lanes shall be offset a minimum of 3 m.   On isolated areas where 
irregularities or unavoidable obstacles make the use of mechanical 
spreading and finishing equipment impractical, the mixture may be spread 
and luted by hand tools.

3.8   COMPACTION OF MIXTURE

After placing, the mixture shall be thoroughly and uniformly compacted by 
rolling.  The surface shall be compacted as soon as possible without 
causing displacement, cracking or shoving.  The sequence of rolling 
operations and the type of rollers used shall be at the discretion of the 
Contractor.  The speed of the roller shall, at all times, be sufficiently 
slow to avoid displacement of the hot mixture and be effective in 
compaction.  Any displacement occurring as a result of reversing the 
direction of the roller, or from any other cause, shall be corrected at 
once.  Sufficient rollers shall be furnished to handle the output of the 
plant.  Rolling shall continue until the surface is of uniform texture, 
true to grade and cross section, and the required field density is 
obtained.  To prevent adhesion of the mixture to the roller, the wheels 
shall be kept properly moistened but excessive water will not be permitted. 
 In areas not accessible to the roller, the mixture shall be thoroughly 
compacted with hand tampers.  Any mixture that becomes loose and broken, 
mixed with dirt, contains check-cracking, or is in any way defective shall 
be removed full depth, replaced with fresh hot mixture and immediately 
compacted to conform to the surrounding area.  This work shall be done at 
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the Contractor's expense.  Skin patching will not be allowed.

3.9   JOINTS

The formation of joints shall be made ensuring a continuous bond between 
the courses and to obtain the required density.  All joints shall have the 
same texture as other sections of the course and meet the requirements for 
smoothness and grade.

3.9.1   Transverse Joints

The roller shall not pass over the unprotected end of the freshly laid 
mixture, except when necessary to form a transverse joint.  When necessary 
to form a transverse joint, it shall be made by means of placing a bulkhead 
or by tapering the course.  The tapered edge shall be cut back to its full 
depth and width on a straight line to expose a vertical face prior to 
placing material at the joint.  The cutback material shall be removed from 
the project.  In both methods, all contact surfaces shall be given a light 
tack coat of asphalt material before placing any fresh mixture against the 
joint.

3.9.2   Longitudinal Joints

Longitudinal joints which are irregular, damaged, uncompacted, cold (less 
than 80 degrees C  at the time of placing adjacent lanes), or otherwise 
defective, shall be cut back a minimum of 50 mm  from the edge with a 
cutting wheel to expose a clean, sound vertical surface for the full depth 
of the course.  All cutback material shall be removed from the project.  
All contact surfaces shall be given a light tack coat of asphalt material 
prior to placing any fresh mixture against the joint.  The Contractor will 
be allowed to use an alternate method if it can be demonstrated that 
density, smoothness, and texture can be met.

3.10   CONTRACTOR QUALITY CONTROL

3.10.1   General Quality Control Requirements

The Contractor shall develop an approved Quality Control Plan.  Hot-mix 
asphalt for payment shall not be produced until the quality control plan 
has been approved.  The plan shall address all elements which affect the 
quality of the pavement including, but not limited to:

a.  Mix Design

b.  Aggregate Grading

c.  Quality of Materials

d.  Stockpile Management

e.  Proportioning

f.  Mixing and Transportation

g.  Mixture Volumetrics

h.  Moisture Content of Mixtures

i.  Placing and Finishing
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j.  Joints

k.  Compaction

l.Surface Smoothness

3.10.2   Testing Laboratory

The laboratory shall meet the requirements as required in ASTM D 3666.    
Laboratory facilities shall be kept clean and all equipment shall be 
maintained in proper working condition.  The Contracting Officer shall be 
permitted unrestricted access to inspect the Contractor's laboratory 
facility, to witness quality control activities, and to perform any check 
testing desired.  The Contracting Officer will advise the Contractor in 
writing of any noted deficiencies concerning the laboratory facility, 
equipment, supplies, or testing personnel and procedures.  When the 
deficiencies are serious enough to adversely affect test results, the 
incorporation of the materials into the work shall be suspended immediately 
and will not be permitted to resume until the deficiencies are corrected.

3.10.3   Quality Control Testing

The Contractor shall perform all quality control tests applicable to these 
specifications and as set forth in the Quality Control Program.  The 
testing program shall include, but shall not be limited to, tests for the 
control of asphalt content, aggregate gradation, temperatures, aggregate 
moisture, moisture in the asphalt mixture, laboratory air voids, stability, 
flow, in-place density, grade, smoothness and thickness.  A Quality Control 
Testing Plan shall be developed as part of the Quality Control Program.

3.10.3.1   Asphalt Content

A minimum of two tests to determine asphalt content will be performed per 
lot (a lot is defined in paragraph MATERIAL ACCEPTANCE AND PERCENT PAYMENT) 
by one of the following methods: the extraction method in accordance with 
ASTM D 2172, Method A or B, the ignition method in accordance with the 
AASHTO TP53 or ASTM D 6307, or the nuclear method in accordance with ASTM D 
4125, provided the nuclear gauge is calibrated for the specific mix being 
used.  For the extraction method, the weight of ash, as described in ASTM D 
2172, shall be determined as part of the first extraction test performed at 
the beginning of plant production; and as part of every tenth extraction 
test performed thereafter, for the duration of plant production.  The last 
weight of ash value obtained shall be used in the calculation of the 
asphalt content for the mixture.

3.10.3.2   Gradation

Aggregate gradations shall be determined a minimum of twice per lot from 
mechanical analysis of recovered aggregate in accordance with ASTM D 5444.  
When asphalt content is determined by the nuclear method, aggregate 
gradation shall be determined from hot bin samples on batch plants, or from 
the cold feed on drum mix plants.  For batch plants, aggregates shall be 
tested in accordance with ASTM C 136 using actual batch weights to 
determine the combined aggregate gradation of the mixture.

3.10.3.3   Temperatures

Temperatures shall be checked at least four times per lot, at necessary 
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locations, to determine the temperature at the dryer, the asphalt cement in 
the storage tank, the asphalt mixture at the plant, and the asphalt mixture 
at the job site.

3.10.3.4   Aggregate Moisture

The moisture content of aggregate used for production shall be determined a 
minimum of once per lot in accordance with ASTM C 566.

3.10.3.5   Moisture Content of Mixture

The moisture content of the mixture shall be determined at least once per 
lot in accordance with ASTM D 1461 or an approved alternate procedure.

3.10.3.6   Laboratory Air Voids, Marshall Stability and Flow

Mixture samples shall be taken at least four times per lot and compacted 
into specimens, using 50 blows per side with the Marshall hammer as 
described in ASTM D 1559.  After compaction, the laboratory air voids of 
each specimen shall be determined, as well as the Marshall stability and 
flow.

3.10.3.7   In-Place Density

The Contractor shall conduct any necessary testing to ensure the specified 
density is achieved.  A nuclear gauge may be used to monitor pavement 
density in accordance with ASTM D 2950.

3.10.3.8   Smoothness

The Contractor shall conduct the necessary checks to ensure the smoothness 
requirements are met in accordance with paragraph MATERIAL ACCEPTANCE AND 
PERCENT PAYMENT.

3.10.3.9   Thickness

The Contractor shall determine asphalt thickness from cores taken for 
in-place density determination.

3.10.3.10   QC Monitoring

The Contractor shall submit all QC test results to the Contracting Officer 
on a daily basis as the tests are performed.  The Contracting Officer 
reserves the right to monitor any of the Contractor's quality control 
testing and to perform duplicate testing as a check to the Contractor's 
quality control testing.

3.10.4   Sampling

When directed by the Contracting Officer, the Contractor shall sample and 
test any material which appears inconsistent with similar material being 
produced, unless such material is voluntarily removed and replaced or 
deficiencies corrected by the Contractor.  All sampling shall be in 
accordance with standard procedures specified.

3.10.5   Control Charts

For process control, the Contractor shall establish and maintain linear 
control charts on both individual samples and the running average of last 
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four samples for the parameters listed in Table 6, as a minimum.  These 
control charts shall be posted as directed by the Contracting Officer and 
shall be kept current at all times.  The control charts shall identify the 
project number, the test parameter being plotted, the individual sample 
numbers, the Action and Suspension Limits listed in Table 6 applicable to 
the test parameter being plotted, and the Contractor's test results.  
Target values from the JMF shall also be shown on the control charts as 
indicators of central tendency for the cumulative percent passing, asphalt 
content, and laboratory air voids parameters.  When the test results exceed 
either applicable Action Limit, the Contractor shall take immediate steps 
to bring the process back in control.  When the test results exceed either 
applicable Suspension Limit, the Contractor shall halt production until the 
problem is solved.  The Contractor shall use the control charts as part of 
the process control system for identifying trends so that potential 
problems can be corrected before they occur.  Decisions concerning mix 
modifications shall be made based on analysis of the results provided in 
the control charts.  The Quality Control Plan shall indicate the 
appropriate action which shall be taken to bring the process into control 
when certain parameters exceed their Action Limits.
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(Table 6.  Action and Suspension Limits for the Parameters to be Plotted on
Individual and Running Average Control Charts

                                 Running Average of
                                 Individual Samples   Last Four Samples
                                 Action   Suspension  Action  Suspension
  Parameter to be Plotted        Limit    Limit       Limit   Limit       
----------------------------------------------------------------------

  4.75 mm sieve, Cumulative %      6         8         4        5
  Passing, deviation from JMF
  target; plus or minus values

  0.6 mm sieve, Cumulative %       4         6         3        4
  Passing, deviation from JMF
  target; plus or minus values

  0.075 mm sieve, Cumulative %     1.4       2.0       1.1      1.5
  Passing, deviation from JMF
  target; plus or minus values

  Stability, newtons (minimum)     
 
   50 Blow JMF                     4450      4000      4900     4450

  Flow, 0.25 mm
 
   50 Blow JMF                     8 min.    7 min.    9 min.   8 min.
                                   18 max.   19 max.   17 max.  18 max

  Asphalt content, % deviation     0.4       0.5       0.2      0.3
  from JMF target; plus or
  minus value

  Laboratory Air Voids, %          No specific action and suspension
  deviation from JMF target        limits set since this parameter is
  value                            used to determine percent payment

  In-place Mat Density, % of       No specific action and suspension
  Marshall density                 limits set since this parameter is
                                   used to determine percent payment

  In-place Joint Density, % of     No specific action and suspension
  Marshall density                 limits set since this parameter is
                                   used to determine percent payment)

3.11   MATERIAL ACCEPTANCE AND PERCENT PAYMENT

Testing for acceptability of work will be performed  by an independent 
laboratory hired by the Contractor.  Test results and payment calculations 
shall be forwarded daily to the Contracting Officer.  Acceptance of the 
plant produced mix and in-place requirements will be on a lot to lot basis. 
 A standard lot for all requirements will be equal to 8 hours of 
production.  Where appropriate, adjustment in payment for individual lots 
of hot-mix asphalt will be made based on in-place density, laboratory air 
voids, and smoothness in accordance with the following paragraphs.  Surface 
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smoothness determinations will be made on the lot as a whole.  Exceptions 
or adjustments to this will be made in situations where the mix within one 
lot is placed as part of both the intermediate and surface courses, thus 
smoothness measurements for the entire lot cannot be made.  In order to 
evaluate laboratory air voids and in-place (field) density, each lot will 
be divided into four equal sublots.

3.11.1   Percent Payment

When a lot of material fails to meet the specification requirements for 100 
percent pay as outlined in the following paragraphs, that lot shall be 
removed and replaced, or accepted at a reduced price which will be computed 
by multiplying the unit price by the lot's pay factor.  The lot pay factor 
is determined by taking the lowest computed pay factor based on either 
laboratory air voids, in-place density, smoothness (each discussed below).  
At the end of the project, an average of all lot pay factors will be 
calculated.  If this average lot pay factor exceeds 95.0 percent, then the 
percent payment for the entire project will be 100 percent of the unit bid 
price.  If the average lot pay factor is less than 95.0 percent, then each 
lot will be paid for at the unit price multiplied by the lot's pay factor.  
For any lots which are less than 2000 metric tons , a weighted lot pay 
factor will be used to calculate the average lot pay factor.

3.11.2   Sublot Sampling

One random mixture sample for determining laboratory air voids, theoretical 
maximum density, and for any additional testing the Contracting Officer 
desires, will be taken from a loaded truck delivering mixture to each 
sublot, or other appropriate location for each sublot.  All samples will be 
selected randomly, using commonly recognized methods of assuring randomness 
conforming to ASTM D 3665 and employing tables of random numbers or 
computer programs.  Laboratory air voids will be determined from three 
laboratory compacted specimens of each sublot sample in accordance with 
ASTM D 1559.  The specimens will be compacted within 2 hours of the time 
the mixture was loaded into trucks at the asphalt plant.  Samples will not 
be reheated prior to compaction and insulated containers will be used as 
necessary to maintain the temperature.

3.11.3   Additional Sampling and Testing

The Contracting Officer reserves the right to direct additional samples and 
tests for any area which appears to deviate from the specification 
requirements.  The cost of any additional testing will be paid for by the 
Government.  Testing in these areas will be in addition to the lot testing, 
and the requirements for these areas will be the same as those for a lot.

3.11.4   Laboratory Air Voids

Laboratory air voids will be calculated by determining the Marshall density 
of each lab compacted specimen using ASTM D 2726 and determining the 
theoretical maximum density of every other sublot sample using ASTM D 2041. 
 Laboratory air void calculations for each sublot will use the latest 
theoretical maximum density values obtained, either for that sublot or the 
previous sublot.  The mean absolute deviation of the four laboratory air 
void contents (one from each sublot) from the JMF air void content will be 
evaluated and a pay factor determined from Table 7.  All laboratory air 
void tests will be completed and reported within 24 hours after completion 
of construction of each lot.
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3.11.5   Mean Absolute Deviation

An example of the computation of mean absolute deviation for laboratory air 
voids is as follows:  Assume that the laboratory air voids are determined 
from 4 random samples of a lot (where 3 specimens were compacted from each 
sample).  The average laboratory air voids for each sublot sample are 
determined to be 3.5, 3.0, 4.0, and 3.7.  Assume that the target air voids 
from the JMF is 4.0.  The mean absolute deviation is then:

Mean Absolute Deviation = (|3.5 - 4.0| + |3.0 - 4.0| + |4.0 - 4.0| + |3.7 - 
4.0|/4

= (0.5 + 1.0 + 0.0 + 0.3)/4 = (1.8)/4 = 0.45

The mean absolute deviation for laboratory air voids is determined to be 
0.45.  It can be seen from Table 7 that the lot's pay factor based on 
laboratory air voids, is 100 percent.

Table 7.  Pay Factor Based on Laboratory Air Voids
Mean Absolute Deviation of Lab Air Voids from JMF     Pay Factor, %

                   O.60 or less                            100
                   0.61 - 0.80                              98
                   0.81 - 1.00                              95
                   1.01 - 1.20                              90
                   Above 1.20                        reject (0)

3.11.6   In-place Density

3.11.6.1   General Density Requirements

For determining in-place density, one random core will be taken by the 
Contractor from the mat (interior of the lane) of each sublot, and one 
random core will be taken from the joint (immediately over joint) of each 
sublot.  Each random core will be full thickness of the layer being placed. 
 When the random core is less than 25 mm  thick, it will not be included in 
the analysis.  In this case, another random core will be taken.  After air 
drying to a constant weight, cores obtained from the mat and from the 
joints will be used for in-place density determination.

3.11.6.2   Mat and Joint Densities

The average in-place mat and joint densities are expressed as a percentage 
of the average Marshall density for the lot.  The Marshall density for each 
lot will be determined as the average Marshall density of the four random 
samples (3 specimens compacted per sample).  The average in-place mat 
density and joint density for a lot are determined and compared with Table 
8 to calculate a single pay factor per lot based on in-place density, as 
described below.  First, a pay factor for both mat density and joint 
density are determined from Table 8.  The area associated with the joint is 
then determined and will be considered to be 3 m  wide times the length of 
completed longitudinal construction joint in the lot.  This area will not 
exceed the total lot size.  The length of joint to be considered will be 
that length where a new lane has been placed against an adjacent lane of 
hot-mix asphalt pavement, either an adjacent freshly paved lane or one 
paved at any time previously.  The area associated with the joint is 
expressed as a percentage of the total lot area.  A weighted pay factor for 
the joint is determined based on this percentage (see example below).  The 
pay factor for mat density and the weighted pay factor for joint density is 
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compared and the lowest selected.  This selected pay factor is the pay 
factor based on density for the lot.  When the Marshall density on both 
sides of a longitudinal joint is different, the average of these two 
densities will be used as the Marshall density needed to calculate the 
percent joint density.  All density results for a lot will be completed and 
reported within 24 hours after the construction of that lot.

Table 8.  Pay Factor Based on In-place Density
Average Mat Density                            Average Joint Density
       (4 Cores)            Pay Factor, %               (4 Cores)
  --------------------------------------------------------------------

  97.9 or 100                   100.0                 96.4 or above
  97.8 or 100.1                  99.9                      96.3
     97.7                        99.8                      96.2
  97.6 or100.2                   99.6                      96.1
     97.5                        99.4                      96.0
  97.4 or 100.3                  99.1                      95.9
     97.3                        98.7                      95.8
  97.2 or 100.4                  98.3                      95.7
     97.1                        97.8                      95.6
  97.0 or 100.5                  97.3                      95.5
     96.9                        96.3                      95.4
  96.8 or 100.6                  94.1                      95.3
     96.7                        92.2                      95.2
  96.6 or 100.7                  90.3                      95.1
     96.5                        87.9                      95.0
  96.4 or 100.8                  85.7                      94.9
     96.3                        83.3                      94.8
  96.2 or 100.9                  80.6                      94.7
     96.1                        78.0                      94.6
  96.0 or 101.0                  75.0                      94.5
  below 96.0or above 101.0       0.0 (reject)        below 94.5

3.11.6.3   Pay Factor Based on In-place Density

An example of the computation of a pay factor (in I-P units only) based on 
in-place density, is as follows:  Assume the following test results for 
field density made on the lot:  (1) Average mat density = 97.2 percent (of 
lab density).  (2) Average joint density = 95.5 percent (of lab density).  
(3) Total area of lot = 30,000 square feet.  (4) Length of completed 
longitudinal construction joint = 2000 feet.

     a.  Step 1:  Determine pay factor based on mat density and on joint 
density, using Table 8:

Mat density of 97.2 percent = 98.3 pay factor.

Joint density of 95.5 percent = 97.3 pay factor.

     b.  Step 2:  Determine ratio of joint area (length of longitudinal 
joint x 10 ft) to mat area (total paved area in the lot):  Multiply the 
length of completed longitudinal construction joint by the specified 10 ft. 
width and divide by the mat area (total paved area in the lot).

(2000 ft. x 10 ft.)/30000 sq.ft. = 0.6667 ratio of joint area to mat 
area (ratio).
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     c.  Step 3: Weighted pay factor (wpf) for joint is determined as 
indicated below:

wpf = joint pay factor + (100 - joint pay factor) (1 - ratio)
wpf = 97.3 + (100-97.3) (1-.6667) = 98.2%

     d.  Step 4: Compare weighted pay factor for joint density to pay 
factor for mat density and select the smaller:

Pay factor for mat density:  98.3%.  Weighted pay factor for joint 
density:  98.2%

Select the smaller of the two values as pay factor based on density:  
98.2%

3.11.7   Surface Smoothness

The Contractor shall use one of the following methods to test and evaluate 
surface smoothness of the pavement.  All testing shall be performed in the 
presence of the Contracting Officer.  Detailed notes of the results of the 
testing shall be kept and a copy furnished to the Government immediately 
after each day's testing.  The profilograph method shall be used for all 
longitudinal and transverse testing, except where the runs would be less 
than 60 m  in length and the ends where the straightedge shall be used.  
Where drawings show required deviations from a plane surface (crowns, 
drainage inlets, etc.), the surface shall be finished to meet the approval 
of the Contracting Officer.

3.11.7.1   Smoothness Requirements

     a.  Straightedge Testing:  The finished surfaces of the pavements 
shall have no abrupt change of 6 mm  or more, and all pavements shall be 
within the tolerances specified in Table 9 when checked with an approved 
3.66 m  straightedge.

Table 9.  Straightedge Surface Smoothness--Pavements
  Pavement Category          Direction of Testing     Tolerance, mm
  -----------------          --------------------     -------------

   All                           Longitudinal             6
   paved areas                   Transverse               6

     b.  Profilograph Testing:  The finished surfaces of the pavements 
shall have no abrupt change of 3 mm  or more, and all pavement shall have a 
Profile Index not greater than specified in Table 10 when tested with an 
approved California-type profilograph.  If the extent of the pavement in 
either direction is less than 60 m , that direction shall be tested by the 
straightedge method and shall meet requirements specified above.

Table 10.  Profilograph Surface Smoothness--Pavements

  Pavement Category     Direction of Testing     Maximum Specified
                                                Profile Index (mm/km)
   -----------------     --------------------   ---------------------

   All Paved Areas       Longitudinal                 140

3.11.7.2   Testing Method
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After the final rolling, but not later than 24 hours after placement, the 
surface of the pavement in each entire lot shall be tested by the 
Contractor in such a manner as to reveal all surface irregularities 
exceeding the tolerances specified above.  Separate testing of individual 
sublots is not required.  If any pavement areas are ground, these areas 
shall be retested immediately after grinding.  The entire area of the 
pavement shall be tested in both a longitudinal and a transverse direction 
on parallel lines.  The transverse lines shall be 8 m  or less apart, as 
directed.  The longitudinal lines shall be at the centerline of each paving 
lane for lines less than 6.1 m  and at the third points for lanes 6.1 m  or 
greater.  Other areas having obvious deviations shall also be tested.  
Longitudinal testing lines shall be continuous across all joints.

     a.  Straightedge Testing.  The straightedge shall be held in contact 
with the surface and moved ahead one-half the length of the straightedge 
for each successive measurement.  The amount of surface irregularity shall 
be determined by placing the freestanding (unleveled) straightedge on the 
pavement surface and allowing it to rest upon the two highest spots covered 
by its length, and measuring the maximum gap between the straightedge and 
the pavement surface in the area between these two high points.

     b.  Profilograph Testing.  Profilograph testing shall be performed 
using approved equipment and procedures described in CDT Test 526.  The 
equipment shall utilize electronic recording and automatic computerized 
reduction of data to indicate "must-grind" bumps and the Profile Index for 
the pavement.  The "blanking band" shall be 5 mm  wide and the "bump 
template" shall span 25 mm  with an offset of 10 mm.   The profilograph 
shall be operated by an approved, factory-trained operator on the 
alignments specified above.  A copy of the reduced tapes shall be furnished 
the Government at the end of each day's testing.

3.11.7.3   Payment Adjustment for Smoothness

     a.  Straightedge Testing.  Location and deviation from straightedge 
for all measurements shall be recorded.  When between 5.0 and 10.0 percent 
of all measurements made within a lot exceed the tolerance specified in 
paragraph Smoothness Requirements above, after any reduction of high spots 
or removal and replacement, the computed pay factor for that lot based on 
surface smoothness, will be 95 percent.  When more than 10.0 percent of all 
measurements exceed the tolerance, the computed pay factor will be 90 
percent.  When between 15.0 and 20.0 percent of all measurements exceed the 
tolerance, the computed pay factor will be 75 percent.  When 20.0 percent 
or more of the measurements exceed the tolerance, the lot shall be removed 
and replaced at no additional cost to the Government.  Regardless of the 
above, any small individual area with surface deviation which exceeds the 
tolerance given above by more than 50 percent, shall be corrected by 
diamond grinding to meet the specification requirements above or shall be 
removed and replaced at no additional cost to the Government.

     b.  Profilograph Testing.  Location and data from all profilograph 
measurements shall be recorded.  When the Profile Index of a lot exceeds 
the tolerance specified in paragraph Smoothness Requirements above by 16 
mm/km , but less than 32 mm/km,  after any reduction of high spots or 
removal and replacement, the computed pay factor for that lot based on 
surface smoothness will be 95 percent.  When the Profile Index exceeds the 
tolerance by 32 mm/km , but less than 47 mm/km,  the computed pay factor 
will be 90 percent.  When the Profile Index exceeds the tolerance by 47 
mm/km , but less than 63 mm/km,  the computed pay factor will be 75 
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percent.  When the Profile Index exceeds the tolerance by 63 mm/km  or 
more, the lot shall be removed and replaced at no additional cost to the 
Government.  Regardless of the above, any small individual area with 
surface deviation which exceeds the tolerance given above by more than 79 
mm/km  or more, shall be corrected by grinding to meet the specification 
requirements above or shall be removed and replaced at no additional cost 
to the Government.

     c.  Bumps ("Must Grind" Areas).  Any bumps ("must grind" areas) shown 
on the profilograph trace which exceed 10 mm  in height shall be reduced by 
diamond grinding until they do not exceed 7.5 mm  when retested.  Such 
grinding shall be tapered in all directions to provide smooth transitions 
to areas not requiring grinding.  The following will not be permitted:  (1) 
skin patching for correcting low areas, (2) planing or milling for 
correcting high areas.  At the Contractor's option, pavement areas, 
including ground areas, may be rechecked with the profilograph in order to 
record a lower Profile Index.

     -- End of Section --
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SECTION 02748A

BITUMINOUS TACK AND PRIME COATS
01/98

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS 
(AASHTO)

AASHTO T 40 (1978; R 1996) Sampling Bituminous 
Materials

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 140 (200) Sampling Bituminous Materials

ASTM D 977 (1998) Emulsified Asphalt

ASTM D 2027 (1976; R 1997) Cutback Asphalt 
(Medium-Curing Type)

ASTM D 2397 (1998) Cationic Emulsified Asphalt

ASTM D 2995 (1999) Determining Application Rate of 
Bituminous Distributors 

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-06 Test Reports

Sampling and Testing

  Copies of all test results for bituminous materials, within 24 
hours of completion of tests.  Certified copies of the 
manufacturer's test reports indicating compliance with applicable 
specified requirements, not less than 30 days before the material 
is required in the work.

1.3   PLANT, EQUIPMENT, MACHINES AND TOOLS

1.3.1   General Requirements
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Plant, equipment, machines and tools used in the work shall be subject to 
approval and shall be maintained in a satisfactory working condition at all 
times.

1.3.2   Bituminous Distributor

The distributor shall have pneumatic tires of such size and number to 
prevent rutting, shoving or otherwise damaging the base surface or other 
layers in the pavement structure.  The distributor shall be designed and 
equipped to spray the bituminous material in a uniform coverage at the 
specified temperature, at readily determined and controlled rates with an 
allowable variation from the specified rate of not more than plus or minus 
5 percent, and at variable widths.  Distributor equipment shall include a 
separate power unit for the bitumen pump, full-circulation spray bars, 
tachometer, pressure gauges, volume-measuring devices, adequate heaters for 
heating of materials to the proper application temperature, a thermometer 
for reading the temperature of tank contents, and a hand hose attachment 
suitable for applying bituminous material manually to areas inaccessible to 
the distributor.  The distributor shall be equipped to circulate and 
agitate the bituminous material during the heating process.

1.3.3   Power Brooms and Power Blowers

Power brooms and power blowers shall be suitable for cleaning the surfaces 
to which the bituminous coat is to be applied.

1.4   WEATHER LIMITATIONS

Bituminous coat shall be applied only when the surface to receive the 
bituminous coat is dry.  Bituminous coat shall be applied only when the 
atmospheric temperature in the shade is 10 degrees C  or above and when the 
temperature has not been below 2 degrees C  for the 12 hours prior to 
application.

PART 2   PRODUCTS

2.1   TACK COAT

Emulsified asphalt shall conform to ASTM D 977 Grade SS-1 or SS-1h or ASTM 
D 2397 Grade CSS-1 or CSS-1h.

2.2   PRIME COAT

Prime coat shall consist of either a cutback asphalt conforming to ASTM D 
2027 Grade MC-30 or MC-70, cationic emulsified asphalt conforming to ASTM D 
2397 Grade CSS-1 or CSS-1h, or emulsified asphalt conforming to ASTM D 977 
Grade SS-1 or SS-1h.  MC-70 shall not be used if it does not adequately 
penetrate the base course material.

PART 3   EXECUTION

3.1   PREPARATION OF SURFACE

Immediately before applying the bituminous coat, all loose material, dirt, 
clay, or other objectionable material shall be removed from the surface to 
be treated.  The surface shall be dry and clean at the time of treatment.

3.2   APPLICATION RATE
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The exact quantities within the range specified, which may be varied to 
suit field conditions, will be determined by the Contracting Officer.

3.2.1   Tack Coat

Bituminous material for the tack coat shall be applied in quantities of not 
less than 0.20 liter  nor more than 0.70 liter per square meter  of 
pavement surface.

3.2.2   Prime Coat

Bituminous material for the prime coat shall be applied in quantities of 
not less than 0.70 liter  nor more than 1.80 liters per square meter  of 
pavement surface.

3.3   APPLICATION TEMPERATURE

3.3.1   Viscosity Relationship

Asphalt application temperature shall provide an application viscosity 
between 10 and 60 seconds, Saybolt Furol, or between 20 and 120 square 
mm/sec,  kinematic.  The temperature viscosity relation shall be furnished 
to the Contracting Officer.

3.3.2   Temperature Ranges

The viscosity requirements shall determine the application temperature to 
be used.  The following is a normal range of application temperatures:

Liquid Asphalts
                            -------------------

  
                MC-30                        29-87 degrees C
                MC-70                        50-107 degrees C
    

Paving Grade Asphalts
                         -------------------------

Emulsions
                               -------------

                   SS-1                         20-70 degrees C
                   SS-1h                        20-70 degrees C
 
                   CSS-1                        20-70 degrees C
                   CSS-1h                       20-70 degrees C

*These temperature ranges exceed the flash point of the material and care 
should be taken in their heating.

3.4   APPLICATION

3.4.1   General

Following preparation and subsequent inspection of the surface, the 
bituminous coat shall be applied at the specified rate with uniform 
distribution over the surface to be treated.  All areas and spots missed by 
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the distributor shall be properly treated with the hand spray.  Until the 
succeeding layer of pavement is placed, the surface shall be maintained by 
protecting the surface against damage and by repairing deficient areas at 
no additional cost to the Government.  If required, clean dry sand shall be 
spread to effectively blot up any excess bituminous material.  No smoking, 
fires, or flames other than those from the heaters that are a part of the 
equipment shall be permitted within 8 meters  of heating, distributing, and 
transferring operations of bituminous material other than bituminous 
emulsions.  All traffic, except for paving equipment used in constructing 
the surfacing, shall be prevented from using the underlying material, 
whether primed or not, until the surfacing is completed. The bituminous 
coat shall conform to all requirements as described herein.

3.4.2   Prime Coat

The prime coat will be required if it will be at least seven days before a 
the surfacing (Asphalt cement hot mix concrete)layer is constructed on the 
underlying (base course, etc)compacted material.  The type of liquid 
asphalt and application rate will be as specified herein.  The Contractor 
shall protect the underlying from any damage (water, traffic, etc.) until 
the surfacing is placed.  If the Contractor places the surfacing within 
seven days, the choice of protection measures or actions to be taken is at 
the Contractor's option.  Damage to the underlying material caused by lack 
of, or inadequate, protection shall be repaired (recompacted or replaced) 
by approved methods at no additional cost to the Government.  If the 
Contractor options to use the prime coat, it shall be applied as soon as 
possible after consolidation of the underlying material.  To obtain uniform 
application of the prime coat on the surface treated at the junction of 
previous and subsequent applications, building paper shall be spread on the 
surface for a sufficient distance back from the ends of each application to 
start and stop the prime coat on the paper.  Immediately after application, 
the building paper shall be removed and destroyed. 

3.4.3   Tack Coat

Tack coat shall be applied at the locations shown on the drawings and as 
specified in Section 02741a HOT-MIX ASPHALT (HMA).

3.5   CURING PERIOD

Following application of the bituminous material and prior to application 
of the succeeding layer of pavement, the bituminous coat shall be allowed 
to cure and to obtain evaporation of any volatiles or moisture.  Prime coat 
shall be allowed to cure without being disturbed for a period of at least 
48 hours or longer, as may be necessary to attain penetration into the 
treated course.

3.6   FIELD QUALITY CONTROL

Samples of the bituminous material used shall be obtained by the Contractor 
as directed, under the supervision of the Contracting Officer.  The sample 
may be retained and tested by the Government at no cost to the Contractor.

3.7   SAMPLING AND TESTING

Sampling shall be performed by he Contractor.  The Contractor shall submit 
copies of the manufacturer's test reports indicating compliance with 
applicable specified requirements.
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3.7.1   Sampling

The samples of bituminous material, unless otherwise specified, shall be in 
accordance with ASTM D 140 or AASHTO T 40.  Sources from which bituminous 
materials are to be obtained shall be selected and notification furnished 
the Contracting Officer within 15 days after the award of the contract.

3.7.2   Calibration Test

The Contractor shall furnish all equipment, materials, and labor necessary 
to calibrate the bituminous distributor.  Calibration shall be made with 
the approved job material and prior to applying the bituminous coat 
material to the prepared surface.  Calibration of the bituminous 
distributor shall be in accordance with ASTM D 2995.

3.7.3   Trial Applications

Before providing the complete bituminous coat, three lengths of at least 30 
meters  for the full width of the distributor bar shall be applied to 
evaluate the amount of bituminous material that can be satisfactorily 
applied.

3.7.3.1   Tack Coat Trial Application Rate

Unless otherwise authorized, the trial application rate of bituminous tack 
coat materials shall be applied in the amount of 0.20 liters per square 
meter.  Other trial applications shall be made using various amounts of 
material as may be deemed necessary.

3.7.3.2   Prime Coat Trial Application Rate

Unless otherwise authorized, the trial application rate of bituminous 
materials shall be applied in the amount of 1.10 liters per square meter.  
Other trial applications shall be made using various amounts of material as 
may be deemed necessary.

3.7.4   Sampling and Testing During Construction

Quality control sampling and testing shall be performed as required in 
paragraph FIELD QUALITY CONTROL.

    -- End of Section --
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SECTION 02763A

PAVEMENT MARKINGS
04/01

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

U.S. GENERAL SERVICES ADMINISTRATION (GSA)

FS TT-P-1952 (Rev D; Canc. Notice 1) Paint, Traffic and 
Airfield Marking, Waterborne (Metric)

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-03 Product Data

Equipment; G-RE

  Lists of proposed equipment, including descriptive data, and 
notifications of proposed Contractor actions as specified in this 
section.  List of removal equipment shall include descriptive data 
indicating area of coverage per pass, pressure adjustment range, 
tank and flow capacities, and safety precautions required for the 
equipment operation.

Composition Requirements

  Manufacturer's current printed product description and Material 
Safety Data Sheets (MSDS) for each type paint/color proposed for 
use.

Qualifications; G-RE

  Document certifying that personnel are qualified for equipment 
operation and handling of chemicals.

SD-06 Test Reports

Sampling and Testing; G-RE

  Certified copies of the test reports, prior to the use of the 
materials at the jobsite.  Testing shall be performed in an 
approved independent laboratory.
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SD-07 Certificates

Volatile Organic Compound (VOC);

  Certificate stating that the proposed pavement marking paint 
meets the VOC regulations of the local Air Pollution Control 
District having jurisdiction over the geographical area in which 
the project is located.

1.3   DELIVERY AND STORAGE

All materials shall be delivered and stored in sealed containers that 
plainly show the designated name, formula or specification number, batch 
number, color, date of manufacture, manufacturer's name, and directions, 
all of which shall be plainly legible at time of use.

1.4   EQUIPMENT

All machines, tools and equipment used in the performance of the work shall 
be approved and maintained in satisfactory operating condition.

1.4.1   Paint Application Equipment

The equipment to apply paint to pavements shall be a self-propelled or 
mobile-drawn pneumatic spraying machine with suitable arrangements of 
atomizing nozzles and controls to obtain the specified results.  The 
machine shall have a speed during application not less than 8 kilometers 
per hour (5 mph), and shall be capable of applying the stripe widths 
indicated, at the paint coverage rate specified in paragraph APPLICATION, 
and of even uniform thickness with clear-cut edges.  Equipment used for 
marking streets hall be capable of placing the prescribed number of lines 
at a single pass as intermittent lines .  The paint applicator shall have 
paint reservoirs or tanks of sufficient capacity and suitable gauges to 
apply paint in accordance with requirements specified.  Tanks shall be 
equipped with suitable air-driven mechanical agitators.  The spray 
mechanism shall be equipped with quick-action valves conveniently located, 
and shall include necessary pressure regulators and gauges in full view and 
reach of the operator.  Paint strainers shall be installed in paint supply 
lines to ensure freedom from residue and foreign matter that may cause 
malfunction of the spray guns.  The paint applicator shall be readily 
adaptable for attachment of an air-actuated dispenser for the reflective 
media approved for use.  Pneumatic spray guns shall be provided for hand 
application of paint in areas where the mobile paint applicator cannot be 
used.

1.4.2   Surface Preparation Equipment

1.4.2.1   Sandblasting Equipment

Sandblasting equipment shall include an air compressor, hoses, and nozzles 
of proper size and capacity as required for cleaning surfaces to be 
painted.  The compressor shall be capable of furnishing not less than 70.8 
liters per sec (150 cfm) of air at a pressure of not less than 620 kPa (90 
psi) at each nozzle used, and shall be equipped with traps that will 
maintain the compressed air free of oil and water.

1.4.2.2   Waterblast Equipment
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The water pressure shall be specified at 17.9 MPa (2600 psi) at 60 degrees 
C (140 degrees F in order to adequately clean the surfaces to be marked.

1.4.3   Marking Removal Equipment

Equipment shall be mounted on rubber tires and shall be capable of removing 
markings from the pavement without damaging the pavement surface or joint 
sealant.  Waterblasting equipment shall be capable of producing an 
adjustable, pressurized stream of water.  Sandblasting equipment shall 
include an air compressor, hoses, and nozzles.  The compressor shall be 
equipped with traps to maintain the air free of oil and water.

1.4.3.1   Shotblasting Equipment

Shotblasting equipment shall be capable of producing an adjustable depth of 
removal of marking and pavement.  Each unit shall be self-cleaning and 
self-contained, shall be able to confine dust and debris from the 
operation, and shall be capable of recycling the abrasive for reuse.

1.4.3.2   Chemical Equipment

Chemical equipment shall be capable of application and removal of chemicals 
from the pavement surface, and shall leave only non-toxic biodegradeable 
residue.

1.4.4   Traffic Controls

Suitable warning signs shall be placed near the beginning of the worksite 
and well ahead of the worksite for alerting approaching traffic from both 
directions.  

1.5   HAND-OPERATED, PUSH-TYPE MACHINES

All machines, tools, and equipment used in performance of the work shall be 
approved and maintained in satisfactory operating condition.  Hand-operated 
push-type machines of a type commonly used for application of paint to 
pavement surfaces will be acceptable for marking small streets and parking 
areas.  Applicator machine shall be equipped with the necessary paint tanks 
and spraying nozzles, and shall be capable of applying paint uniformly at 
coverage specified.  Sandblasting equipment shall be provided as required 
for cleaning surfaces to be painted.  Hand-operated spray guns shall be 
provided for use in areas where push-type machines cannot be used.

1.6   WEATHER LIMITATIONS FOR REMOVAL

Pavement surface shall be free of snow, ice, or slush.  Surface temperature 
shall be at least 5 degrees C  and rising at the beginning of operations, 
except those involving shot or sand blasting.  Operation shall cease during 
thunderstorms.  Operation shall cease during rainfall, except for 
waterblasting and removal of previously applied chemicals.  Waterblasting 
shall cease where surface water accumulation alters the effectiveness of 
material removal.

PART 2   PRODUCTS

2.1   PAINT

The paint shall be homogeneous, easily stirred to smooth consistency, and 
shall show no hard settlement or other objectionable characteristics during 
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a storage period of 6 months.  Paints for roads, streets and parking areas 
shall conform to FS TT-P-1952, color as indicated.  Pavement marking paints 
shall comply with applicable state and local laws enacted to ensure 
compliance with Federal Clean Air Standards.  Paint materials shall conform 
to the restrictions of the local Air Pollution Control District.

2.2   SAMPLING AND TESTING

Materials proposed for use shall be stored on the project site in sealed 
and labeled containers, or segregated at source of supply, sufficiently in 
advance of needs to allow 60 days for testing.  Upon notification by the 
Contractor that the material is at the site or source of supply, a sample 
shall be taken by random selection from sealed containers by the Contractor 
in the presence of a representative of the Contracting Officer.  Samples 
shall be clearly identified by designated name, specification number, batch 
number, manufacturer's formulation number, project contract number, 
intended use, and quantity involved.  Testing shall be performed in an 
approved independent laboratory.  If materials are approved based on 
reports furnished by the Contractor, samples will be retained by the 
Government for possible future testing should the material appear defective 
during or after application.

PART 3   EXECUTION

3.1   SURFACE PREPARATION

Surfaces to be marked shall be thoroughly cleaned before application of the 
pavement marking material.  Dust, dirt, and other granular surface deposits 
shall be removed by sweeping, blowing with compressed air, rinsing with 
water or a combination of these methods as required.  Rubber deposits, 
surface laitance, existing paint markings, and other coatings adhering to 
the pavement shall be completely removed with scrapers, wire brushes, 
sandblasting, approved chemicals, or mechanical abrasion as directed.  
Areas of old pavement affected with oil or grease shall be scrubbed with 
several applications of trisodium phosphate solution or other approved 
detergent or degreaser, and rinsed thoroughly after each application.  
After cleaning, oil-soaked areas shall be sealed with cut shellac to 
prevent bleeding through the new paint.  Pavement surfaces shall be allowed 
to dry, when water is used for cleaning, prior to striping or marking.  
Surfaces shall be recleaned, when work has been stopped due to rain.

3.1.1   Cleaning Existing Pavement Markings

Markings shall not be placed over existing pavement marking patterns.  
Existing pavement markings where indicated shall be removed.  Whenever 
grinding, scraping, sandblasting or other operations are performed the work 
must be conducted in such a manner that the finished pavement surface is 
not damaged or left in a pattern that is misleading or confusing.  When 
these operations are completed the pavement surface shall be blown off with 
compressed air to remove residue and debris resulting from the cleaning 
work.

3.2   APPLICATION

All pavement markings and patterns shall be placed as shown on the plans.

3.2.1   Paint

Paint shall be applied to clean, dry surfaces, and only when air and 
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pavement temperatures are above 5 degrees C and less than 35 degrees C.  
Paint temperature shall be maintained within these same limits.  New 
asphalt pavement surfaces and new Portland concrete cement shall be allowed 
to cure for a period of not less than 30 days before applications of paint. 
 Paint shall be applied pneumatically with approved equipment at rate of 
coverage specified .  The Contractor shall provide guide lines and 
templates as necessary to control paint application.  Special precautions 
shall be taken in marking numbers, letters, and symbols.  Edges of markings 
shall be sharply outlined.

3.2.1.1   Rate of Application

Nonreflective Markings:  Paint shall be applied evenly to the pavement 
surface to be coated at a rate of 2.9 plus or minus 0.5 square meter per 
liter.

3.2.1.2   Drying

The maximum drying time requirements of the paint specifications will be 
strictly enforced to prevent undue softening of bitumen, and pickup, 
displacement, or discoloration by tires of traffic.  If there is a delay in 
drying of the markings, painting operations shall be discontinued until 
cause of the slow drying is determined and corrected.

3.3   MARKING REMOVAL

Pavement marking,  shall be removed in the areas shown on the drawings.  
Removal of marking shall be as complete as possible without damage to the 
surface.  Aggregate shall not be exposed by the removal process.  After the 
markings are removed, the cleaned pavement surfaces shall exhibit adequate 
texture for remarking as specified in paragraph SURFACE PREPARATION.  
Contractor shall demonstrate removal of pavement marking in an area 
designated by the Contracting Officer.  The demonstration area will become 
the standard for the remainder of the work.

3.3.1   Equipment Operation

Equipment shall be controlled and operated to remove markings from the 
pavement surface, prevent dilution or removal of binder from underlying 
pavement, and prevent emission of blue smoke from asphalt or tar surfaces.

3.3.2   Cleanup and Waste Disposal

The worksite shall be kept clean of debris and waste from the removal 
operations.  Cleanup shall immediately follow removal operations in areas 
subject to air traffic.  Debris shall be disposed of at approved sites.

    -- End of Section --
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SECTION 02770A

CONCRETE SIDEWALKS AND CURBS AND GUTTERS
03/98

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS 
(AASHTO)

AASHTO M 182 (1991) Burlap Cloth Made from Jute or Kenaf

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM C 31/C 31M (1996) Making and Curing Concrete Test 
Specimens in the Field

ASTM C 143 (1990a) Slump of Hydraulic Cement Concrete

ASTM C 171 (1997) Sheet Materials for Curing Concrete

ASTM C 172 (1997) Sampling Freshly Mixed Concrete

ASTM C 173 (1996) Air Content of Freshly Mixed 
Concrete by the Volumetric Method

ASTM C 231 (1997) Air Content of Freshly Mixed 
Concrete by the Pressure Method

ASTM C 309 (1997) Liquid Membrane-Forming Compounds 
for Curing Concrete

ASTM C 920 (1995) Elastomeric Joint Sealants

ASTM D 1751 (1983; R 1991) Preformed Expansion Joint 
Filler for Concrete Paving and Structural 
Construction (Nonextruding and Resilient 
Bituminous Types)

ASTM D 1752 (1984; R 1996) Preformed Sponge Rubber and 
Cork Expansion Joint Fillers for Concrete 
Paving and Structural Construction

ASTM D 3405 (1996) Joint Sealants, Hot-Applied, for 
Concrete and Asphalt Pavements

U.S. ARMY CORPS OF ENGINEERS (USACE)

SECTION 02770a  Page 3



FY 03 Dining Facility, Fort Carson, Colorado FC04

COE CRD-C 525 (1989) Corps of Engineers Test Method for 
Evaluation of Hot-Applied Joint Sealants 
for Bubbling Due to Heating 

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-03 Product Data

Concrete

  Copies of certified delivery tickets for all concrete used in 
the construction.

SD-06 Test Reports

Field Quality Control; G-RE

  Copies of all test reports within 24 hours of completion of the 
test.

1.3   WEATHER LIMITATIONS

1.3.1   Placing During Cold Weather

Concrete placement shall not take place when the air temperature reaches 5 
degrees C  and is falling, or is already below that point.  Placement may 
begin when the air temperature reaches 2 degrees C  and is rising, or is 
already above 5 degrees C .  Provisions shall be made to protect the 
concrete from freezing during the specified curing period.  If necessary to 
place concrete when the temperature of the air, aggregates, or water is 
below 2 degrees C,  placement and protection shall be approved in writing.  
Approval will be contingent upon full conformance with the following 
provisions.  The underlying material shall be prepared and protected so 
that it is entirely free of frost when the concrete is deposited.  Mixing 
water and aggregates shall be heated as necessary to result in the 
temperature of the in-place concrete being between 10 and 30 degrees C.   
Methods and equipment for heating shall be approved.  The aggregates shall 
be free of ice, snow, and frozen lumps before entering the mixer.  Covering 
and other means shall be provided for maintaining the concrete at a 
temperature of at least 10 degrees C  for not less than 72 hours after 
placing, and at a temperature above freezing for the remainder of the 
curing period.

1.3.2   Placing During Warm Weather

The temperature of the concrete as placed shall not exceed 30 degrees C  
except where an approved retarder is used.  The mixing water and/or 
aggregates shall be cooled, if necessary, to maintain a satisfactory 
placing temperature.  The placing temperature shall not exceed 35 degrees C 
at any time.

1.4   PLANT, EQUIPMENT, MACHINES, AND TOOLS
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1.4.1   General Requirements

Plant, equipment, machines, and tools used in the work shall be subject to 
approval and shall be maintained in a satisfactory working condition at all 
times.  The equipment shall have the capability of producing the required 
product, meeting grade controls, thickness control and smoothness 
requirements as specified.  Use of the equipment shall be discontinued if 
it produces unsatisfactory results.  The Contracting Officer shall have 
access at all times to the plant and equipment to ensure proper operation 
and compliance with specifications.

1.4.2   Slip Form Equipment

Slip form paver or curb forming machine, will be approved based on trial 
use on the job and shall be self-propelled, automatically controlled, 
crawler mounted, and capable of spreading, consolidating, and shaping the 
plastic concrete to the desired cross section in 1 pass.

PART 2   PRODUCTS

2.1   CONCRETE

Concrete shall conform to the applicable requirements of Section 02560 
CONCRETE PAVEMENT except as otherwise specified.  Concrete shall have a 
minimum compressive strength of 27.6 MPa  at 28 days.  Maximum size of 
aggregate shall be 37.5 mm. 

2.1.1   Air Content

Mixtures shall have air content by volume of concrete of 5 to 7 percent, 
based on measurements made immediately after discharge from the mixer.

2.1.2   Slump

The concrete slump shall be 50 mm plus or minus 25 mm  where determined in 
accordance with ASTM C 143.

2.2   CONCRETE CURING MATERIALS

2.2.1   Impervious Sheet Materials

Impervious sheet materials shall conform to ASTM C 171, type optional, 
except that polyethylene film, if used, shall be white opaque.

2.2.2   Burlap

Burlap shall conform to AASHTO M 182.

2.2.3   White Pigmented Membrane-Forming Curing Compound

White pigmented membrane-forming curing compound shall conform to ASTM C 309, 
Type 2.

2.3   CONCRETE PROTECTION MATERIALS

Concrete protection materials shall be a linseed oil mixture of equal 
parts, by volume, of linseed oil and either mineral spirits, naphtha, or 
turpentine.  At the option of the contractor, commercially prepared linseed 
oil mixtures, formulated specifically for application to concrete to 
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provide protection against the action of deicing chemicals may be used, 
except that emulsified mixtures are not acceptable.

2.4   JOINT FILLER STRIPS

2.4.1   Contraction Joint Filler for Curb and Gutter

Contraction joint filler for curb and gutter shall consist of hard-pressed 
fiberboard.

2.4.2   Expansion Joint Filler, Premolded

Expansion joint filler, premolded, shall conform to ASTM D 1751 or ASTM D 
1752, 10 mm  thick, unless otherwise indicated.

2.5   JOINT SEALANTS

2.5.1   Joint Sealant, Cold-Applied

Joint sealant, cold-applied shall conform to either ASTM C 920 or ASTM D 
3405 and shall be gray or stone in color.

2.5.2   Joint Sealant, Hot-Poured

Joint sealant, hot-poured shall conform to ASTM D 3405 and COE CRD-C 525-.

2.6   FORM WORK

Form work shall be designed and constructed to ensure that the finished 
concrete will conform accurately to the indicated dimensions, lines, and 
elevations, and within the tolerances specified.  Forms shall be of wood or 
steel, straight, of sufficient strength to resist springing during 
depositing and consolidating concrete.  Wood forms shall be surfaced plank, 
50 mm   nominal thickness, straight and free from warp, twist, loose knots, 
splits or other defects.  Wood forms shall have a nominal length of 3 m.   
Radius bends may be formed with 19 mm  boards, laminated to the required 
thickness.  Steel forms shall be channel-formed sections with a flat top 
surface and with welded braces at each end and at not less than two 
intermediate points.  Ends of steel forms shall be interlocking and 
self-aligning.  Steel forms shall include flexible forms for radius 
forming, corner forms, form spreaders, and fillers.  Steel forms shall have 
a nominal length of 3 m  with a minimum of 3 welded stake pockets per form. 
 Stake pins shall be solid steel rods with chamfered heads and pointed tips 
designed for use with steel forms.

2.6.1   Sidewalk Forms

Sidewalk forms shall be of a height equal to the full depth of the finished 
sidewalk.

2.6.2   Curb and Gutter Forms

Curb and gutter outside forms shall have a height equal to the full depth 
of the curb or gutter.  The inside form of curb shall have batter as 
indicated and shall be securely fastened to and supported by the outside 
form.  Rigid forms shall be provided for curb returns, except that benders 
or thin plank forms may be used for curb or curb returns with a radius of 3 
m  or more, where grade changes occur in the return, or where the central 
angle is such that a rigid form with a central angle of 90 degrees cannot 
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be used.  Back forms for curb returns may be made of 38 mm  benders, for 
the full height of the curb, cleated together.  In lieu of inside forms for 
curbs, a curb "mule" may be used for forming and finishing this surface, 
provided the results are approved.

PART 3   EXECUTION

3.1   SUBGRADE PREPARATION

The subgrade shall be constructed to the specified grade and cross section 
prior to concrete placement.

3.1.1   Sidewalk Subgrade

The subgrade shall be tested for grade and cross section with a template 
extending the full width of the sidewalk and supported between side forms.

3.1.2   Curb and Gutter Subgrade

The subgrade shall be tested for grade and cross section by means of a 
template extending the full width of the curb and gutter.  The subgrade 
shall be of materials equal in bearing quality to the subgrade under the 
adjacent pavement.

3.1.3   Maintenance of Subgrade

The subgrade shall be maintained in a smooth, compacted condition in 
conformity with the required section and established grade until the 
concrete is placed.  The subgrade shall be in a moist condition when 
concrete is placed.  The subgrade shall be prepared and protected to 
produce a subgrade free from frost when the concrete is deposited.

3.2   FORM SETTING

Forms shall be set to the indicated alignment, grade and dimensions.  Forms 
shall be held rigidly in place by a minimum of 3 stakes per form placed at 
intervals not to exceed 1.2 meters.   Corners, deep sections, and radius 
bends shall have additional stakes and braces, as required.  Clamps, 
spreaders, and braces shall be used where required to ensure rigidity in 
the forms.  Forms shall be removed without injuring the concrete.  Bars or 
heavy tools shall not be used against the concrete in removing the forms.  
Any concrete found defective after form removal shall be promptly and 
satisfactorily repaired.  Forms shall be cleaned and coated with form oil 
each time before concrete is placed.  Wood forms may, instead, be 
thoroughly wetted with water before concrete is placed, except that with 
probable freezing temperatures, oiling is mandatory.

3.2.1   Sidewalks

Forms for sidewalks shall be set with the upper edge true to line and grade 
with an allowable tolerance of 3 mm  in any 3 m  long section.  After forms 
are set, grade and alignment shall be checked with a 3 m  straightedge.  
Forms shall have a transverse slope as indicated with the low side adjacent 
to the roadway.  Side forms shall not be removed for 12 hours after 
finishing has been completed.

3.2.2   Curbs and Gutters

The forms of the front of the curb shall be removed not less than 2 hours 
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nor more than 6 hours after the concrete has been placed.  Forms back of 
curb shall remain in place until the face and top of the curb have been 
finished, as specified for concrete finishing.  Gutter forms shall not be 
removed while the concrete is sufficiently plastic to slump in any 
direction.

3.3   SIDEWALK CONCRETE PLACEMENT AND FINISHING

3.3.1   Formed Sidewalks

Concrete shall be placed in the forms in one layer.  When consolidated and 
finished, the sidewalks shall be of the thickness indicated.  After 
concrete has been placed in the forms, a strike-off guided by side forms 
shall be used to bring the surface to proper section to be compacted.  The 
concrete shall be consolidated with an approved vibrator, and the surface 
shall be finished to grade with a strike off.

3.3.2   Concrete Finishing

After straightedging, when most of the water sheen has disappeared, and 
just before the concrete hardens, the surface shall be finished with a wood 
float or darby to a smooth and uniformly fine granular or sandy texture 
free of waves, irregularities, or tool marks.  A scored surface shall be 
produced by brooming with a fiber-bristle brush in a direction transverse 
to that of the traffic, followed by edging.

3.3.3   Edge and Joint Finishing

All slab edges, including those at formed joints, shall be finished with an 
edger having a radius of 3 mm.   Transverse joint shall be edged before 
brooming, and the brooming shall eliminate the flat surface left by the 
surface face of the edger.  Corners and edges which have crumbled and areas 
which lack sufficient mortar for proper finishing shall be cleaned and 
filled solidly with a properly proportioned mortar mixture and then 
finished.

3.3.4   Surface and Thickness Tolerances

Finished surfaces shall not vary more than 8 mm  from the testing edge of a 
3 m straightedge.  Permissible deficiency in section thickness will be up 
to 6 mm. 

3.4   CURB AND GUTTER CONCRETE PLACEMENT AND FINISHING

3.4.1   Formed Curb and Gutter

Concrete shall be placed to the section required in a single lift.  
Consolidation shall be achieved by using approved mechanical vibrators.  
Curve shaped gutters shall be finished with a standard curb "mule".

3.4.2   Curb and Gutter Finishing

Approved slipformed curb and gutter machines may be used in lieu of hand 
placement.

3.4.3   Concrete Finishing

Exposed surfaces shall be floated and finished with a smooth wood float 
until true to grade and section and uniform in texture.  Floated surfaces 
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shall then be brushed with a fine-hair brush with longitudinal strokes.  
The edges of the gutter and top of the curb shall be rounded with an edging 
tool to a radius of 13 mm.   Immediately after removing the front curb 
form, the face of the curb shall be rubbed with a wood or concrete rubbing 
block and water until blemishes, form marks, and tool marks have been 
removed.  The front curb surface, while still wet, shall be brushed in the 
same manner as the gutter and curb top.  The top surface of gutter and 
entrance shall be finished to grade with a wood float.

3.4.4   Joint Finishing

Curb edges at formed joints shall be finished as indicated.

3.4.5   Surface and Thickness Tolerances

Finished surfaces shall not vary more than 6 mm  from the testing edge of a 
3 m straightedge.  Permissible deficiency in section thickness will be up 
to 6 mm. 

3.5   SIDEWALK JOINTS

Sidewalk joints shall be constructed to divide the surface into rectangular 
areas.  Transverse contraction joints shall be spaced as indicated, and 
shall be continuous across the slab.  Longitudinal contraction joints shall 
be constructed along the centerline of sidewalks as indicated.  Transverse 
expansion joints shall be installed at sidewalk returns and opposite 
expansion joints in adjoining curbs.  Where the sidewalk is not in contact 
with the curb, transverse expansion joints shall be installed as indicated. 
 Expansion joints shall be formed about structures and features which 
project through or into the sidewalk pavement, using joint filler of the 
type, thickness, and width indicated.

3.5.1   Sidewalk Contraction Joints

The contraction joints shall be formed in the fresh concrete by cutting a 
groove in the top portion of the slab to a depth of at least one-fourth of 
the sidewalk slab thickness, using a jointer to cut the groove, or by 
sawing a groove in the hardened concrete with a power-driven saw, unless 
otherwise approved.  Sawed joints shall be constructed by sawing a groove 
in the concrete with a 3 mm  blade to the depth indicated.  An ample supply 
of saw blades shall be available on the job before concrete placement is 
started, and at least one standby sawing unit in good working order shall 
be available at the jobsite at all times during the sawing operations.

3.5.2   Sidewalk Expansion Joints

Expansion joints shall be formed with 12.7 mm  joint filler strips.  Joint 
filler shall be placed with top edge as indicated and shall be held in 
place with steel pins or other devices to prevent warping of the filler 
during floating and finishing.  Immediately after finishing operations are 
completed, joint edges shall be rounded with an edging tool having a radius 
of 3 mm,  and concrete over the joint filler shall be removed.  At the end 
of the curing period, expansion joints shall be cleaned and filled with 
cold-applied joint sealant.   The joint opening shall be thoroughly cleaned 
before the sealing material is placed.  Sealing material shall not be 
spilled on exposed surfaces of the concrete.  Concrete at the joint shall 
be surface dry and atmospheric and concrete temperatures shall be above 10 
degrees C  at the time of application of joint sealing material.  Excess 
material on exposed surfaces of the concrete shall be removed immediately 
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and concrete surfaces cleaned.

3.6   CURB AND GUTTER JOINTS

Curb and gutter joints shall be constructed at right angles to the line of 
curb and gutter.

3.6.1   Contraction Joints

Contraction joints shall be constructed  and spaced so that monolithic 
sections between curb returns will not be less than 1.5 m  nor greater than 
4.5 m  in length.  Contraction joints shall be constructed by means of 3 mm 
 thick separators and of a section conforming to the cross section of the 
curb and gutter.  Separators shall be removed as soon as practicable after 
concrete has set sufficiently to preserve the width and shape of the joint 
and prior to finishing.

3.6.2   Expansion Joints

Expansion joints shall be formed by means of preformed expansion joint 
filler material cut and shaped to the cross section of curb and gutter.  
Expansion joints at least 12.7 mm  in width shall be provided at intervals 
not exceeding 35 meters. Expansion joints and the top 25 mm  depth of curb 
and gutter contraction-joints shall be sealed with hot-poured type joint 
sealant.  The joint opening shall be thoroughly cleaned before the sealing 
material is placed.  Sealing material shall not be spilled on exposed 
surfaces of the concrete.  Concrete at the joint shall be surface dry and 
atmospheric and concrete temperatures shall be above 10 degrees C  at the 
time of application of joint sealing material.  Excess material on exposed 
surfaces of the concrete shall be removed immediately and concrete surfaces 
cleaned.

3.7   CURING AND PROTECTION

3.7.1   General Requirements

Concrete shall be protected against loss of moisture and rapid temperature 
changes for at least 7 days from the beginning of the curing operation.  
Unhardened concrete shall be protected from rain and flowing water.  All 
equipment needed for adequate curing and protection of the concrete shall 
be on hand and ready for use before actual concrete placement begins.  
Protection shall be provided as necessary to prevent cracking of the 
pavement due to temperature changes during the curing period.

3.7.1.1   Mat Method

The entire exposed surface shall be covered with 2 or more layers of 
burlap.  Mats shall overlap each other at least 150 mm. The mat shall be 
thoroughly wetted with water prior to placing on concrete surface and shall 
be kept continuously in a saturated condition and in intimate contact with 
concrete for not less than 7 days.

3.7.1.2   Impervious Sheeting Method

The entire exposed surface shall be wetted with a fine spray of water and 
then covered with impervious sheeting material.  Sheets shall be laid 
directly on the concrete surface with the light-colored side up and 
overlapped 300 mm  when a continuous sheet is not used.  The curing medium 
shall not be less than 450 mm  wider than the concrete surface to be cured, 

SECTION 02770a  Page 10



FY 03 Dining Facility, Fort Carson, Colorado FC04

and shall be securely weighted down by heavy wood planks, or a bank of 
moist earth placed along edges and laps in the sheets.  Sheets shall be 
satisfactorily repaired or replaced if torn or otherwise damaged during 
curing.  The curing medium shall remain on the concrete surface to be cured 
for not less than 7 days.

3.7.1.3   Membrane Curing Method

A uniform coating of white-pigmented membrane-curing compound shall be 
applied to the entire exposed surface of the concrete as soon after 
finishing as the free water has disappeared from the finished surface.  
Formed surfaces shall be coated immediately after the forms are removed and 
in no case longer than 1 hour after the removal of forms.  Concrete shall 
not be allowed to dry before the application of the membrane.  If any 
drying has occurred, the surface of the concrete shall be moistened with a 
fine spray of water and the curing compound applied as soon as the free 
water disappears.  Curing compound shall be applied in two coats by 
hand-operated pressure sprayers at a coverage of approximately 5 square 
meters per liter (200 square feet per gallon)  for the total of both coats. 
 The second coat shall be applied in a direction approximately at right 
angles to the direction of application of the first coat.  The compound 
shall form a uniform, continuous, coherent film that will not check, crack, 
or peel and shall be free from pinholes or other imperfections.  If 
pinholes, abrasion, or other discontinuities exist, an additional coat 
shall be applied to the affected areas within 30 minutes.  Concrete 
surfaces that are subjected to heavy rainfall within 3 hours after the 
curing compound has been applied shall be resprayed by the method and at 
the coverage specified above.  Areas where the curing compound is damaged 
by subsequent construction operations within the curing period shall be 
resprayed.  Necessary precautions shall be taken to insure that the 
concrete is properly cured at sawed joints, and that no curing compound 
enters the joints.  The top of the joint opening and the joint groove at 
exposed edges shall be tightly sealed before the concrete in the region of 
the joint is resprayed with curing compound.  The method used for sealing 
the joint groove shall prevent loss of moisture from the joint during the 
entire specified curing period.  Approved standby facilities for curing 
concrete pavement shall be provided at a location accessible to the jobsite 
for use in the event of mechanical failure of the spraying equipment or 
other conditions that might prevent correct application of the 
membrane-curing compound at the proper time.  Concrete surfaces to which 
membrane-curing compounds have been applied shall be adequately protected 
during the entire curing period from pedestrian and vehicular traffic, 
except as required for joint-sawing operations and surface tests, and from 
any other possible damage to the continuity of the membrane.

3.7.2   Backfilling

After curing, debris shall be removed and the area adjoining the concrete 
shall be backfilled, graded, and compacted to conform to the surrounding 
area in accordance with lines and grades indicated.

3.7.3   Protection

Completed concrete shall be protected from damage until accepted.  The 
Contractor shall repair damaged concrete and clean concrete discolored 
during construction.  Concrete that is damaged shall be removed and 
reconstructed for the entire length between regularly scheduled joints.  
Refinishing the damaged portion will not be acceptable.  Removed damaged 
portions shall be disposed of as directed.
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3.7.4   Protective Coating

Protective coating of linseed oil mixture shall be applied to the 
exposed-to-view concrete surface. 

3.7.4.1   Application

Curing and backfilling operation shall be completed prior to applying two 
coats of protective coating.  Concrete shall be surface dry and clean 
before each application.  Coverage shall be by spray application at not 
more than 11 square meters per liter (50 square yards per gallon)  for 
first application and not more than 15.5 square meters per liter (70 square 
yards per gallon)  for second application, except that the number of 
applications and coverage for each application for commercially prepared 
mixture shall be in accordance with the manufacturer's instructions.  
Coated surfaces shall be protected from vehicular and pedestrian traffic 
until dry.

3.7.4.2   Precautions

Protective coating shall not be heated by direct application of flame or 
electrical heaters and shall be protected from exposure to open flame, 
sparks, and fire adjacent to open containers or applicators.  Material 
shall not be applied at ambient or material temperatures lower than 10 
degrees C. 

3.8   FIELD QUALITY CONTROL

3.8.1   General Requirements

The Contractor shall perform the inspection and tests described and meet 
the specified requirements for inspection details and frequency of testing. 
 Based upon the results of these inspections and tests, the Contractor 
shall take the action and submit reports as required below, and any 
additional tests to insure that the requirements of these specifications 
are met.

3.8.2   Concrete Testing

3.8.2.1   Strength Testing

The Contractor shall provide molded concrete specimens for strength tests.  
Samples of concrete placed each day shall be taken not less than once a day 
nor less than once for every 190 cubic meters  of concrete.  The samples 
for strength tests shall be taken in accordance with ASTM C 172.  Cylinders 
for acceptance shall be molded in conformance with ASTM C 31/C 31M by an 
approved testing laboratory.  Each strength test result shall be the 
average of 2 test cylinders from the same concrete sample tested at 28 
days, unless otherwise specified or approved.  Concrete specified on the 
basis of compressive strength will be considered satisfactory if the 
averages of all sets of three consecutive strength test results equal or 
exceed the specified strength, and no individual strength test result falls 
below the specified strength by more than 4 MPa. 

3.8.2.2   Air Content

Air content shall be determined in accordance with ASTM C 173 or ASTM C 231. 
 ASTM C 231 shall be used with concretes and mortars made with relatively 
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dense natural aggregates.  Two tests for air content shall be made on 
randomly selected batches of each class of concrete placed during each 
shift.  Additional tests shall be made when excessive variation in concrete 
workability is reported by the placing foreman or the Government inspector. 
 If results are out of tolerance, the placing foreman shall be notified and 
he shall take appropriate action to have the air content corrected at the 
plant.  Additional tests for air content will be performed on each 
truckload of material until such time as the air content is within the 
tolerance specified.

3.8.2.3   Slump Test

Two slump tests shall be made on randomly selected batches of each class of 
concrete for every 190 cubic meters,  or fraction thereof, of concrete 
placed during each shift.  Additional tests shall be performed when 
excessive variation in the workability of the concrete is noted or when 
excessive crumbling or slumping is noted along the edges of slip-formed 
concrete.

3.8.3   Thickness Evaluation

The anticipated thickness of the concrete shall be determined prior to 
placement by passing a template through the formed section or by measuring 
the depth of opening of the extrusion template of the curb forming machine. 
 If a slip form paver is used for sidewalk placement, the subgrade shall be 
true to grade prior to concrete placement and the thickness will be 
determined by measuring each edge of the completed slab.

3.8.4   Surface Evaluation

The finished surface of each category of the completed work shall be 
uniform in color and free of blemishes and form or tool marks.

3.9   SURFACE DEFICIENCIES AND CORRECTIONS

3.9.1   Thickness Deficiency

When measurements indicate that the completed concrete section is deficient 
in thickness by more than 6 mm  the deficient section will be removed, 
between regularly scheduled joints, and replaced.

3.9.2   High Areas

In areas not meeting surface smoothness and plan grade requirements, high 
areas shall be reduced either by rubbing the freshly finished concrete with 
carborundum brick and water when the concrete is less than 36 hours old or 
by grinding the hardened concrete with an approved surface grinding machine 
after the concrete is 36 hours old or more.  The area corrected by grinding 
the surface of the hardened concrete shall not exceed 5 percent of the area 
of any integral slab, and the depth of grinding shall not exceed 6 mm.   
Pavement areas requiring grade or surface smoothness corrections in excess 
of the limits specified above shall be removed and replaced.

3.9.3   Appearance

Exposed surfaces of the finished work will be inspected by the Government 
and any deficiencies in appearance will be identified.  Areas which exhibit 
excessive cracking, discoloration, form marks, or tool marks or which are 
otherwise inconsistent with the overall appearances of the work shall be 
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removed and replaced.

    -- End of Section --
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SECTION 02786N

FOG SEAL
09/99

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by the 
basic designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 977 (1991) Emulsified Asphalt

ASTM D 2397 (1994) Cationic Emulsified Asphalt

ASTM D 2995 (1993) Determining Application Rate of 
Bituminous Distributors 

1.2   SUBMITTALS

Submit the following in accordance with Section 01330, "Submittal 
Procedures."

SD-04 Samples

Fog seal

Submit in accordance with paragraph entitled "Sample Application," 
for approval and selection of one of the trial application rates.

SD-06 Test Reports

Emulsified asphalt

Perform all tests in referenced publication no more than 30 days 
prior to submittal.

SD-07 Certificates

Equipment list

SD-11 Closeout Submittals

Weather inspection reports

1.3   DELIVERY, STORAGE, AND HANDLING

Deliver emulsified asphalt to the site in a homogenous and undamaged 
condition.  Protect the materials against damage.  Replace defective or 
damaged materials.

1.4   TRAFFIC CONTROL
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Keep all traffic off freshly treated surfaces for at least 24 hours.  

1.5   CONSTRUCTION EQUIPMENT

Maintain equipment in proper condition during the performance of the work.  
Calibrate equipment, such as bituminous distributors, scales, and similar 
equipment, using an approved calibration laboratory no more than 12 months 
before commencing work.  Submit an equipment list with calibration reports.

1.5.1   Bituminous Distributor

The distributor shall be capable of distributing emulsified asphalt 
uniformly at even heat at variable widths of surface at controlled rates 
from 0.23 to 9.0 liters per square meter, with pressure range of 172 to 517 
kPa and with a capability to vary from any specified rate not exceeding 5 
percent for the job.  Provide distributor with an adjustable, both 
horizontally and vertically, spray nozzle bar.  Make normal width of spray 
bar application at least 3.7 m, with provision for lesser or wider width 
when necessary.  Provide a hose and spray nozzle attachment for applying 
material to patches and areas inaccessible to spray bar.  Provide 
distributor with positive shutoff control.  Provide a power-driven pump.  
Equip pump with a tachometer having a dial registering liters per second 
passing through nozzles.  Equip distributor with a meter having a dial 
registering  meters of travel per second.  Make both dials visible to the 
distributor driver.  Provide distributor with heating attachments, and 
circulate asphaltic emulsion during entire heating process.  Equip 
distributor with a full circulatory system that includes the spray bar.  
Provide a thermometer and well, not in contact with any heating tubes, for 
accurately indicating temperature of asphaltic emulsion.

1.5.2   Power Brooms and Power Blowers

Suitable for cleaning the surfaces to which the fog seal coat is to be 
applied.

1.5.3   Vacuum Sweepers

Self-propelled, vacuum pickup sweeper capable of removing loose sand, 
water, and debris from pavement surface.

PART 2   PRODUCTS

2.1   EMULSIFIED ASPHALT

ASTM D 977, SS-1 for anionic and ASTM D 2397, CSS-1 for cationic materials.

2.2   WATER

Water shall be fresh, clean, and potable.

PART 3   EXECUTION

3.1   FIELD INSPECTION

3.1.1   Site Preparation Inspection

Immediately before applying fog seal to the pavement, inspect surface to 
assure preparation as specified.
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3.1.2   Equipment Inspection

Inspect all equipment prior to application of fog seal.  Furnish such 
equipment and materials and perform work to calibrate tank and measuring 
devices of the distributor.  Perform inspection and calibration at the 
beginning of the work and at least once a day during construction.

3.1.3   Application Inspection

Inspect application of fog seal.  Inspect for uniform application.

3.1.4   Inspection Reports

Furnish a written report citing climatic temperature during application, 
emulsion temperature during application, and rate of emulsion application.

3.2   PREPARATION OF SURFACE

Clean the surface to receive the fog seal.  Remove dirt, clay, vegetation,  
or other objectionable material by means of power brooms, power blower, or 
other approved equipment.  When necessary to achieve a clean surface, 
flushing with water will be permitted.  Remove oil and grease by scrubbing 
with an approved detergent and water.  Flush surface free of detergent with 
high pressure water.  Remove existing pavement markings in accordance with 
Section 02763a PAVEMENT MARKINGS

3.3   APPLICATION

3.3.1   Environmental Conditions

Apply fog seal only when existing surface is dry and there is no threat of 
rain.  Apply fog seal when atmospheric temperature is above 10 degrees C 
and rising or when pavement temperature is above  15.6 degrees C, unless 
otherwise directed.

3.3.2   Distributor Calibration

The bituminous distributor shall be calibrated in accordance with ASTM D 
2995.

3.3.3   Sample Application

Determine the required application rate from a sample installation. Select 
an area of the prepared pavement at least 150 feet long and as wide as the 
distributor spray bar.  Dilute emulsified asphalt with an equal part of 
water.  Apply the water diluted asphalt emulsion in at least three test 
sections; each a minimum of 30 m.  The trial applications shall be made at 
the rates of 0.63 liters per square meter.  The trial application rates may 
be modified if approved by the Contracting Officer.  Additional trial 
applications may be made if warranted by pavement surface conditions.  The 
rate which has been satisfactorily applied without leaving an excess of 
asphalt residue on the surface and has been approved, shall be used for the 
fog seal.

3.3.4   Application

Following preparation of the surface, apply the water diluted asphalt 
emulsion at the rate determined from the trial application.  Maintain 
application temperature of emulsified asphalt between 24 degrees and 71 
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degrees C.  To obtain uniform application of the fog seal at the junction 
of previous and subsequent applications, spread building paper on the 
surface of the applied material for a sufficient distance back from the 
ends of each application so that flow from the spray bar may be started and 
stopped on the paper, and so that all sprayers will operate at full force.  
Immediately after application, remove and properly dispose of the building 
paper.  Treat spots unavoidably missed with the hand spray equipment.  Base 
bids on application of 0.63 liters per square meter.  If the actual amount 
required is more or less than 0.63 L/square meter, an adjustment in the 
contract price will be made as provided by the contract.

3.3.5   Protection of Site Facilities

During applications, protect adjacent buildings, structures, vehicles, 
manhole covers, inlet grates, curb and gutter and trees to prevent being 
spattered or marred.

       -- End of Section --
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SECTION 02811A

UNDERGROUND SPRINKLER SYSTEMS
06/01

PART 1   GENERAL

Complete irrigation system design and construction to irrigate all sodded 
lawns, trees, shrubs, grouncovers.  All irrigation heads, nozzles, valves, 
and controllers shall be of the same manufacturer.  Irrigation system shall 
also be designed and constructed to temporarily water seeded lawn areas 
with the use of quick coupler valves installed as part of the permanent 
system.

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by the 
basic designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM A 53/A 53M (1999b) Pipe, Steel, Black and Hot-Dipped, 
Zinc-Coated, Welded and Seamless

ASTM A 183 (1983; R 1998) Carbon Steel Track Bolts 
and Nuts

ASTM A 536 (1984; R 1999el) Ductile Iron Castings

ASTM B 32 (1996) Solder Metal

ASTM B 43 (1998) Seamless Red Brass Pipe, Standard 
Sizes

ASTM B 88M (1999) Seamless Copper Water Tube (Metric)

ASTM D 1785 (1999) Poly(Vinyl Chloride) (PVC) Plastic 
Pipe, Schedules 40, 80, and 120

ASTM D 2000 (1999) Rubber Products in Automotive 
Applications

ASTM D 2241 (2000) Poly(Vinyl Chloride) (PVC) 
Pressure-Rated Pipe (SDR Series)

ASTM D 2464 (1999) Threaded Poly(Vinyl Chloride) (PVC) 
Plastic Pipe Fittings, Schedule 80

ASTM D 2466 (1999) Poly(Vinyl Chloride) (PVC) Plastic 
Pipe Fittings, Schedule 40

ASTM D 2564 (1996a) Solvent Cements for Poly(Vinyl 
Chloride) (PVC) Plastic Piping Systems
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ASTM D 2774 (1994) Underground Installation of 
Thermoplastic Pressure Piping

ASTM D 2855 (1996) Making Solvent-Cemented Joints with 
Poly(Vinyl Chloride) (PVC) Pipe and 
Fittings

ASTM F 441/F 441M (1999) Chlorinated Poly(Vinyl Chloride) 
(CPVC) Plastic Pipe, Schedules 40 and 80

ASME INTERNATIONAL (ASME)

ASME B1.2 (1983; R 1991; Errata May 1992) Gages and 
Gaging for Unified Inch Screw Threads

ASME B16.3 (1998) Malleable Iron Threaded Fittings

ASME B16.15 (1985; R 1994) Cast Bronze Threaded 
Fittings Classes 125 and 250

ASME B16.18 (1984; R 1994) Cast Copper Alloy Solder 
Joint Pressure Fittings

ASME B16.22 (1995; B16.22a1998) Wrought Copper and 
Copper Alloy Solder Joint Pressure Fittings

ASME B40.1 (1991) Gauges - Pressure Indicating Dial 
Type - Elastic Element

AMERICAN SOCIETY OF SANITARY ENGINEERING (ASSE)

ASSE 1013 (1999) Reduced Pressure Principle Backflow 
Preventers

AMERICAN WATER WORKS ASSOCIATION (AWWA)

AWWA C509 (1994; Addendum 1995) Resilient-Seated 
Gate Valves for Water Supply Service

AWWA C606 (1997) Grooved and Shouldered Joints

U.S. GENERAL SERVICES ADMINISTRATION (GSA)

CID A-A-51145 (Rev C) Flux, Soldering, Non-Electronic, 
Paste & Liquid

FOUNDATION FOR CROSS-CONNECTION CONTROL AND HYDRAULIC RESEARCH 
(FCCCHR)

FCCCHR-01 (1993) Manual of Cross-Connection Control

MANUFACTURERS STANDARDIZATION SOCIETY OF THE VALVE AND FITTINGS 
INDUSTRY (MSS)

MSS SP-80 (1997) Bronze Gate, Globe, Angle and Check 
Valves

MSS SP-85 (1994) Cast Iron Globe & Angle Valves 
Flanged and Threaded Ends
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NATIONAL ELECTRICAL MANUFACTURERS ASSOCIATION (NEMA)

NEMA ICS 2 (1993) Industrial Control and Systems 
Controllers, Contactors, and Overload 
Relays Rated Not More Than 2,000 Volts AC 
or 750 Volts DC

NEMA ICS 6 (1993) Industrial Control and Systems, 
Enclosures

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)

NFPA 70 (2002) National Electrical Code

PLUMBING AND DRAINAGE INSTITUTE (PDI)

PDI WH 201 (1992) Water Hammer Arresters

1.2   PERFORMANCE REQUIREMENTS

System shall operate with a minimum water pressure of 207kPa  at connection 
to base of the sprinkler head and 25 kPa  at the last head in each zone.

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-02 Shop Drawings

Sprinkler System; G-ED

  Detail drawings for valves, sprinkler heads, backflow 
preventers, automatic controllers, emitter heads, and water hammer 
arresters.  Drawings shall include a complete list of equipment 
and materials, and manufacturer's descriptive and technical 
literature, performance charts and curves, catalog cuts, and 
installation instructions.  Drawings shall also contain complete 
wiring and schematic diagrams and any other details required to 
demonstrate that the system has been coordinated and will function 
as a unit.  Drawings shall show proposed system layout, type and 
number of heads and emitters, quick coupler valves, zone valves, 
drain pockets, backflow devices, controllers, and mounting details 
of controllers.  As-built Drawings which provide current factual 
information showing locations of mains, heads, valves, and 
controllers including deviations from and amendments to the 
drawings and changes in the work shall be included.

SD-03 Product Data

Spare Parts; 

  Spare parts data for each different item of material and 
equipment specified, after approval of the related submittals and 
not later than the start of the field tests.  The data shall 
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include a complete list of parts and supplies, with current unit 
prices and source of supply.

Design Analysis and Calculations; G-ED

  Design analyses and pressure calculations verifying that system 
will provide the irrigation requirements for all irrigation zones 
and sections controlled by valves.

SD-06 Test Reports

Field Tests; 

  Performance test reports, in booklet form, showing all field 
tests performed to adjust each component; and all field tests 
performed to prove compliance with the specified performance 
criteria, upon completion and testing of the installed system.  
Each test report shall indicate the final position of control 
valves.

SD-07 Certificates

SD-10 Operation and Maintenance Data

Sprinkler System; 

  TWO copies of operation and TWO copies of maintenance manuals 
for the equipment furnished.  One complete set prior to field 
testing and the remainder upon acceptance.  Manuals shall be 
approved prior to the field training course.  Operating manuals 
shall detail the step-by-step procedures required for system 
startup, operation, and shutdown.  Operating manuals shall include 
the manufacturer's name, model number, parts list, and brief 
description of all equipment and their basic operating features.  
Maintenance manuals shall list routine maintenance procedures, 
possible breakdowns and repairs, and troubleshooting guides.  
Maintenance manuals shall include piping and equipment layout, 
simplified wiring and control diagrams of the system as installed, 
and system programming schedule.

1.4   DELIVERY AND STORAGE

All equipment delivered and placed in storage shall be protected from the 
weather; excessive humidity and temperature variation; direct sunlight (in 
the case of plastic or rubber materials); and dirt, dust, or other 
contaminants.

1.5   FIELD MEASUREMENTS

The Contractor shall verify all dimensions in the field and shall advise 
the Contracting Officer of any discrepancy before performing the work.

PART 2   PRODUCTS

2.1   MATERIALS AND EQUIPMENT REQUIREMENTS

2.1.1   Standard Products

Materials and equipment shall be the standard products of a manufacturer 
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who has produced similar systems which have performed well for a minimum 
period of 2 years prior to bid opening.  Equipment shall be supported by a 
service organization that is, in the opinion of the Contracting Officer, 
reasonably convenient to the site.

2.1.2   Nameplates

Each item of equipment shall have the manufacturer's name, address, type or 
style, model or serial number, and catalog number on a plate secured to the 
item of equipment.

2.1.3   Extra Stock

The following extra stock shall be provided:  Two sprinkler heads of each 
size and type, two valve keys for operating manual valves, two wrenches for 
removing and installing each type of head, two quick coupler keys and hose 
swivels, and four irrigation controller housing keys.

2.2   PIPING MATERIALS

2.2.1   Copper Tubing and Associated Fittings

Tubing shall conform to requirements of ASTM B 88M , Type K.  Fittings 
shall conform to ASME B16.22 and ASME B16.18, solder joint.  Solder shall 
conform to ASTM B 32 95-5 tin-antimony.  Flux shall conform to CID A-A-51145, 
Type I. Grooved mechanical joints and fittings shall be designed for not 
less than 862 kPa  service and shall be the product of the same 
manufacturer.  Grooved fitting and mechanical coupling housing shall be 
ductile iron conforming to ASTM A 536.  Gaskets for use in grooved joints 
shall be molded synthetic polymer of pressure responsive design and shall 
conform to ASTM D 2000 for circulating medium up to 110 degrees C .  
Grooved joints shall conform to AWWA C606.  Coupling nuts and bolts for use 
in grooved joints shall be steel and shall conform to ASTM A 183.

2.2.2   Red Brass Pipe and Associated Fittings

Pipe shall conform to requirements of ASTM B 43, regular.  Fittings shall 
be Class 250, cast bronze threaded conforming to the requirements of ASME 
B16.15.

2.2.3   Galvanized Steel Pipe and Associated Fittings

Pipe shall conform to requirements of ASTM A 53/A 53M, Schedule 40.  
Fittings shall be Class 150 conforming to requirements of ASME B16.3.

2.2.4   Polyvinyl Chloride (PVC) Pipe, Fittings and Solvent Cement

2.2.4.1   PVC Pipe

Pipe shall conform to the requirements of ASTM D 1785, PVC 1120 Schedule 
80; or ASTM D 2241, PVC 1120 SDR 21, Class 200.

2.2.4.2   PVC Fittings

Solvent welded socket type fittings shall conform to requirements of ASTM D 
2466, Schedule 40.  Threaded type fittings shall conform to requirements of 
ASTM D 2464, Schedule 80.

2.2.4.3   Solvent Cement
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Solvent cement shall conform to the requirements of ASTM D 2564.

2.2.5   Dielectric Fittings

Dielectric fittings shall conform to ASTM F 441/F 441M, Schedule 80, CPVC 
threaded pipe nipples, 100 mm (4 inch)  minimum length.

2.3   SPRINKLER AND BUBBLER HEADS

2.3.1   Pop-Up Spray Heads

2.3.1.1   General Requirements

Pop-up spray heads lay flush with housing, then pop up when water pressure 
138 kPa  is activated in system.  The rising member supporting the nozzle 
shall be identical on full, half, third or quarter pattern sprinklers so 
that nozzles will be interchangeable.  The sprinkler head shall be designed 
to be adjustable for coverage and flow.  The nozzle shall be removable so 
head does not have to be removed for flushing or cleaning.  Nozzle rises a 
minimum of 100 mm (4 inches)  above the body.  The body shall be 
constructed with a 13 mm  female thread for installation in a fixed 
underground pipe system.

2.3.1.2   Pop-Up Sprinkler Heads

Stationary sprinkler heads shall be adjustable coverage and designed for 
pop-up at a height compatible with ground covers, shrubs, trees or lawns. 
Nozzles shall be pressure compensating, flood, stream or spray type nozzles 
specifically designed by the manufacturer for the watering trees, shrubs, 
groundcovers, and lawns. Stationary sprinkler heads, nozzles, and 
miscellaneous adapters shall be the same as or approved equal to Toro 
series 570. Micro spray nozzles are not approved products.

2.3.2   Rotary Pop-Up Sprinklers

Sprinklers shall be capable of covering a 30' radius at 50 psi delivering 
7.51 gallons per minute. Sprinkler shall pop-up, have a trajectory of 27 
degrees.  Construction shall be high impact molded plastic with filter 
screen, choice of nozzles and have adjustable radius capabilities. Pop-up 
sprinkler head shall be the same as or approved equal to Toro series 300 or 
300XP.

2.3.3   Bubbler Sprinkler Heads

Heads shall be multiple-spray bubbler with adjustable flow and designed for 
permanent aboveground mounting on risers. Heads shall be the same as or 
approved equal to Toro series 570 nozzles.

2.4   VALVES

2.4.1   Gate Valves, Less than 80 mm (3 Inches) 

Gate valves shall conform to the requirements of MSS SP-80, Type 1, Class 
150, threaded ends.

2.4.2   Gate Valves, 80 mm (3 Inches)  and Larger

Gate valves shall conform to the requirements of AWWA C509 and have 
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encapsulated resilient wedge, parallel seats, non-rising stems, and open by 
counterclockwise turning.  End connections shall be flanged.  Interior 
construction of valves shall be bronze including stem containing a maximum 
2 percent aluminum and maximum 16 percent zinc.

2.4.3   Angle Valves, Less Than 65 mm (2-1/2 Inches) 

Angle valves shall conform to the requirements of MSS SP-80, Type 3, Class 
150 threaded ends.

2.4.4   Angle Valves, 65 mm (2-1/2 Inches)  and Larger

Angle valves shall conform to the requirements of MSS SP-85, Type II, Class 
250 threaded ends.

2.4.5   Quick Coupling Valves

Quick coupling valves shall have brass parts and shall be two-piece unit 
consisting of a coupler water seal valve assembly and a removable upper 
body to allow spring and key track to be serviced without shutdown of main. 
 Lids shall be lockable vinyl with spring for positive closure on key 
removal.

2.4.6   Remote Control Valves, Electrical

Remote control valves shall be solenoid actuated globe valves of 20 to 80 
mm (3/4 to 3 inch)  size, suitable for 24 volts, 60 cycle, and designed to 
provide for shut-off in event of power failure.  Valve shall be cast bronze 
or brass or plastic housing suitable for service at 1034 kPa (150 psi)  
operating pressure with external flow control adjustment for shut-off 
capability, external plug at diaphragm chamber to enable manual operation, 
filter in control chamber to prevent valve body clogging with debris, 
durable diaphragm, and accessibility to internal parts without removing 
valve from system.

2.4.7   Drain Valves

2.4.7.1   Manual Valves

Manual valves shall conform to requirements of MSS SP-80, Type 3, Class 150 
threaded ends for sizes less than 65 mm (2-1/2 inches)  and MSS SP-85, Type 
II, Class 250 ends for sizes 65 mm (2-1/2 inches)  and larger.

2.4.7.2   Automatic Valves

Automatic valves shall be brass or plastic, spring loaded ball drip type, 
Class 150  and threaded ends, designed to close at 18 kPa (6 foot)  
pressure head with positive seal at 21 kPa (3 psi)  pressure or greater and 
be open to drain at less than 21 kPa (3 psi)  pressure.

2.4.8   Pressure Regulating Master Valve

Pressure regulating master valve shall be automatic mechanical 
self-cleaning, self-purging control system having an adjustable pressure 
setting operated by a solenoid on alternating current with 0.40 amperes at 
24 volts.  Valve shall close slowly and be free of chatter in each 
diaphragm position, have manual flow stem to adjust closing speed and 
internal flushing, and one inlet tappings capable of being installed as a 
straight pattern valve.  Body shall be cast bronze or brass with removable 
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brass seat serviceable from top without removing valve body from system.  
Valve shall operate at 1034 kPa (150 psi)  working pressure and pilot range 
from 70 to 875 kPa (10 to 125 psi).

2.4.9   Backflow Preventers

Reduced pressure principle assemblies shall be tested, approved, and listed 
in accordance with FCCCHR-01.  Reduced pressure principle backflow 
preventers shall be in accordance with ASSE 1013.

2.4.9.1   Reduced Pressure Type Backflow Preventers

Backflow preventers shall be Class 150  flanged, bronze mounted gate valve 
and strainer, 304 stainless steel or bronze, internal parts.  Total 
pressure drop through complete assembly shall be a maximum of 70 kPa (10 
psi)  at rated flow.  Piping shall be galvanized steel pipe and fittings.  
Strainers shall be bronze or brass construction with gasket caps.  Units 
shall have 200-mesh stainless steel screen elements.

2.5   ACCESSORIES AND APPURTENANCES

2.5.1   Valve Keys for Manually Operated Valves

Valve keys shall be 15 mm (1/2 inch)  diameter by 1000 mm  long, tee 
handles and keyed to fit valves.

2.5.2   Valve Boxes and Concrete Pads

2.5.2.1   Valve Boxes

Valve boxes shall be cast iron, plastic lockable, or precast concrete for 
each gate valve, manual control valve and remote control valve.  Box sizes 
shall be adjustable for valve used.  Word "IRRIGATION" shall be cast on 
cover.  Shaft diameter of box shall be minimum 130 mm (5-1/4 inches).  Cast 
iron box shall have bituminous coating.

2.5.2.2   Concrete Pads

Concrete pads shall be precast or cast-in-place reinforced concrete 
construction for reduced pressure type backflow preventers.

2.5.3   Pressure Gauges

Pressure gauges shall conform to requirements of ASME B40.1, single style 
pressure gauge for water with 115 mm (4-1/2 inch) dial brass or aluminum 
case, bronze tube, gauge cock, pressure snubber, and siphon.  Scale range 
shall be suitable for irrigation sprinkler systems.

2.5.4   Service Clamps

Service clamps shall be bronze flat, double strap, with neoprene gasket or 
"O"-ring seal.

2.5.5   Water Hammer Arresters

Water hammer arrester shall conform to the requirements of PDI WH 201; 
stainless steel construction with an encased and sealed bellows compression 
chamber.
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2.6   AUTOMATIC CONTROLLERS, ELECTRICAL

Controller shall conform to the requirements of NEMA ICS 2 with 120 -volt 
single phase service, operating with indicated stations, and grounded 
chassis.  Enclosure shall conform to NEMA ICS 6 Type 3R, with locking 
hinged cover, wall-mounted.  Controller shall be programmed for various 
schedules by setting switches and dials equipped with the following 
features:  A switch for each day of week for two schedules, allowing each 
station to be scheduled individually as to days of watering; a minute 
switch for each station with a positive increment range of 0 to 90 minutes 
OR 10 minutes to 9 hours, set time within one percent; a switch allowing 
selected schedules to be repeated after each completion of initial watering 
schedule and allowing each operation to be scheduled throughout a 24-hour 
day; a circuit breaker for surge protection; and circuit for a 9-volt 
rechargeable NiCad battery.

2.7   ELECTRICAL WORK

Wiring and rigid conduit for electrical power shall be in accordance with 
NFPA 70, and Section 16375A ELECTRICAL DISTRIBUTION SYSTEM, UNDERGROUND.

2.8   CONCRETE MATERIALS

Concrete shall have a compressive strength of 17 MPa  at 28 days as 
specified in Section 03300, CAST-IN-PLACE STRUCTURAL CONCRETE.

2.9   WATER SUPPLY MAIN MATERIALS

Tapping sleeves, service cut off valves, and connections to water supply 
mains shall be in accordance with Section 02510a WATER DISTRIBUTION SYSTEM.

2.10   INSULATING JOINTS

Insulating joints and dielectric fittings shall be in accordance with 
Section 02510a WATER DISTRIBUTION SYSTEM.

PART 3   EXECUTION

3.1   INSTALLATION

Sprinkler system shall be installed after site grading has been completed.  
Excavation, trenching, and backfilling for sprinkler system shall be in 
accordance with the applicable provisions of Section 02316a, EXCAVATION, 
TRENCHING, AND BACKFILLING FOR UTILITIES SYSTEMS, except as modified herein.

3.1.1   Trenching

Trench around roots shall be hand excavated to pipe grade when roots of 50 
mm  diameter or greater are encountered.  Trench width shall be 100 mm  
minimum or 1-1/2 times diameter of pipe, whichever is wider.  Backfill 
shall be hand tamped over excavation.  When rock is encountered, trench 
shall be excavated 100 mm deeper and backfilled with silty sand (SM) or 
well-graded sand (SW) to pipe grade.  Trenches shall be kept free of 
obstructions and debris that would damage pipe.  Subsoil shall not be mixed 
with topsoil.  Existing concrete walks, drives and other obstacles shall be 
bored at a depth conforming to bottom of adjacent trenches.  Pipe sleeves 
for bored pipe shall be two pipe diameters larger than sprinkler pipe.

3.1.2   Piping System
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3.1.2.1   Cover

Underground piping shall be installed to meet the minimum depth of backfill 
cover specified.

3.1.2.2   Clearances

Minimum horizontal clearances between lines shall be 100 mm  for pipe 50 mm 
(2 inches)  and less; 300 mm  for 65 mm (2-1/2 inches)  and larger.  
Minimum vertical clearances between lines shall be 25 mm.

3.1.2.3   Minimum Slope

Minimum slope shall be 50 mm per 10 m  in direction of drain valves.

3.1.3   Piping Installation

3.1.3.1   Polyvinyl Chloride (PVC) Pipe

     a.  Solvent-cemented joints shall conform to the requirements of ASTM 
D 2855.

     b.  Threaded joints shall be full cut with a maximum of three threads 
remaining exposed on pipe and nipples.  Threaded joints shall be made tight 
without recourse to wicks or fillers, other than polytetrafluoroethylene 
thread tape.

     c.  Piping shall be joined to conform with requirements of ASTM D 2774 
or ASTM D 2855, and pipe manufacturer's instructions.  Pipe shall be 
installed in a serpentine (snaked) manner to allow for expansion and 
contraction in trench before backfilling.  Pipes shall be installed at 
temperatures over 5 degrees C.

3.1.3.2   Soldered Copper Tubing

Pipe shall be reamed and burrs removed.  Contact surfaces of joint shall be 
cleaned and polished.  Flux shall be applied to male and female ends.  End 
of tube shall be inserted into fittings full depth of socket.  After 
soldering, a solder bead shall show continuously around entire joint 
circumference.  Excess acid flux shall be removed from tubings and fittings.

3.1.3.3   Threaded Brass or Galvanized Steel Pipe

Prior to installation, pipe shall be reamed.  Threads shall be cut in 
conformance with ASME B1.2.  Pipe joint compound shall be applied to male 
end only.

3.1.3.4   Insulating Joints

Insulating and dielectric fittings shall be provided where pipes of 
dissimilar metal are joined and at connections to water supply mains as 
shown.  Installation shall be in accordance with Section 02510a WATER 
DISTRIBUTION SYSTEM.

3.1.3.5   Grooved Mechanical Joints

Grooves shall be prepared according to the coupling manufacturer's 
instructions.  Grooved fittings, couplings, and grooving tools shall be 
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products of the same manufacturer.  Pipe and groove dimentions shall comply 
with the tolerances specified by the coupling manufacturer.  The diameter 
of grooves made in the field shall be measured using a "go/no-go" gauge, 
vernier or dial caliper, narrow-land micrometer, or other method 
specifically approved by the coupling manufacturer for the intended 
application.  Grove width and dimension of groove from end of pipe shall be 
measured and recorded for each change in grooving tool setup to verify 
compliance with the coupling manufacturer's tolerances.  Grooved joints 
shall not be used in concealed locations.

3.1.4   Installation of Valves

3.1.4.1   Manual Valves

Valves shall be installed in a valve box extending from grade to below 
valve body, with a minimum of 100 mm  cover measured from finish grade to 
top of valve stem.  Valve boxes shall be located in mulched areas.  All 
quick coupler valves shall be located in valve boxes.

3.1.4.2   Automatic Valves

Valve shall be set plumb in a valve box extending from grade to below valve 
body, with minimum of 100 mm  cover measured from grade to top of valve.  
Automatic valves shall be installed beside sprinkler heads with a valve box.

3.1.4.3   Drain Valves

Entire system shall be manually or automatically drainable.  Low points of 
system shall be equipped with drain valve draining into an excavation 
containing 0.03 cubic meter  gravel.  Gravel shall be covered with building 
paper then backfilled with excavated material and 150 mm  of topsoil.

3.1.5   Sprinklers and Quick Coupling Valves

Sprinklers and valves shall be installed plumb and level with terrain. 
Bubbler heads shall be permanently installed 75mm to 100mm above mulch bed 
material for shrubs and trees and within the backfilled area adjacent to 
the root ball.  Trees shall have a minimum of two to three bubblers per 
tree and shrubs a minimum of one bubbler per shrub. Junipers, Groundcovers 
and ornamental grasses shall be sprinkler watered with pop-up type heads 
which rise above the material when watered.  Lawn grasses shall be 
sprinkler watered with the largest radius spray heads that space permits.  
Keep the spacing between heads as uniform as possible.  Space heads in a 
triangular spacing pattern for best coverage. Use head to head spacing for 
the heads as recommended by the manufacturer.  Heads shall be placed in 
corner areas.  Install heads with an adjustable radius to reduce the radius 
from those recommended by the manufacturer.  Use the appropriate type 
nozzles for the space to be sprinkled.  Place sprinklers so that sprays do 
not spray onto walks, drives, or pavements.  Use similar type and pressure 
sprinkler heads on each section controlled by a valve.

3.1.6   Backflow Preventers

Backflow preventer shall be installed in new connection to existing water 
distribution system, between connection and control valves.  Backflow 
preventer shall be installed with concrete pads.

3.1.6.1   Reduced Pressure Type
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Pipe lines shall be flushed prior to installing reduced pressure device; 
device shall be protected by a strainer located upstream.  Device shall not 
be installed in pits or where any part of device could become submerged in 
standing water.

3.1.7   Control Wire and Conduit

3.1.7.1   Wires

Low voltage wires may be buried beside pipe in same trench.  Rigid conduit 
shall be provided where wires run under paving.  Wires shall be number 
tagged at key locations along main to facilitate service.  One control 
circuit shall be provided for each zone and a circuit to control sprinkler 
system.

3.1.7.2   Loops

A 300 mm  loop of wire shall be provided at each valve where controls are 
connected.

3.1.7.3   Expansion and Contraction

Multiple tubes or wires shall be bundled and taped together at 3 m  
intervals with 300 mm  loop for expansion and contraction.

3.1.7.4   Splices

Electrical splices shall be waterproof.

3.1.8   Automatic Controller

Exact field location of controllers shall be determined before 
installation.  Coordinate the electrical service to these locations.  
Install in accordance with manufacturer's recommendations and NFPA 70.

3.1.9   Thrust Blocks

Concrete shall be placed so that sides subject to thrust or load are 
against undisturbed earth, and valves and fittings are serviceable after 
concrete has set.  Thrust blocks shall be as specified in Section 02510a 
WATER DISTRIBUTION SYSTEM.

3.1.10   Backfill

3.1.10.1   Minimum Cover

Depth of cover shall be 300 mm  for 32 mm (1-1/4 inch)  pipe or smaller; 
450 mm  for 40 to 50 mm (1-1/2 to 2 inch)  pipe; 600 mm  for 65 mm (2-1/2 
inch)  pipe or larger; 1000 mm  for pipes under traffic loads, farm 
operations, and freezing temperatures; and 450 mm  for low-voltage wires.  
Remainder of trench or pipe cover shall be filled to within 80 mm  of top 
with excavated soil, and compact soil with plate hand-held compactors to 
same density as undisturbed adjacent soil.

3.1.10.2   Restoration

Top 80 mm  shall be filled with topsoil and compacted with same density as 
surrounding soil.  Lawns and plants shall be restored in accordance with 
Sections 02921a SEEDING.  
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3.1.11   Adjustment

After grading, seeding, and rolling of planted areas, sprinkler heads shall 
be adjusted flush with finished grade.  Adjustments shall be made by 
providing new nipples of proper length or by use of heads having an 
approved device, integral with head, which will permit adjustment in height 
of head without changing piping.

3.1.12   Disinfection

Sprinkler system fed from a potable water system shall be disinfected 
upstream of backflow preventer in accordance with Section 02510a WATER 
DISTRIBUTION SYSTEM.

3.1.13   Cleaning of Piping

Prior to the hydrostatic and operation tests, the interior of the pipe 
shall be flushed with clean water until pipe is free of all foreign 
materials.  Flushing and cleaning out of system pipe, valves, and 
components shall not be considered completed until witnessed and accepted 
by Contracting Officer.

3.2   FIELD TESTS

All instruments, equipment, facilities, and labor required to conduct the 
tests shall be provided by Contractor.

3.2.1   Hydrostatic Pressure Test

Piping shall be tested hydrostatically before backfilling and proved tight 
at a hydrostatic pressure of 1034 kPa (150 psi)  without pumping for a 
period of one hour with an allowable pressure drop of 35 kPa (5 psi).  If 
hydrostatic pressure cannot be held for a minimum of 4 hours, Contractor 
shall make adjustments or replacements and the tests repeated until 
satisfactory results are achieved and accepted by the Contracting Officer.

3.2.2   Operation Test

At conclusion of pressure test, sprinkler heads or emitter heads, quick 
coupling assemblies, and hose valves shall be installed and entire system 
tested for operation under normal operating pressure.  Operation test 
consists of the system operating through at least one complete programmed 
cycle for all areas to be sprinkled.

3.3   FRAMED INSTRUCTIONS

Framed instructions containing wiring and control diagrams under glass or 
in laminated plastic shall be posted where directed.  Condensed operating 
instructions, prepared in typed form, shall be framed as specified above 
and posted beside the diagrams.  The framed instructions shall be posted 
before acceptance testing of the system.  After as-built drawings are 
approved by Contracting Officer, controller charts and programming schedule 
shall be prepared.  One chart for each controller shall be supplied.  Chart 
shall be a reduced drawing of actual as-built system that will fit the 
maximum dimensions inside controller housing.  Black line print for chart 
and a different pastel or transparent color shall indicate each station 
area of coverage.  After chart is completed and approved for final 
acceptance, chart shall be sealed between two 0.505 mm (20 mil)  pieces of 
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clear plastic.

3.4   FIELD TRAINING

A field training course shall be provided for designated operating and 
maintenance staff members.  Training shall be provided for a total period 
of 2 hours of normal working time and shall start after the system is 
functionally complete but prior to final acceptance tests.  Field training 
shall cover all of the items contained in the operating and maintenance 
manuals.

3.5   CLEANUP

Upon completion of installation of system, all debris and surplus materials 
resulting from the work shall be removed.

    -- End of Section --
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SECTION 02870A

SITE FURNISHINGS
06/01

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications shall be referred to in the text by 
basic designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM A 36/A 36M (2000) Carbon Structural Steel

ASTM A 48M (1994el) Gray Iron Castings (Metric)

ASTM A 123/A 123M (2000) Zinc (Hot-Dip Galvanized) Coatings 
on Iron and Steel Products

ASTM A 153/A 153M (2000) Zinc Coating (Hot-Dip) on Iron and 
Steel Hardware

ASTM A 500 (1999) Cold-Formed Welded and Seamless 
Carbon Steel Structural Tubing in Rounds 
and Shapes

ASTM A 501 (1999) Hot-Formed Welded and Seamless 
Carbon Steel Structural Tubing

ASTM A 615/A 615M (2000) Deformed and Plain Billet-Steel 
Bars for Concrete Reinforcement

ASTM B 26/B 26M (1999) Aluminum-Alloy Sand Castings

ASTM B 62 (1993) Composition Bronze or Ounce Metal 
Castings

ASTM B 108 (1999) Aluminum-Alloy Permanent Mold 
Castings

ASTM C 150 (1999a) Portland Cement

ASTM D 648 (2000) Deflection Temperature of Plastics 
Under Flexural Load

ASTM D 2990 (1995) Tensile, Compressive, and Flexural 
Creep and Creep-Rupture of Plastics 

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
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used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-02 Shop Drawings.

Site Furnishing Standards; G-RE

  Drawings showing scaled details of proposed pavilion,site 
furnishings, elevations for each type of site furnishing; 
dimensions, details, and methods of mounting or anchoring 
including the foundation design and layout for the pavilion, roof 
panel design and layout; shape and thickness of materials; and 
details of construction.

SD-03 Product Data

Site Furnishings; G-RE

  Manufacturer's descriptive data and catalog cuts.

Installation; G-RE

  Manufacturer's installation and maintenance instructions.

Materials; G-RE

  A listing indicating the furnishings provided have been in 
proven satisfactory use for at least 2 years.

SD-04 Samples

Finish; G-RE

sets of color data for each furnishing displaying manufacturer's 
color selections and finishes, and identifying those colors and 
finishes proposed for use.

SD-06 Test Reports

Recycled Material; G-RE

  A report of site furnishing parts consisting of recycled 
materials.  Product specification data, providing test information 
for deflection and creep in accordance with ASTM D 648 and ASTM D 
2990 for site furnishings which use plastic lumber as a component, 
shall be submitted.  The data shall provide a comparison of 
deflection and creep measurements to other comparable materials.

Testing; G-RE

  A report of post-installation test results.

1.3   DELIVERY, STORAGE, AND HANDLING

Materials shall be delivered, handled, and stored in accordance with the 
manufacturer's recommendations.  The storage area shall be as designated.  
The materials shall be stored in a dry, covered area until installed.
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1.4   INSPECTION

Site furnishings shall be inspected upon arrival at the job site for 
conformity to specifications and quality in accordance with paragraph 
MATERIALS.  Unacceptable items shall be removed from the job site.

PART 2   PRODUCTS

2.1   MATERIALS

Materials shall be the standard products of a manufacturer regularly 
engaged in the manufacture of such products.  The materials provided shall 
be of a type with proven satisfactory use for at least 2 years.

2.1.1   Concrete

Portland cement shall conform to ASTM C 150 Types I, II, or III.

2.1.2   Metal

Metallic materials and products shall conform to Section 05500 
MISCELLANEOUS METAL.  Metal components shall be furnished with factory 
drilled holes.  Components shall be free of excess weld and spatter.  Metal 
components with holes that will not be filled by hardware or hidden by 
other components will be rejected.

2.1.2.1   Steel

Structural steel products shall conform to ASTM A 36/A 36M, ASTM A 500 and 
ASTM A 501.

2.1.2.2   Reinforcing Steel

Steel used for reinforcement shall be deformed billet steel Grade 40 .  
Steel shall conform to ASTM A 615/A 615M.

2.1.2.3   Cast Iron

Cast iron shall conform to ASTM A 48M  Class 35 or better.  The Contractor 
shall provide castings manufactured true to pattern and component parts 
that fit together in a satisfactory manner.  Castings shall be of uniform 
quality, free from blowholes, porosity, hard spots, shrinkage, distortion, 
or other defects.  Smooth castings shall be well-cleaned by sand or shot 
blasting.

2.1.2.4   Cast Aluminum

Cast aluminum shall conform to ASTM B 26/B 26M and ASTM B 108.  The 
Contractor shall provide castings manufactured true to pattern and 
component parts that fit together in a satisfactory manner.  Castings shall 
be of uniform quality, free from blowholes, porosity, hard spots, 
shrinkage, distortion, or other defects.  Smooth castings shall be 
well-cleaned by sand or shot blasting.

2.1.2.5   Bronze, Copper and Other Ounce Metals

Bronze, copper, and other ounce metals shall conform to ASTM B 62.

2.1.3   Wood
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The Contractor shall provide premium grade wood free of knots; boards with 
eased edges and ends; and wood components with factory drilled holes.  
Components with holes that will not be filled by hardware or hidden by 
other components will be rejected.

2.1.3.1   Selection

Wood products shall be selected to withstand the climatic conditions of the 
region in which the site is located.

2.1.4   Recycled Material

2.1.4.1   General Requirements

Recycled materials shall contain a minimum 85 percent recycled 
post-consumer product and shall conform to EPA requirements in accordance 
with Section 01670 RECYCLED / RECOVERED MATERIALS.  Recycled materials 
shall be constructed or manufactured with a maximum 6 mm  deflection or 
creep in any member in conformance with ASTM D 648 and ASTM D 2990.

2.1.4.2   Structural Component

Recycled materials to include plastic lumber will not be used as structural 
components of site furnishings.

2.2   HARDWARE

Hardware shall be stainless steel brass zinc-plated zinc-chromate plated or 
galvanized steel in accordance with ASTM A 153/A 153M and compatible with 
the material to which applied.  All exposed hardware shall match in color 
and finish.  Mounting hardware shall be concealed, recessed, and plugged.

2.3   ANCHORS

Anchors shall be provided, where necessary, for fastening site furnishings 
securely in place and in accordance with approved manufacturer's 
instructions.  Anchoring devices that may be used, when no anchors are 
otherwise specified or indicated, include anchor bolts, slotted inserts, 
expansion shields for concrete; toggle bolts and through bolts for masonry; 
machine carriage bolts for steel; and lag bolts and screws for wood.

2.4   FINISH

Finish shall be as specified by the manufacturer or as indicated.  Exposed 
surfaces and edges shall be rounded, polished, or sanded.  Finish shall be 
non-toxic, non-glare, and resistant to corrosion.  Exposed surfaces shall 
be smooth and splinter-free exposed surfaces.

2.4.1   Coatings

2.4.1.1   Galvanizing

Galvanized components shall be hot-dipped in zinc after fabrication in 
accordance with ASTM A 123/A 123M.  Tailings and sharp protrusions formed 
as a result of the hot-dip process shall be removed and exposed edges 
burnished.

2.4.1.2   Polyester Powder
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Powder-coated surfaces shall receive electrostatic zinc coating prior to 
painting.  Powder coating shall be electrostatically applied and oven 
cured.  Polyester powder coating shall be resistant to ultraviolet (UV) 
light.

2.4.1.3   Polyvinyl-chloride (PVC)

PVC coating shall be primed with a clear acrylic thermosetting solution.  
The primed parts shall be preheated prior to dipping.  The liquid polyvinyl 
chloride shall be ultraviolet (UV) stabilized and mold-resistant.  The 
coated parts shall be cured.  The coating shall be a minimum 2 mm  thick 
plus or minus 0.5 mm  and shall have an 85 durometer hardness with a 
slip-resistant finish.

2.4.2   Wood Sealants

Exposed wood surfaces shall have, as a minimum, two shop coats of paint, 
varnish, sealer, or other approved preservative.  Sealants shall seal all 
applied surfaces from air.

2.4.3   Paint

Paint shall be factory applied with a minimum of 2 coats.  Paint shall be 
weather-resistant and resistant to cracking, peeling and fading.

2.4.4   Color

Color of site furnishing components shall be in accordance with Section 
09915 COLOR SCHEDULE.

2.5   SITE FURNISHING STANDARDS

Site furnishings shall be furnished with the dimensions and requirements 
indicated.

2.5.1   Structures

2.5.2   Benches and Chairs

Benches and chairs shall be furnished with no sharp edges or protruding 
hardware. All precast concrete benches, ash snuffers and trash receptacles 
shall be manufactured by the same company

2.5.2.1   Picnic Tables

Premanufactured picnic tables shall be the same as or approved equal to 
that produced by Wausa Tile, model 1020, dark brown coated seating and 
tabletop, with gray coated frame. Install 4 sets of tables with seats 
beneath the pavilion structure #1 and 1 table with seats beneath Pavilion 
structure #2.

2.5.2.2   Concrete Trash Receptacle

Premanufactured precast concrete trash receptacles shall, be the same as or 
approved equal to that produced by Wausa Tile, model tf1224, 31 gallon, 29" 
diameter, 36" tall, round receptacle, with aluminum funnel lid, liner, 
recessed 3 ring, reveal pattern on the outside surface, color B-1 
weatherstone grey.
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2.5.2.3   Concrete Ash Snuffers

Premanufactured precast concrete ash snuffers shall be the same as or 
approved equal to that produced by Wausa Tile, model tf2001, 14" diameter, 
24" tall, round urn, with recessed 3 ring reveal pattern on the outside 
surface, color B-1 weatherstone grey.

2.5.2.4   Concrete Straight Bench

Premanufactured precast concrete straight bench shall be the same as or 
approved equal to that produced by Wausa Tile, model Lakeside Bench tf5029, 
size 72"Lx18"Wx16H", color B-1 weatherstone grey, and 4 threaded insert 
levelers, with no back, level seating surface with straight sides acting as 
supports located at the ends and with no reveals or surface decoration.

2.5.2.5   Pavilion

Premanufactured pavilion the same as or approved equal to that produced by 
Poligon of W.H/ Porter. See drawing C6.06 for sizes of pavilions to be 
installed.  Color and profile of the standing seam metal roof shall be the 
same as that of the Barracks building including installation and uplift 
design except that the seam shall be no more than 40mm high and the 
distance between seams 300mm.  Metal roofing shall be installed on a tongue 
and groove planking of southern yellow pine which is then attached directly 
to the steel frame.  All methods of attachment shall be as directed by the 
manufacturer.  All structural steel framing members shall be painted with a 
prime coat of rust inhibitive alkyd primer at the factory.  Two coats of 
finish paint shall be field applied by the Contractor.  All wood materials 
shall be painted as specified in 09900 Paints and Coatings.  Footing design 
shall be designed by the Contractor for the pavilion columns as required by 
the manufacturer and also meet or exceed local building codes and 
regulations.  Refer to the wind loads, live loads, snow loads and soil 
bearing pressures as indicated on the structural drawings.

PART 3   EXECUTION

3.1   INSTALLATION

The Contractor shall verify that finished grades and other operations 
affecting mounting surfaces have been completed prior to the installation 
of site furnishings.  Site furnishings shall be installed plumb and true in 
accordance with the approved manufacturer's instructions.  Benches shall be 
installed level with either the use of factory installed levelers or 
installing the concrete paving on which it sits level.

3.1.1   Application of Field Finishes

Where indicated, field finishes shall be applied in accordance with Section 
09900 PAINTS AND COATINGS.

3.1.2   Parts

New parts shall be acquired from the manufacturer.  Substitute parts will 
not be accepted unless approved by the manufacturer.

3.1.3   Assembly
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When the inspection of parts has been completed, the site furnishings shall 
be assembled and anchored according to manufacturer's instructions or as 
indicated.  When site furnishings are assembled at the site, assembly shall 
not interfere with other operations or pedestrian and vehicular circulation.

3.1.4   Testing

Each site furnishing shall be tested to determine a secure and correct 
installation.  A correct installation shall be according to the 
manufacturer's recommendations and by the following procedure:  The 
Contractor shall measure the physical dimensions and clearance of each 
installed site furnishing for compliance with manufacturer's 
recommendations and as indicated.  Site furnishings which do not comply 
shall be reinstalled.  Fasteners and anchors determined to be non-compliant 
shall be replaced.  A written report describing the results of the testing 
shall be provided.

3.2   RESTORATION AND CLEAN UP

When the installation has been completed, the Contractor shall clean up and 
protect the site.  Existing areas that have been damaged from the 
installation operation shall be restored to original condition at 
Contractor's expense.

3.2.1   Clean Up

The site shall be cleaned of all materials associated with the 
installation.  Site furnishing surfaces shall be cleaned of dirt, stains, 
filings, and other blemishes occurring from shipment and installation.  
Cleaning methods and agents shall be according to manufacturer's 
instructions or as indicated.

3.2.2   Protection

The area shall be protected as required or directed by providing barricades 
and signage.  

3.2.3   Disposal of Materials

Excess and waste material shall be removed and disposed off Government 
property.

3.3   RE-INSTALLATION

Where re-installation is required, the following shall be accomplished:

a.  Re-install the product as specified.  Material acquisition of 
replacement parts is the responsibility of the Contractor.  
Provide replacement materials that are new and supplied by the 
original manufacturer to match.

b.  Damage caused by the failed installation shall be repaired.

    -- End of Section --

SECTION 02870a  Page 9



THIS PAGE IS LEFT BLANK INTENTIONALLY



FY 03 Dining Facility, Fort Carson, Colorado FC04

SECTION TABLE OF CONTENTS

DIVISION 02 - SITE WORK

SECTION 02921A

SEEDING

05/01

PART 1   GENERAL

  1.1   REFERENCES
  1.2   SUBMITTALS
  1.3   SOURCE INSPECTION
  1.4   DELIVERY, INSPECTION, STORAGE, AND HANDLING
    1.4.1   Delivery
      1.4.1.1   Delivered Topsoil
      1.4.1.2   Soil Amendments
      1.4.1.3   Pesticides
    1.4.2   Inspection
    1.4.3   Storage
    1.4.4   Handling
    1.4.5   Time Limitation

PART 2   PRODUCTS

  2.1   SEED
    2.1.1   Seed Classification
    2.1.2   Permanent Seed Species and Mixtures
    2.1.3   Temporary Seed Species
    2.1.4   Quality
    2.1.5   Seed Mixing
    2.1.6   Substitutions
  2.2   TOPSOIL
  2.3   SOIL AMENDMENTS
    2.3.1   Fertilizer
    2.3.2   Organic Material
      2.3.2.1   Rotted Manure
      2.3.2.2   Decomposed Wood Derivatives
    2.3.3   Soil Conditioner
      2.3.3.1   Super Absorbent Polymers
  2.4   MULCH
    2.4.1   Wood Cellulose Fiber
  2.5   WATER
  2.6   PESTICIDE
  2.7   SURFACE EROSION CONTROL MATERIAL
    2.7.1   Surface Erosion Control Blanket
    2.7.2   Hydrophilic Colloids
    2.7.3   Erosion Control Material Anchors

PART 3   EXECUTION

  3.1   INSTALLING SEED TIME AND CONDITIONS
    3.1.1   Seeding Time
    3.1.2   Seeding Conditions

SECTION 02921a  Page 1



FY 03 Dining Facility, Fort Carson, Colorado FC04

    3.1.3   Equipment Calibration
  3.2   SITE PREPARATION
    3.2.1   Finished Grade and Topsoil
    3.2.2   Application of Soil Amendments
      3.2.2.1   Applying Fertilizer
      3.2.2.2   Applying Soil Conditioner
      3.2.2.3   Applying Super Absorbent Polymers
    3.2.3   Tillage
    3.2.4   Prepared Surface
      3.2.4.1   Preparation
      3.2.4.2   Debris
      3.2.4.3   Protection
  3.3   INSTALLATION
    3.3.1   Installing Seed
      3.3.1.1   Broadcast Seeding
      3.3.1.2   Drill Seeding
      3.3.1.3   Rolling
    3.3.2   Mulching
      3.3.2.1   Tackifier
      3.3.2.2   Wood Cellulose Fiber
  3.4   SURFACE EROSION CONTROL
    3.4.1   Surface Erosion Control Material
    3.4.2   Temporary Seeding
      3.4.2.1   Soil Amendments
      3.4.2.2   Remaining Soil Amendments
  3.5   QUANTITY CHECK
  3.6   APPLICATION OF PESTICIDE
    3.6.1   Technical Representative
    3.6.2   Application
  3.7   RESTORATION AND CLEAN UP
    3.7.1   Restoration
    3.7.2   Clean Up
  3.8   PROTECTION OF INSTALLED AREAS
  3.9   SEED ESTABLISHMENT PERIOD
    3.9.1   Commencement
    3.9.2   Satisfactory Stand of Grass Plants
    3.9.3   Maintenance During Establishment Period
      3.9.3.1   Mowing
      3.9.3.2   Pesticide Treatment
      3.9.3.3   Repair or Reinstall
      3.9.3.4   Watering
      3.9.3.5   Maintenance Record

-- End of Section Table of Contents --

SECTION 02921a  Page 2



FY 03 Dining Facility, Fort Carson, Colorado FC04

SECTION 02921A

SEEDING
05/01

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

U.S. DEPARTMENT OF AGRICULTURE (USDA)

AMS Seed Act (1995) Federal Seed Act Regulations Part 
201

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 5268 (1992; R 1996) Topsoil Used for 
Landscaping Purposes

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-03 Product Data

Equipment; 
Surface Erosion Control Material; 
Chemical Treatment Material; 

  Manufacturer's literature including physical characteristics, 
application and installation instructions for equipment, surface 
erosion control material and chemical treatment material.

  A listing of equipment to be used for the seeding operation.

Delivery; 

  Delivery schedule.

Finished Grade and Topsoil; 

  Finished grade status.

Topsoil; 

  Availability of topsoil from the stripping and stock piling 
operation.
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Quantity Check; 

  Bag count or bulk weight measurements of material used compared 
with area covered to determine the application rate and quantity 
installed.

Seed Establishment Period; 

  Calendar time period for the seed establishment period.  When 
there is more than one seed establishment period, the boundaries 
of the seeded area covered for each period shall be described.

Maintenance Record; 

  Maintenance work performed, area repaired or reinstalled, 
diagnosis for unsatisfactory stand of grass plants.

Application of Pesticide; 

  Pesticide treatment plan with sequence of treatment work with 
dates and times.  The pesticide trade name, EPA registration 
number, chemical composition, formulation, concentration of 
original and diluted material, application rate of active 
ingredients, method of application, area treated, amount applied; 
and the name and state license number of the state certified 
applicator shall be included.

SD-04 Samples

Delivered Topsoil; 

  Samples taken from several locations at the source.

Soil Amendments; 

  A 4.5 kg  sample.

Mulch; 

  A 4.5 kg  sample.

SD-06 Test Reports

Equipment Calibration; 

  Certification of calibration tests conducted on the equipment 
used in the seeding operation.

SD-07 Certificates

Seed; 
Topsoil; 

Fertilizer; 
Organic Material; 
Soil Conditioner; 
Mulch; 
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Pesticide; 

  Prior to the delivery of materials, certificates of compliance 
attesting that materials meet the specified requirements.  
Certified copies of the material certificates shall include the 
following:

     a.  Seed.  Classification, botanical name, common name, 
percent pure live seed, minimum percent germination and hard seed, 
maximum percent weed seed content, and date tested.

     b.  Topsoil.  Particle size, pH, organic matter content, 
textural class, soluble salts, chemical and mechanical analyses.

     c.  Fertilizer.  Chemical analysis and composition percent.

     d.  Organic Material:  Composition and source.

     e.  Soil Conditioner:  Composition and source.

     f.  Mulch:  Composition and source.

     g.  Pesticide.  EPA registration number and registered uses.

1.3   SOURCE INSPECTION

The source of delivered topsoil shall be subject to inspection.

1.4   DELIVERY, INSPECTION, STORAGE, AND HANDLING

1.4.1   Delivery

A delivery schedule shall be provided at least 10 calendar days prior to 
the first day of delivery.

1.4.1.1   Delivered Topsoil

Prior to the delivery of any topsoil, its availability shall be verified in 
paragraph TOPSOIL.  

1.4.1.2   Soil Amendments

Soil amendments shall be delivered to the site in the original, unopened 
containers bearing the manufacturer's chemical analysis.  In lieu of 
containers, soil amendments may be furnished in bulk.  A chemical analysis 
shall be provided for bulk deliveries.

1.4.1.3   Pesticides

Pesticide material shall be delivered to the site in the original, unopened 
containers bearing legible labels indicating the EPA registration number 
and the manufacturer's registered uses.

1.4.2   Inspection

Seed shall be inspected upon arrival at the job site for conformity to 
species and quality.  Seed that is wet, moldy, or bears a test date five 
months or older, shall be rejected.  Other materials shall be inspected for 
compliance with specified requirements.  The following shall be rejected:  
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open soil amendment containers or wet soil amendments; topsoil that 
contains slag, cinders, stones, lumps of soil, sticks, roots, trash or 
other material over a minimum 40 mm  diameter; and topsoil that contains 
viable plants and plant parts.  Unacceptable materials shall be removed 
from the job site.

1.4.3   Storage

Materials shall be stored in designated areas.  Seed, and fertilizer shall 
be stored in cool, dry locations away from contaminants.  Material shall be 
stored according to manufacturer's instructions and not with seeding 
operation materials.

1.4.4   Handling

Except for bulk deliveries, materials shall not be dropped or dumped from 
vehicles.

1.4.5   Time Limitation

Hydroseeding time limitation for holding seed in the slurry shall be a 
maximum 24 hours.

PART 2   PRODUCTS

2.1   SEED

2.1.1   Seed Classification

State-certified  seed of the latest season's crop shall be provided in 
original sealed packages bearing the producer's guaranteed analysis for 
percentages of mixture, purity, germination, hard seed, weed seed content, 
and inert material.  Labels shall be in conformance with AMS Seed Act and 
applicable state seed laws.

2.1.2   Permanent Seed Species and Mixtures

Permanent seed species and mixtures shall be proportioned by weight as 
follows:

Short Grass Field Seeding

  Name                   Percent of Mixture      Pounds/acre
 Quatro Sheep Fescue            60                  130
 Discovery Hard Fescue          40                   88              
                                              Total 218.00

2.1.3   Temporary Seed Species

Temporary seed species for surface erosion control shall be Perennial Rye 
seeded at a rate of 10 pounds per acre.

2.1.4   Quality

Weed seed shall be a maximum 1 percent by weight of the total mixture.

2.1.5   Seed Mixing

The mixing of seed may be done by the seed supplier prior to delivery, or 
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on site as directed.

2.1.6   Substitutions

Substitutions will not be allowed without written request and approval from 
the Contracting Officer.

2.2   TOPSOIL

Topsoil shall be as defined in ASTM D 5268.  When available, the topsoil 
shall be the existing surface soil stripped and stockpiled onsite.  When 
additional topsoil is required beyond the available topsoil from the 
stripping operation, topsoil shall be delivered and amended for the seed 
specified.  Topsoil shall be free from slag, cinders, stones, lumps of 
soil, sticks, roots, trash or other material over a minimum 40 mm  
diameter.  Topsoil shall be free from viable plants and plant parts.

2.3   SOIL AMENDMENTS

Soil amendments shall consist of fertilizer, organic material and soil 
conditioners meeting the following requirements.  Vermiculite shall not be 
used.

2.3.1   Fertilizer

Fertilizer shall be controlled release commercial grade, free flowing, 
uniform in composition, and consist of a nitrogen-phosphorus-potassium 
ratio of 16-48-0.  The fertilizer shall be derived from sulphur coated 
urea, urea formaldehyde, plastic or polymer coated pills, or 
isobutylenediurea (IBDU).  Fertilizer shall be balanced with the inclusion 
of trace minerals and micro-nutrients.

2.3.2   Organic Material

Organic material shall consist of either rotted manure, decomposed wood 
derivatives.

2.3.2.1   Rotted Manure

Rotted manure shall be unleached horse, or cattle manure containing a 
maximum 25 percent by volume of straw, sawdust, or other bedding materials. 
 It shall contain no chemicals or ingredients harmful to plants.  The 
manure shall be heat treated to kill weed seeds and be free of stones, 
sticks, and soil.

2.3.2.2   Decomposed Wood Derivatives

Decomposed wood derivatives shall be ground bark, sawdust, yard trimmings, 
or other wood waste material that is free of stones, sticks, soil, and 
toxic substances harmful to plants, and is fully composted or stabilized 
with nitrogen.

2.3.3   Soil Conditioner

Soil conditioner shall be super absorbent polymers.

2.3.3.1   Super Absorbent Polymers

To improve water retention in soils, super absorbent polymers shall be 
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sized and applied according to the manufacturer's recommendations.  
Polymers shall be added as a soil amendment and be cross-linked 
polyacrylamide, with an absorption capacity of 250-400 times its weight.  
Polymers shall also be added to the seed and be a starch grafted 
polyacrylonitrite, with graphite added as a tacky sticker.  It shall have 
an absorption capacity of 100 plus times its weight.

2.4   MULCH

Mulch shall be free from weeds, mold, and other deleterious materials.  
Mulch materials shall be native to the region.

2.4.1   Wood Cellulose Fiber

Wood cellulose fiber shall not contain any growth or germination-inhibiting 
factors and shall be dyed an appropriate color to facilitate placement 
during application.  Composition on air-dry weight basis:  9 to 15 percent 
moisture, pH range from 4.5 to 6.0.

2.5   WATER

Water shall be the responsibility of the Contractor, unless otherwise 
noted.  Water shall not contain elements toxic to plant life.

2.6   PESTICIDE

Pesticide shall be insecticide, herbicide, fungicide, nematocide, 
rodenticide or miticide.  For the purpose of this specification, a soil 
fumigant shall have the same requirements as a pesticide.  The pesticide 
material shall be EPA registered and approved.

2.7   SURFACE EROSION CONTROL MATERIAL

Surface erosion control material shall conform to the following:

2.7.1   Surface Erosion Control Blanket

Shall be machine produced mat of knitted straw, blanket-like mat 
construction, covered with degradable plastic mesh or interwoven degradable 
thread or plastic netting.

2.7.2   Hydrophilic Colloids

Hydrophilic colloids shall be physiologically harmless to plant and animal 
life without phytotoxic agents.  Colloids shall be naturally occurring, 
silicate powder based, and shall form a water insoluble membrane after 
curing.  Colloids shall resist mold growth.

2.7.3   Erosion Control Material Anchors

Erosion control anchors shall be as recommended by the manufacturer.

PART 3   EXECUTION

3.1   INSTALLING SEED TIME AND CONDITIONS

3.1.1   Seeding Time

Seed shall be installed from March 15 to June 1 for spring establishment; 
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and from August 15 to September 30 for fall establishment.

3.1.2   Seeding Conditions

Seeding operations shall be performed only during periods when beneficial 
results can be obtained.  When drought, excessive moisture, or other 
unsatisfactory conditions prevail, the work shall be stopped when directed. 
 When special conditions warrant a variance to the seeding operations, 
proposed alternate times shall be submitted for approval.

3.1.3   Equipment Calibration

Immediately prior to the commencement of seeding operations, calibration 
tests shall be conducted on the equipment to be used.  These tests shall 
confirm that the equipment is operating within the manufacturer's 
specifications and will meet the specified criteria.  The equipment shall 
be calibrated a minimum of once every day during the operation.  The 
calibration test results shall be provided within 1 week of testing.

3.2   SITE PREPARATION

3.2.1   Finished Grade and Topsoil

The Contractor shall verify that finished grades are as indicated on 
drawings, and the placing of topsoil, smooth grading, and compaction 
requirements have been completed in accordance with Section 02300a 
EARTHWORK, prior to the commencement of the seeding operation.

3.2.2   Application of Soil Amendments

3.2.2.1   Applying Fertilizer

Fertilizer shall be applied at the rate of 200 pounds per acre.  Fertilizer 
shall be incorporated into the soil to a maximum 100 mm.

3.2.2.2   Applying Soil Conditioner

The soil conditioner shall be spread uniformly over the soil a minimum 25 mm
depth and thoroughly incorporated by tillage into the soil to a maximum 100 
mm depth.

3.2.2.3   Applying Super Absorbent Polymers

Polymers shall be spread uniformly over the soil as recommended by the 
manufacturer and thoroughly incorporated by tillage into the soil to a 
maximum 100 mm depth.

3.2.3   Tillage

Prior to seeding and installation of any utilities including electircal 
lines and irrigation lines the seeded areas shall be scarified with tractor 
pulled steel shanks to a depth of 350mm producing clods of dirt no larger 
than 75mm in size, then tilled to a minimum depth of 200 mm with tractor 
pulled rotary tillers to produce a smooth medium textured soil prior to 
beginning of sodding operations.  Prior to  rototilling organic material 
shall be spread in the amount of 5 cubic meters per 100 square meters.  
Organic material shall be rototilled into the scarified soil.  Drainage 
patterns shall be maintained as indicated on drawings.  Areas compacted by 
construction operations shall be completely pulverized by tillage.  Soil 
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used for repair of surface erosion or grade deficiencies shall conform to 
topsoil requirements.  The fertilizer, polymers, and soil conditioner may 
be applied during this procedure.Soil on slopes up 

3.2.4   Prepared Surface

3.2.4.1   Preparation

The prepared surface shall be a maximum 25 mm  below the adjoining grade of 
any surfaced area.  New surfaces shall be blended to existing areas.  The 
prepared surface shall be completed with a light raking to remove debris.

3.2.4.2   Debris

Debris and stones over a minimum 75 mm  in any dimension shall be removed 
from the surface.

3.2.4.3   Protection

Areas with the prepared surface shall be protected from compaction or 
damage by vehicular or pedestrian traffic and surface erosion.

3.3   INSTALLATION

Prior to installing seed, any previously prepared surface compacted or 
damaged shall be reworked to meet the requirements of paragraph SITE 
PREPARATION.  Seeding operations shall not take place when the wind 
velocity will prevent uniform seed distribution.

3.3.1   Installing Seed

Seeding procedure shall ensure even coverage.  Gravity feed applicators, 
which drop seed directly from a hopper onto the prepared soil, shall not be 
used because of the difficulty in achieving even coverage, unless otherwise 
approved.  

3.3.1.1   Broadcast Seeding

Broadcast seeding shall be used when drill seeding is not possible because 
of tight spaces or steep slopes.  Seed shall be uniformly broadcast at 
twice the recommended rate using broadcast seeders.  Half the total rate of 
seed application shall be broadcast in 1 direction, with the remainder of 
the seed rate broadcast at 90 degrees from the first direction.  Seed shall 
be covered a maximum 6 mm  depth steel mat drag, hand raking, or other 
approved device.

3.3.1.2   Drill Seeding

Seed shall be uniformly drilled to a maximum 13 mm  depth and at the 
recommended rate using Brillon type equipment.  Row markers shall be used 
with the drill seeder.  Half the total rate of seed application shall be 
drilled in 1 direction, with the remainder of the seed rate drilled at 90 
degrees from the first direction.  The drilling equipment shall be 
maintained with minimum half full seed boxes during the seeding operations.

3.3.1.3   Rolling

The entire area shall be firmed with a roller not exceeding 130 kilograms 
per meter  roller width.  Slopes over a maximum 3-horizontal-to-1 vertical 
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shall not be rolled.  Areas seeded with seed drills equipped with rollers 
shall not be rolled.

3.3.2   Mulching

3.3.2.1   Tackifier

Hydrophilic colloid shall be applied at the rate recommended by the 
manufacturer, using hydraulic equipment suitable for thoroughly mixing with 
water.  A uniform mixture shall be applied over the area.

3.3.2.2   Wood Cellulose Fiber

Wood cellulose fiber, shall be applied by itself with tackifier.  The 
hydromulch shall be mixed and applied in accordance with the manufacturer's 
recommendations.

3.4   SURFACE EROSION CONTROL

3.4.1   Surface Erosion Control Material

Shall be installed on all seeded surfaces shown on the plans as steeper 
than 3 horizontal to 1 vertical, a minimum of 6 feet on either side of the 
centerline of all swales, and around all inlets and outlets of storm drains 
adjacent to seeded areas.  Surface erosion control material shall be 
installed in accordance with manufacturer's instructions.  Placement of the 
material shall be accomplished without damage to installed material or 
without deviation to finished grade.

3.4.2   Temporary Seeding

 When directed during contract delays affecting the seeding operation or 
when a quick cover is required to prevent surface erosion, the areas 
designated shall be seeded in accordance with temporary seed species listed 
under Paragraph SEED.

3.4.2.1   Soil Amendments

When soil amendments have not been applied to the area, the quantity of 1/2 
of the required soil amendments shall be applied and the area tilled in 
accordance with paragraph SITE PREPARATION.  

3.4.2.2   Remaining Soil Amendments

The remaining soil amendments shall be applied in accordance with the 
paragraph Tillage when the surface is prepared for installing seed.

3.5   QUANTITY CHECK

For materials provided in bags, the empty bags shall be retained for 
recording the amount used.  For materials provided in bulk, the weight 
certificates shall be retained as a record of the amount used.  The amount 
of material used shall be compared with the total area covered to determine 
the rate of application used.  Differences between the quantity applied and 
the quantity specified shall be adjusted as directed.

3.6   APPLICATION OF PESTICIDE

When application of a pesticide becomes necessary to remove a pest or 
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disease, a pesticide treatment plan shall be submitted and coordinated with 
the installation pest management program.

3.6.1   Technical Representative

The certified installation pest management coordinator shall be the 
technical representative, and shall be present at all meetings concerning 
treatment measures for pest or disease control.  They may be present during 
treatment application.

3.6.2   Application

A state certified applicator shall apply required pesticides in accordance 
with EPA label restrictions and recommendations.  Clothing and personal 
protective equipment shall be used as specified on the pesticide label.  A 
closed system is recommended as it prevents the pesticide from coming into 
contact with the applicator or other persons.  Water for formulating shall 
only come from designated locations.  Filling hoses shall be fitted with a 
backflow preventer meeting local plumbing codes or standards.  Overflow 
shall be prevented during the filling operation.  Prior to each day of use, 
the equipment used for applying pesticide shall be inspected for leaks, 
clogging, wear, or damage.  Any repairs are to be performed immediately.  A 
pesticide plan shall be submitted.

3.7   RESTORATION AND CLEAN UP

3.7.1   Restoration

Existing turf areas, pavements, and facilities that have been damaged from 
the seeding operation shall be restored to original condition at 
Contractor's expense.

3.7.2   Clean Up

Excess and waste material shall be removed from the seeded areas and shall 
be disposed offsite.  Adjacent paved areas shall be cleaned.

3.8   PROTECTION OF INSTALLED AREAS

Immediately upon completion of the seeding operation in an area, the area 
shall be protected against foot or vrhicle traffic or other use by erecting 
barricades and providing signage as required, or as directed.

3.9   SEED ESTABLISHMENT PERIOD

3.9.1   Commencement

The seed establishment period to obtain a healthy stand of grass plants 
shall begin on the first day of work under this contract and shall end 3 
months after the last day of the seeding operation.  Written calendar time 
period shall be furnished for the seed establishment period.  When there is 
more than 1 seed establishment period, the boundaries of the seeded area 
covered for each period shall be described.  The seed establishment period 
shall be modified for inclement weather, shut down periods, or for separate 
completion dates of areas.

3.9.2   Satisfactory Stand of Grass Plants

Grass plants shall be evaluated for species and health when the grass 
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plants are a minimum 100 mm (4 inch) high. A satisfactory stand of grass 
plants from the seeding operation shall be a minimum 2000 grass plants per 
square meter.  The total bare spots shall not exceed 5 percent of the total 
seeded area.

3.9.3   Maintenance During Establishment Period

Maintenance of the seeded areas shall include eradicating weeds, insects 
and diseases; protecting embankments and ditches from surface erosion; 
maintaining erosion control materials and mulch; protecting installed areas 
from traffic; mowing, and watering. Contractor shall minimize foot traffic 
onto the grass after seeding has been completed.

3.9.3.1   Mowing

Seeded areas shall be mowed to a 75 mm height whenever the grass reaches a 
height of 100mm. Mowing to remove weeds or undesireable species shall be 
performed whenever the height of the species reach a maximum of 100mm.  
Clippings shall be removed when the amount cut prevents sunlight from 
reaching the ground surface.

3.9.3.2   Pesticide Treatment

Treatment for disease or pest shall be in accordance with paragraph 
APPLICATION OF PESTICIDE.

3.9.3.3   Repair or Reinstall

Unsatisfactory stand of grass plants and mulch shall be repaired or 
reinstalled, and eroded areas shall be repaired in accordance with 
paragraph SITE PREPARATION.

3.9.3.4   Watering

Contractor shall water the seeded grass with a temporary irrigation system 
for 90 days after the grass has been seeded.  Contractor shall water the 
seeded grass with the equivalent of 10mm of water every day for the first 
two weeks.  Thereafter the contractor shall water the seeded grass three 
times per week until the 90 days is up with the equivalent of 20mm of water.

3.9.3.5   Maintenance Record

A record of each site visit shall be furnished, describing the maintenance 
work performed; areas repaired or reinstalled; and diagnosis for 
unsatisfactory stand of grass plants.

    -- End of Section --
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SECTION 02922A

SODDING
01/02

PART 1   GENERAL

1.1   REFERENCES

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 5268 (1992; R 1996) Topsoil Used for 
Landscaping Purposes

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-03 Product Data

Chemical Treatment Material;

  A listing of equipment to be used for the sodding operation.  
Manufacturer's literature including physical characteristics, 
application and installation instructions for equipment and 
chemical treatment material.

Delivery;

  Delivery schedule.

Finished Grade and Topsoil;

  Finished grade status.

Topsoil;

  Availability of topsoil from the stripping and stock piling 
operation.

Quantity Check;

  Bag count or bulk weight measurements of material used compared 
with area covered to determine the application rate and quantity 
installed.  The quantity of sod used shall be compared against the 
total area installed.

Sod Establishment Period;

  Calendar time period for the sod establishment period.  When 
there is more than one sod establishment period, the boundaries of 
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the sodded area covered for each period shall be described.

Maintenance Record;

  Maintenance work performed, area repaired or reinstalled, 
diagnosis for unsatisfactory stand of grass plants.

Application of Pesticide;

  Pesticide treatment plan with sequence of treatment work with 
dates and times.  The pesticide trade name, EPA registration 
number, chemical composition, formulation, concentration of 
original and diluted material, application rate of active 
ingredients, method of application, area treated, amount applied; 
and the name and state license number of the state certified 
applicator shall be included.

SD-04 Samples

Delivered Topsoil;

  Samples taken from several locations at the source.

Soil Amendments;

  A 4.5 kg  sample.

SD-06 Test Reports

Soil Test;

  Certified reports of inspections and laboratory tests, prepared 
by an independent testing agency, including analysis and 
interpretation of test results.  Each report shall be properly 
identified.  Test methods used and compliance with recognized test 
standards shall be described.

SD-07 Certificates

Sod;
Topsoil;
Fertilizer;
Organic Material;
Soil Conditioner;
Pesticide;

  Prior to the delivery of materials, certificates of compliance 
attesting that materials meet the specified requirements.  
Certified copies of the material certificates shall include the 
following:

     a.  Sod.  Classification, botanical name, common name, 
mixture percentage of species, percent purity, quality grade, 
field location and state certification.

     b.  Topsoil.  Particle size, organic matter content, textural 
class, soluble salts, chemical and mechanical analyses.

     d.  Fertilizer.  Chemical analysis and composition percent.
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     e.  Organic Material:  Composition and source.

     f.  Soil Conditioner:  Composition and source.

     g.  Pesticide.  EPA registration number and registered uses.

1.3   SOURCE INSPECTION

The sources of sod material and delivered topsoil shall be subject to 
inspection.

1.4   DELIVERY, INSPECTION, STORAGE, AND HANDLING

1.4.1   Delivery

A delivery schedule shall be provided at least 10 calendar days prior to 
the first day of delivery.

1.4.1.1   Sod

Sod shall be protected during delivery to prevent desiccation, internal 
heat buildup, or contamination.

1.4.1.2   Delivered Topsoil

Prior to the delivery of any topsoil, its availability shall be verified in 
paragraph TOPSOIL.

1.4.1.3   Soil Amendments

Soil amendments shall be delivered to the site in the original, unopened 
containers bearing the manufacturer's chemical analysis.  In lieu of 
containers, soil amendments may be furnished in bulk.  A chemical analysis 
shall be provided for bulk deliveries.

1.4.1.4   Pesticides

Pesticide material shall be delivered to the site in the original, unopened 
containers bearing legible labels indicating the EPA registration number 
and the manufacturer's registered uses.

1.4.2   Inspection

Sod shall be inspected upon arrival at the job site for conformity to 
species.  Sod shall be checked for visible broadleaf weeds, and a visible 
consistency with no obvious patches of foreign grasses that exceed 2 
percent of the canopy.  Sod that is heating up, dry, moldy, yellow, 
irregularly shaped, torn, or of uneven thickness shall be rejected.  Other 
materials shall be inspected for compliance with specified requirements.  
Open soil amendment containers or wet soil amendments; topsoil that 
contains slag, cinders, stones, lumps of soil, sticks, roots, trash or 
other material over a minimum 40 mm  diameter; and topsoil that contains 
viable plants and plant parts, shall be rejected.  Unacceptable materials 
shall be removed from the job site.

1.4.3   Storage

1.4.3.1   Sod
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Sod shall be stored in designated areas and kept in a moist condition by 
watering with a fine mist, and covered with moist burlap, straw, or other 
covering.  Covering shall allow air to circulate, preventing internal heat 
from building up.  Sod shall be protected from exposure to wind and direct 
sunlight until installed.

1.4.3.2   Other Material Storage

Materials shall be stored in designated areas.  Fertilizer shall be stored 
in cool, dry locations, away from contaminants.  Chemical treatment material
shall be stored according to manufacturer's instructions and not with sod 
operation materials.

1.4.4   Handling

Sod shall not be damaged during handling.  Except for bulk deliveries, 
materials shall not be dropped or dumped from vehicles.

1.4.5   Time Limitation

Time limitation between harvesting and installing sod shall be a maximum 36 
hours.

PART 2   PRODUCTS

2.1   SOD

2.1.1   Sod Classification

State-certified sod shall be provided as classified by applicable state 
laws.  Sod section shall be sized to permit rolling and lifting without 
breaking.

2.1.2   Grass Species

Grass species shall be a mixture of turf type tall fescues.

2.1.3   Quality

Sod shall be relatively free of thatch, diseases, nematodes, soil-borne 
insects, weeds or undesirable plants, stones larger than 25 mm  in 
diameter, woody plant roots, and other materials detrimental to a healthy 
stand of grass plants.  Broadleaf weeds and patches of foreign grasses 
shall be a maximum 2 percent of the sod section.

2.1.4   Thickness

Sod shall be machine cut to a minimum 35 mm  thickness.  Measurement for 
thickness shall exclude top growth and thatch.

2.1.5   Anchors

Sod anchors shall be as recommended by the sod supplier.

2.1.6   Substitutions

Substitutions will not be allowed without written request and approval from 
the Contracting Officer.
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2.2   TOPSOIL

Topsoil shall be as defined in ASTM D 5268.  When available, the topsoil 
shall be the existing surface soil stripped and stockpiled onsite.  When 
additional topsoil is required beyond the available topsoil from stripping 
operation, topsoil shall be delivered and amended as specified. Topsoil 
shall be free from slag, cinders, stones, lumps of soil, sticks, roots, 
trash, or other material over a maximum 40 mm  diameter.  Topsoil shall be 
free from viable plants and plant parts.

2.3   SOIL AMENDMENTS

Soil amendments shall consist of fertilizer, organic material, and soil 
conditioners meeting the following requirements.  Vermiculite shall not be 
used.

2.3.1   Fertilizer

Fertilizer shall be controlled release commercial grade, free flowing, 
uniform in composition, and consist of a nitrogen-phosphorus-potassium 
ratio 18-46-0.  The fertilizer shall be derived from sulphur coated urea, 
urea formaldehyde, plastic or polymer coated pills, or isobutylenediurea 
(IBDU).  Fertilizer shall be balanced with the inclusion of trace minerals 
and micro-nutrients.

2.3.2   Organic Material

Organic material shall consist of either rotted manure, decomposed wood 
derivatives.

2.3.2.1   Rotted Manure

Rotted manure shall be unleached horse, chicken or cattle manure containing 
a maximum 25 percent by volume straw, sawdust, or other bedding materials.  
Manure shall contain no chemicals or ingredients harmful to plants.  The 
manure shall be heat treated to kill weed seeds and be free of stones, 
sticks, and soil.

2.3.2.2   Decomposed Wood Derivatives

Decomposed wood derivatives shall be ground bark, sawdust, yard trimmings, 
or other wood waste material free of stones, sticks, soil, and toxic 
substances harmful to plants, fully composted or stabilized with nitrogen.

2.3.3   Soil Conditioner

2.3.3.1   Super Absorbent Polymers

To improve water retention in soils, super absorbent polymers shall be 
sized and applied according to the manufacturer's recommendations.  
Polymers shall be added as a soil amendment and be cross-linked 
polyacrylamide with an absorption capacity of 250-400 times its weight.

2.4   WATER

Water shall be the responsibility of the Contractor unless otherwise noted. 
 Water shall not contain elements toxic to plant life.
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2.5   PESTICIDE

Pesticide shall be insecticide, herbicide, fungicide, nematocide, 
rodenticide or miticide.  For the purpose of this specification, a soil 
fumigant shall have the same requirements as a pesticide.  The pesticide 
material shall be EPA registered and approved.

PART 3   EXECUTION

3.1   INSTALLING SOD TIME AND CONDITIONS

3.1.1   Sodding Time

Sod shall be installed from April 1 to October 15.

3.1.2   Sodding Conditions

Sodding operations shall be performed only during periods when beneficial 
results can be obtained.  When drought, excessive moisture or other 
unsatisfactory conditions prevail, the work shall be stopped when directed. 
 When special conditions warrant a variance to the sodding operations, 
proposed alternate times shall be submitted for approval.

3.2   SITE PREPARATION

3.2.1   Finished Grade and Topsoil

Prior to the commencement of the sodding operation, the Contractor shall 
verify that finished grades are as indicated on drawings; the placing of 
topsoil, smooth grading, and compaction requirements have been completed in 
accordance with Section 02300a EARTHWORK.

3.2.2   Application of Soil Amendments

3.2.2.1   Applying Fertilizer

Fertilizer shall be applied at the rate of 0.5 kg of actual nitrogen per 
100 square meters (1 pound of actual nitrogen per 1,000 square feet).  
Fertilizer shall be incorporated into the soil to a maximum 100 mm  depth 
or may be incorporated as part of the tillage or hydroseeding operation.

3.2.2.2   Applying Organic Material

The organic material shall be spread uniformly over the soil a minimum 25 mm
depth and thoroughly incorporated by tillage into the soil to a maximum 100 
mm  depth.

3.2.2.3   Applying Super Absorbent Polymers

Polymers shall be spread uniformly over the soil as recommended by the 
manufacturer and thoroughly incorporated by tillage into the soil to a 
maximum 50 mm  deep prior to placement of sod.

3.2.3   Soil Preparation

Prior to sodding and installation of any utilities including electircal 
lines and irrigation lines the sodded areas shall be scarified with tractor 
pulled steel shanks to a depth of 350mm producing clods of dirt no larger 
than 75mm in size, then tilled to a minimum depth of 200 mm with tractor 
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pulled rotary tillers to produce a smooth medium textured soil prior to 
beginning of sodding operations.  Prior to  rototilling organic material 
shall be spread in the amount of 5 cubic meters per 100 square meters.  
Organic material shall be rototilled into the scarified soil.  Drainage 
patterns shall be maintained as indicated on drawings.  Areas compacted by 
construction operations shall be completely pulverized by tillage.  Soil 
used for repair of surface erosion or grade deficiencies shall conform to 
topsoil requirements.  The fertilizer, and soil conditioner may be applied 
during this procedure.

3.2.4   Prepared Surface

3.2.4.1   Preparation

The prepared surface shall be a maximum 25 mm  below the adjoining grade of 
any surfaced area.  New surfaces shall be blended to existing areas.  The 
prepared surface shall be rolled and completed with a light raking to 
remove from the surface debris and stones over a minimum 16 mm  in any 
dimension.

3.2.4.2   Protection

Areas within the prepared surface shall be protected from compaction or 
damage by vehicular or pedestrian traffic and surface erosion.

3.3   INSTALLATION

Prior to installing sod, any previously prepared surface compacted or 
damaged shall be reworked to meet the requirements of paragraph SITE 
PREPARATION.  Areas shall be sodded as indicated.  Adequate soil moisture 
shall be ensured prior to sodding by spraying water on the area to be 
sodded and wetting the soil to a maximum 25 mm  depth.

3.3.1   Installing Sod

Rows of sod sections shall be placed parallel to and tightly against each 
other.  Joints shall be staggered laterally.  The sod sections shall not be 
stretched or overlapped.  All joints shall be butted tight.  Voids and air 
drying of roots shall be prevented.  Sod sections shall be laid across the 
slope on long slopes.  Sod sections shall be laid at right angles to the 
flow of water in ditches.  Sod sections shall be anchored on slopes steeper 
than 3-horizontal-to-1-vertical.  Anchoring may be required when surface 
weight or pressure upon placed sod sections is anticipated to cause lateral 
movement.  Sod anchors shall be placed a minimum 600 mm  on center with a 
minimum 2 anchors per sod section.

3.3.2   Finishing

Displacement of the sod shall be prevented by tamping or rolling the sod in 
place and knitting the sod to the soil.  Air pockets shall be eliminated 
and a true and even surface shall be provided.  Frayed edges shall be 
trimmed, and holes or missing corners shall be patched with sod.

3.3.3   Rolling

The entire area shall be firmed with a roller not exceeding 130 kilograms 
per meter  roller width.  Slopes over a maximum 3-horizontal-to-1 vertical 
shall not be rolled.
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3.3.4   Watering Sod

Watering shall be started immediately after completing each day of 
installing sod.  Initially sod shall be watered every day for the first two 
weeks. Thereafter water shall be applied at least 3 times per week to 
supplement rainfall, at a rate sufficient to ensure moist soil conditions 
to a minimum depth of 25 mm .  Run-off, puddling, and wilting shall be 
prevented.  Unless otherwise directed, watering trucks shall not be driven 
over turf areas.  Watering of other adjacent areas or plant material shall 
be prevented.

3.4   QUANTITY CHECK

For materials provided in bags, the empty bags shall be retained for 
recording the amount used.  For materials provided in bulk, the weight 
certificates shall be retained as a record of the amount used.  The amount 
of the material used shall be compared with the total area covered to 
determine the rate of application.  The quantity of sod used shall be 
compared against the total area established with sod.  Differences between 
the quantity applied and the quantity specified shall be adjusted as 
directed.

3.5   APPLICATION OF PESTICIDE

When application of a pesticide becomes necessary to remove a pest or 
disease, a pesticide treatment plan shall be submitted and coordinated with 
the installation pest management program.

3.5.1   Technical Representative

The certified installation pest management coordinator shall be the 
technical representative, and shall be present at all meetings concerning 
treatment measures for pest or disease control.  They may be present during 
treatment application.

3.5.2   Application

A state certified applicator shall apply required pesticides in accordance 
with EPA label restrictions and recommendations.  Clothing and personal 
protective equipment shall be used as specified on the pesticide label.  A 
closed system is recommended as it prevents the pesticide from coming into 
contact with the applicator or other persons.  Water for formulating shall 
only come from designated locations.  Filling hoses shall be fitted with a 
backflow preventer meeting local plumbing codes or standards.  Overflow 
shall be prevented during the filling operation.  Prior to each day of use, 
the equipment used for applying pesticide shall be inspected for leaks, 
clogging, wear, or damage.  Any repairs are to be performed immediately.

3.6   RESTORATION AND CLEAN UP

3.6.1   Restoration

Existing turf areas, pavements, and facilities that have been damaged from 
the sodding operation shall be restored to original condition at 
Contractor's expense.

3.6.2   Clean Up

Excess and waste material shall be removed from the sodded areas and shall 
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be disposed offsite.  Adjacent paved areas shall be cleaned.

3.7   PROTECTION OF INSTALLED AREAS

Immediately upon completion of the sodding operation in an area, the area 
shall be protected against traffic or other use by erecting barricades and 
providing signage as required, or as directed.

3.8   SOD ESTABLISHMENT PERIOD

3.8.1   Commencement

The sod establishment period to obtain a healthy stand of grass plants 
shall commence on the first day of sodding work under this contract and 
shall continue through the remaining life of the contract and end 3 months 
after the last day of sodding operation required by this contract.  Written 
calendar time period shall be furnished for the sod establishment period.  
When there is more than 1 sod establishment period, the boundaries of the 
sodded area covered for each period shall be described.  The sod 
establishment period should be coordinated with Sections 02921a SEEDING and 
02930a EXTERIOR PLANTING.  The sod establishment period shall be modified 
for inclement weather, shut down periods, or for separate completion dates 
of areas.

3.8.2   Satisfactory Stand of Grass Plants

Grass plants shall be evaluated for species and health.  A satisfactory 
stand of grass plants from the sodding operation shall be living sod 
uniform in color and leaf texture.  Bare spots shall be a maximum 50 mm  
square.  Joints between sod pieces shall be tight and free from weeds and 
other undesirable growth.

3.8.3   Maintenance During Establishment Period

Maintenance of the sodded areas shall include eradicating weeds, insects 
and diseases; protecting embankments and ditches from surface erosion; 
maintaining erosion control materials and mulch; protecting installed areas 
from traffic; mowing; watering; and post-fertilization.

3.8.3.1   Mowing

Sodded areas shall be mowed to a minimum 75 mm  height when the turf is a 
maximum 100 mm  height.  Clippings shall be removed when the amount cut 
prevents sunlight from reaching the ground surface.

3.8.3.2   Post-Fertilization

The application rate shall be the same as indicated above for initial 
planting of the sod. The application shall be timed prior to the advent of 
winter dormancy and shall be made without burning the installed grass 
plants.

3.8.3.3   Pesticide Treatment

Treatment for disease or pest shall be in accordance with paragraph 
APPLICATION OF PESTICIDE.

3.8.3.4   Repair
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Unsatisfactory stand of grass plants shall be repaired or reinstalled, and 
eroded areas shall be repaired in accordance with paragraph SITE 
PREPARATION.

3.8.3.5   Maintenance Record

A record of each site visit shall be furnished which describes the 
maintenance work performed; areas repaired or reinstalled; and diagnosis 
for unsatisfactory stand of grass plants.

    -- End of Section --
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SECTION 02930A

EXTERIOR PLANTING
08/01

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN NURSERY AND LANDSCAPE ASSOCIATION (ANLA)

ANLA Z60.1 (1996) Nursery Stock

AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI)

ANSI A300 (1995) Tree Care Operations - Trees, 
Shrubs and other Woody Plant Maintenance

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 5268 (1992; R 1996) Topsoil Used for 
Landscaping Purposes

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-02 Shop Drawings

Shop Drawings; 

  Scale drawings defining areas to receive plant materials.

Finished Grade, Topsoil and Underground Utilities; 

  Finished grade status; location of underground utilities and 
facilities; and availability of topsoil from the stripping and 
stock piling operation.

SD-03 Product Data

Chemical Treatment Material; 

  Manufacturer's literature including physical characteristics, 
application and installation instructions.

Equipment; 
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  A listing of equipment to be used for the planting operation.

Delivery; 

  Delivery schedule.

Plant Establishment Period; G-RE

  Calendar time period for the plant establishment period.  When 
there is more than one establishment period, the boundaries of the 
planted areas covered for each period shall be described.

Maintenance Record; 

  Maintenance work performed, quantity of plant losses, and 
replacements; and diagnosis of unhealthy plant material.

Application of Pesticide; 

  Pesticide treatment plan with sequence of treatment work with 
dates and times.  The pesticide trade name, EPA registration 
number, chemical composition, formulation, concentration of 
original and diluted material, application rate of active 
ingredients, method of application, area treated, amount applied; 
and the name and state license number of the state certified 
applicator shall be included.

SD-04 Samples

Delivered Topsoil; 

  Samples taken from several locations at the source.

Soil Amendments; 

  A 4.5 kg  sample.

Mulch; G-RE, 

  A 4.5 kg  sample.

SD-06 Test Reports

Percolation Test; 

  Certified reports of inspections and laboratory tests, prepared 
by an independent testing agency, including analysis and 
interpretation of test results.  Each report shall be properly 
identified.  Test methods used and compliance with recognized test 
standards shall be described.

SD-07 Certificates

Plant Material; 
Topsoil; 
Fertilizer; 
Organic Material; 
Organic Mulch; 
Mycorrhizal Fungi Inoculum; 
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Pesticide; 

  Prior to delivery of materials, certificates of compliance 
attesting that materials meet the specified requirements.  
Certified copies of the material certificates shall include the 
following.

     a.  Plant Material:  Classification, botanical name, common 
name, size, quantity by species, and location where grown.

     b.  Topsoil:  Particle size, organic matter content, textural 
class, soluble salts, chemical and mechanical analyses.

     c.  Fertilizer:  Chemical analysis and composition percent.

     d.  Organic Material:  Composition and source.

     e.  Organic Mulch:  Composition, source, and treatment 
against fungi growth.

     f.  Mycorrhizal Fungi Inoculum:  Plant material treated.

     g.  Pesticide.  EPA registration number and registered uses.

SD-10 Operation and Maintenance Data

Maintenance Instructions; 

  Instruction for year-round care of installed plant material.

1.3   SOURCE INSPECTIONS

The nursery or source of plant material and the source of delivered topsoil 
shall be subject to inspection.

1.4   DELIVERY, INSPECTION, STORAGE, AND HANDLING

1.4.1   Delivery

A delivery schedule shall be provided at least 10 calendar days prior to 
the first day of delivery.

1.4.1.1   Plant Material Identification

Plant material shall be identified with attached, durable, waterproof 
labels and weather-resistant ink, stating the correct botanical plant name 
and size.

1.4.1.2   Protection During Delivery

Plant material shall be protected during delivery to prevent desiccation 
and damage to the branches, trunk, root system, or earth ball.  Branches 
shall be protected by tying-in.  Exposed branches shall be covered during 
transport.

1.4.1.3   Delivered Topsoil

Prior to the delivery of any topsoil, the availability of topsoil shall be 
verified in paragraph TOPSOIL.  
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1.4.1.4   Soil Amendments

Soil amendments shall be delivered to the site in the original, unopened 
containers bearing the manufacturer's chemical analysis.  In lieu of 
containers, soil amendments may be furnished in bulk.  A chemical analysis 
shall be provided for bulk deliveries.

1.4.1.5   Pesticide Material

Pesticide material shall be delivered to the site in the original, unopened 
containers bearing legible labels indicating the Environmental Protection 
Agency (EPA) registration number and the manufacturer's registered uses.

1.4.2   Inspection

Plant material shall be well shaped, vigorous and healthy with a healthy, 
well branched root system, free from disease, harmful insects and insect 
eggs, sun-scald injury, disfigurement or abrasion.  Plant material shall be 
checked for unauthorized substitution and to establish nursery grown 
status.  Plant material showing desiccation, abrasion, sun-scald injury, 
disfigurement, or unauthorized substitution shall be rejected.  The plant 
material shall exhibit typical form of branch to height ratio; and meet the 
caliper and height measurements specified.  Plant material that measures 
less than specified, or has been poled, topped off or headed back, shall be 
rejected.  Container-grown plant material shall show new fibrous roots and 
the root mass shall contain its shape when removed from the container.  
Plant material with broken or cracked balls; or broken containers shall be 
rejected.  Other materials shall be inspected for compliance with paragraph 
PRODUCTS.  Open soil amendment containers or wet soil amendments shall be 
rejected.  Topsoil that contains slag, cinders, stones, lumps of soil, 
sticks, roots, trash or other material larger than 40 mm  diameter shall be 
rejected.  Topsoil that contains viable plant material and plant parts 
shall be rejected.  Unacceptable material shall be removed from the job 
site.

1.4.3   Storage

1.4.3.1   Plant Material Storage

Plant material not installed on the day of arrival at the site shall be 
stored and protected in designated areas.  Plant material shall not be 
stored longer than 30 days.  Plant material shall be protected from direct 
exposure to wind and sun.    All plant material shall be kept in a moist 
condition by watering with a fine mist spray until installed.

1.4.3.2   Other Material Storage

Storage of other material shall be in designated areas.  Soil amendments 
shall be stored in dry locations and away from contaminants.  Chemical 
treatment material shall be stored according to manufacturer's instructions 
and not with planting operation material.

1.4.4   Handling

Plant material shall not be injured in handling.  Cracking or breaking the 
earth ball of balled and burlapped plant material shall be avoided.  Plant 
material shall not be handled by the trunk or stems.  Materials shall not 
be dropped from vehicles.
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1.4.5   Time Limitation

Except for container-grown plant material, the time limitation from digging 
to installing plant material shall be a maximum 90 days.  The time 
limitation between installing the plant material and placing the mulch 
shall be a maximum 24 hours.

1.5   WARRANTY

Furnished plant material shall have a warranty for plant growth to be in a 
vigorous growing condition for a minimum 12 month period.  A minimum 12 
month calendar time period for the warranty of plant growth shall be 
provided regardless of the contract time period.  When plant material is 
determined to be unhealthy in accordance with paragraph PLANT ESTABLISHMENT 
PERIOD, it shall be replaced once under this warranty.

PART 2   PRODUCTS

2.1   PLANT MATERIAL

2.1.1   Plant Material Classification

The plant material shall be nursery grown stock conforming to ANLA Z60.1 
and shall be the species specified.

2.1.2   Plant Schedule

The plant schedule shall provide botanical names as included in one or more 
of the publications listed under "Nomenclature" in ANLA Z60.1.

2.1.3   Substitutions

Substitutions will not be permitted without written request and approval 
from the Contracting Officer.

2.1.4   Quality

Well shaped, well grown, vigorous plant material having healthy and well 
branched root systems in accordance with ANLA Z60.1 shall be provided.  
Plant material shall be provided free from disease, harmful insects and 
insect eggs, sun-scald injury, disfigurement and abrasion.  Plant material 
shall be free of shock or damage to branches, trunk, or root systems, which 
may occur from the digging and preparation for shipment, method of 
shipment, or shipment.  Plant quality is determined by the growing 
conditions; method of shipment to maintain health of the root system; and 
growth of the trunk and crown as follows.

2.1.5   Growing Conditions

Plant material shall be native to or well-suited to the growing conditions 
of the project site.  Plant material shall be grown under climatic 
conditions similar to those at the project site.

2.1.6   Method of Shipment to Maintain Health of Root System

2.1.6.1   Balled and Burlapped (BB) Plant Material

Ball size and ratio shall be in accordance with ANLA Z60.1.  The ball shall 
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be of a diameter and depth to encompass enough fibrous and feeding root 
system necessary for the full recovery of the plant.  The plant stem or 
trunk shall be centered in the ball.  All roots shall be clean cut at the 
ball surface.  Roots shall not be pulled from the ground.  Before shipment 
the root ball shall be dipped in gels containing mycorrhizal fungi 
inoculum.  The root ball shall be completely wrapped with burlap or other 
suitable material and securely laced with biodegradable twine.

2.1.6.2   Balled and Potted (Pot) Plant Material

Ball size and ratio shall be in accordance with ANLA Z60.1.  The ball shall 
be of a diameter and depth to encompass enough fibrous and feeding root 
system necessary for the full recovery of the plant.  Removal shall be done 
by hand digging or mechanical devices.  The plant stem or trunk shall be 
centered in the ball.  All roots shall be clean cut at the ball surface.  
Roots shall not be pulled from the ground.  Before shipment the root ball 
shall be dipped in gels containing mycorrhizal fungi inoculum.  Container 
shall be used to retain the ball unbroken.  Container shall be rigid to 
hold ball shape and protect root mass during shipping.

2.1.6.3   Balled and Platform (BP) Plant Material

Ball size and ratio shall be in accordance with ANLA Z60.1.  Plants shall 
be prepared as balled and burlapped plant material and securely fastened to 
wood platform for shipping.

2.1.6.4   Container-Grown (C) Plant Material

Container size shall be in accordance with ANLA Z60.1.  Plant material 
shall be grown in a container over a duration of time for new fibrous roots 
to have developed and for the root mass to retain its shape and hold 
together when removed from the container.  Container-grown plant material 
shall be inoculated with mycorrhizal fungi during germination in the 
nursery.  Before shipment the root system shall be dipped in gels 
containing mycorrhizal fungi inoculum.  The container shall be sufficiently 
rigid to hold ball shape and protect root mass during shipping.

2.1.7   Growth of Trunk and Crown

2.1.7.1   Deciduous Trees

A height to caliper relationship shall be provided in accordance with ANLA 
Z60.1.  Height of branching shall bear a relationship to the size and 
species of tree specified and with the crown in good balance with the 
trunk.  The trees shall not be "poled" or the leader removed.

a.  Single stem:  The trunk shall be reasonably straight and 
symmetrical with crown and have a persistent main leader.

b.  Multi-stem:  All countable stems, in aggregate, shall average the 
size specified.  To be considered a stem, there shall be no 
division of the trunk which branches more than 150 mm  from ground 
level.

2.1.7.2   Deciduous Shrubs

Deciduous shrubs shall have the height and number of primary stems 
recommended by ANLA Z60.1.  Acceptable plant material shall be well shaped, 
with sufficient well-spaced side branches, and recognized by the trade as 
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typical for the species grown in the region of the project.

2.1.7.3   Coniferous Evergreen Plant Material

Coniferous Evergreen plant material shall have the height-to-spread ratio 
recommended by ANLA Z60.1.  The coniferous evergreen trees shall not be 
"poled" or the leader removed.  Acceptable plant material shall be 
exceptionally heavy, well shaped and trimmed to form a symmetrical and 
tightly knit plant.  The form of growth desired shall be as indicated.

2.1.7.4   Broadleaf Evergreen Plant Material

Broadleaf evergreen plant material shall have the height-to-spread ratio 
recommended by ANLA Z60.1.  Acceptable plant material shall be well shaped 
and recognized by the trade as typical for the variety grown in the region 
of the project.

2.1.7.5   Ground Cover and Vine Plant Material

Ground cover and vine plant material shall have the minimum number of 
runners and length of runner recommended by ANLA Z60.1.  Plant material 
shall have heavy, well developed and balanced crown with vigorous, well 
developed root system and shall be furnished in containers.

2.1.8   Plant Material Size

Plant material shall be furnished in sizes indicated.  Plant material 
larger in size than specified may be provided at no additional cost to the 
Government.

2.1.9   Plant Material Measurement

Plant material measurements shall be in accordance with ANLA Z60.1.

2.2   TOPSOIL

Topsoil shall be as defined in ASTM D 5268.  When available, the topsoil 
shall be the existing surface soil stripped and stockpiled onsite in 
accordance with Section 02300a EARTHWORK.  When additional topsoil is 
required topsoil shall be delivered from areas that regularly produce 
agricultural products and shall be free from slag, cinders, stones larger 
than 15mm, lumps of soil, sticks, roots, trash or other material over a 
minimum 40 mmdiameter.  Topsoil shall be free from viable plants and plant 
parts. The pH range shall be 6.0 to 7.5.  Topsoil that does not meet this 
pH range shall be amended by the addition of pH adjusters

2.3   SOIL AMENDMENTS

Soil amendments shall consist of fertilizer, organic material meeting the 
following requirements.  Vermiculite is not recommended.

2.3.1   Fertilizer

Fertilizer shall be controlled release commercial grade; free flowing, 
pellet or tablet form; uniform in composition; and consist of a 
nitrogen-phosphorus-potassium ratio.  The fertilizer shall be derived from 
sulphur coated urea, urea formaldehyde, plastic or polymer coated pills, or 
isobutylenediurea (IBDU).  Fertilizer shall be balanced with the inclusion 
of trace minerals and micro-nutrients.
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2.3.2   Organic Material

Organic material shall consist of either peat, rotted manure, decomposed 
wood derivatives.

2.3.2.1   Rotted Manure

Rotted manure shall be cattle manure containing a maximum 25 percent by 
volume of straw, sawdust, or other bedding materials.  Manure shall contain 
no chemicals or ingredients harmful to plants.  The manure shall be heat 
treated to kill weed seeds and shall be free of stones, sticks, and soil.

2.3.2.2   Decomposed Wood Derivatives

Decomposed wood derivatives shall be ground bark, sawdust, or other wood 
waste material free of stones, sticks, and toxic substances harmful to 
plants, and stabilized with nitrogen.

2.3.2.3   Recycled Compost

Compost shall be a well decomposed, stable, weed free organic matter 
source.  It shall be derived from agricultural or yard trimmings.  The 
compost shall possess no objectionable odors and shall not resemble the raw 
material from which it was derived.  The material shall not contain 
substances toxic to plants.  Gradation:  The compost material shall pass 
through a 10 mm  screen, possess a pH of 5.5 to 8.0, and have a moisture 
content between 35-55 percent by weight.  The material shall not contain 
more than 1 percent or less by weight of man-made foreign matter. Compost 
shall be cleaned of plastic materials larger than 50 mm  in length.  
Compost shall conform to EPA requirements in accordance with Section 01670 
RECYCLED / RECOVERED MATERIALS.

2.4   MULCH

Mulch shall be free from weeds, mold, and other deleterious materials.  
Mulch materials shall be native to the region.  Rotted manure is not 
recommended to be used as a mulch because it would encourage surface 
rooting of the plant material and weeds.

2.4.1   Inorganic Mulch

When inorganic mulch is required for decorative purposes, it shall be 
provided in areas designated, and consist of 1"(25mm) to 1-1/2"(40mm)      
washed river gravel, in the color range of dark to medium brown

2.4.2   Organic Mulch

Organic mulch materials shall consist dark brown shredded cedar bark
commercially produced.

2.5   WOOD STAKING MATERIAL

Wood stakes shall be hardwood or fir; rough sawn; free from knots, rot, 
cross grain, or other defects that would impair their strength.

2.5.1   Bracing Stake

Wood bracing stakes shall be a minimum 50 x 50 mm  square and a minimum 

SECTION 02930a  Page 11



FY 03 Dining Facility, Fort Carson, Colorado FC04

2400 mm  long with a point at one end.  Stake shall be set without damaging 
rootball.

2.5.2   Wood Ground Stakes

Wood ground stakes shall be a minimum of 50 x 50 mm  square and a minimum 
900 mm  long with a point at one end.

2.5.3   Deadmen

Wood deadmen shall be a minimum 100 x 100 x 900 mm  long.

2.6   METAL STAKING AND GUYING MATERIAL

Metal shall be aluminum or steel consisting of recycled content made for 
holding plant material in place.

2.6.1   Bracing Stakes

Metal bracing stakes shall be a minimum 25 mm  diameter and a minimum 2400 
mm  long.  Stake shall be set without damaging rootball.

2.6.2   Metal Ground Stakes

Metal ground stakes shall be a minimum 13 mm  diameter and a minimum 900 mm 
 long.

2.6.3   Earth Anchor

Metal earth anchors shall be a minimum 13 mm  diameter and a minimum 600 mm 
 long.

2.6.4   Guying Material

Metal guying material shall be a minimum 12 gauge wire.  Multi-strand cable 
shall be woven wire.  Guying material tensile strength shall conform to the 
size of tree to be held firmly in place.

2.6.5   Turnbuckle

Metal turnbuckles shall be galvanized or cadmium-plated steel, and shall be 
a minimum 75 mm  long with closed screw eyes on each end.  Screw thread 
tensile strength shall conform to the size of tree to be held firmly in 
place.

2.7   PLASTIC STAKING AND GUYING MATERIAL

Plastic shall consist of recycled plastic product made for holding plant 
material firmly in place.  Plastic shall not be used for deadmen.

2.7.1   Plastic Guying Material

Plastic guying material shall be designed specifically for the purpose of 
firmly holding plant material in high wind velocities.

2.7.2   Chafing Guard

Plastic chafing guards shall be used to protect tree trunks and branches 
when metal is used as guying material.  The material shall be the same 
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color throughout the project site.  Length shall be a minimum 1.5 times the 
circumference of the plant trunk at its base.

2.8   RUBBER GUYING MATERIAL

Rubber chafing guards, consisting of recycled material, shall be used to 
protect tree trunks and branches when metal guying material is applied.  
The material shall be the same color throughout the project.  Length shall 
be a minimum 1.5 times the circumference of the plant trunk at its base.

2.9   FLAG

Plastic flag material shall be used on guying material.  It shall be a 
minimum 150 mm  long.  Tape color shall be consistent and visually 
complimentary to the entire project area.  The tape color shall meet 
pedestrian visual safety requirements for day and night.

2.10   EDGING MATERIAL

2.10.1   Metal Edging

Metal Edging shall be the same as or approved equal to Permaloc Cleanline 
landscape edging, 4.7mm x 102mm in size.  Metal edging shall be black 
acrylic painted factory finished.  Metal edging shall be 4.88 meters long 
and have interlocking ends.  Anchoring stakes shall be of similar material 
and 300mm long and tapered, located not more than 900mm O.C.  Edging shall 
be installed as per manufacturers installation instructions

2.10.2   Plastic Edging

Plastic polyvinyl edging shall be the same as or approved equal to Slim-Edg 
by Oly-Ola Sales Inc, Color black, approximately 4mm x 128mm in size. Steel 
nonbending stakes located at 1500mm O.C. 6.1 meter long edging sections 
shall be held together with metal clips.  Plastic edging shall be installed 
as per manufacturers instructions.

2.11   MYCORRHIZAL FUNGI INOCULUM

Mycorrhizal fungi inoculum shall be composed of multiple-fungus inoculum as 
recommended by the manufacturer for the plant material specified.

2.12   WATER

Unless otherwise directed, water shall be the responsibility of the 
Contractor.  Water shall not contain elements toxic to plant life.

2.13   PESTICIDE

Pesticide shall be insecticide, herbicide, fungicide, nematocide, 
rodenticide or miticide.  For the purpose of this specification a soil 
fumigant shall have the same requirements as a pesticide.  The pesticide 
material shall be EPA registered and approved.

2.14   TREE WRAP

Tree wrap shall be two thicknesses of crinkled paper cemented together with 
a layer of bituminous material.  Wrapping material shall be a minimum of 4 
inches in width and have a stretch factor of 33-1/3 percent.  Twine for 
tying shall be lightly tarred medium or coarse sisal yarn.  
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PART 3   EXECUTION

3.1   INSTALLING PLANT MATERIAL TIME AND CONDITIONS

3.1.1   Deciduous Plant Material Time

Deciduous plant material shall be installed from April 1 to June 1 for 
spring planting and October 1 to November 15 for fall planting.

3.1.2   Evergreen Plant Material Time

Evergreen plant material shall be installed from April 1 to June 1 for 
spring planting and September 1 to October 1 for fall planting.

3.1.3   Plant Material Conditions

Planting operations shall be performed only during periods when beneficial 
results can be obtained.  When drought, excessive moisture, frozen ground 
or other unsatisfactory conditions prevail, the work shall be stopped when 
directed.  When special conditions warrant a variance to the planting 
operations, proposed planting times shall be submitted for approval.

3.1.4   Tests

3.1.4.1   Percolation Test

Test for percolation shall be done to determine positive drainage of plant 
pits and beds.  A positive percolation shall consist of a minimum 25 mm  
per 3 hours; when a negative percolation test occurs, a shop drawing shall 
be submitted indicating the corrective measures.

3.2   SITE PREPARATION

3.2.1   Finished Grade, Topsoil and Underground Utilities

The Contractor shall verify that finished grades are as indicated on 
drawings, and that the placing of topsoil, the smooth grading, and the 
compaction requirements have been completed prior to the commencement of 
the planting operation.  The location of underground utilities and 
facilities in the area of the planting operation shall be verified.  Damage 
to underground utilities and facilities shall be repaired at the 
Contractor's expense.

3.2.2   Layout

Plant material locations and bed outlines shall be staked on the project 
site before any excavation is made.  Plant material locations may be 
adjusted to meet field conditions.

3.2.3   Protecting Existing Vegetation

When there are established lawns in the planting area, the turf shall be 
covered and/or protected during planting operations.  Existing trees, 
shrubs, and plant beds that are to be preserved shall be barricaded along 
the dripline to protect them during planting operations.

3.3   EXCAVATION
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3.3.1   Obstructions Below Ground

When obstructions below ground affect the work, shop drawings showing 
proposed adjustments to plant material location, type of plant and planting 
method shall be submitted for approval.

3.3.2   Tree Plant Bed Preparation

Planting beds for trees are defined as all areas indicated on the plans 
bordered by edging material (metal or plastic), walks, or curbs indicated 
to have organic or inorganic mulch where trees and shrubs are planted.  
Planting beds for for trees shall be scarified with tractor pulled steel 
shanks to a depth of 350mm producing clods of dirt no larger than 75mm in 
size, then tilled to a minimum depth of 200 mm with tractor pulled rotary 
tillers to produce a smooth medium textured soil prior to beginning of 
planting operations.  Prior to  rototilling organic material shall be 
spread in the amount of 5 cubic meters per 100 square meters.  Organic 
material shall be rototilled into the scarified soil.  

3.3.3   Shrub Plant Bed Preparation

Planting beds for shrubs are those areas inside Tree Planting beds where 
shrubs, ornamental grasses and groundcovers are planted.  Planting beds for 
shrubs, ornamental grasses, and groundcovers shall have the soil scarified 
to a depth of 350mm producing clods of dirt no larger than 75mm in size 
then have the top 200mm of soil removed and replaced with topsoil. Organic 
material in the amount of 6 cubic meters per 100 square meters shall be 
spread on top of the topsoil layer then rototilled into the soil producing 
a fine textured soil.

3.3.4   Plant Pits

Plant pits for ball and burlapped or container plant material shall be dug 
to a depth equal to the height of the root ball as measured from the base 
of the ball to the base of the plant trunk.  Plant pits shall be dug a 
minimum 50 percent wider than the ball or root system to allow for root 
expansion.  The pit shall be constructed with sides sloping towards the 
base as a cone, to encourage well aerated soil to be available to the root 
system for favorable root growth.  Cylindrical pits with vertical sides 
shall not be used.

3.4   INSTALLATION

3.4.1   Setting Plant Material

Plant material shall be set plumb and held in position until sufficient 
soil has been firmly placed around root system or ball.  In relation to the 
surrounding grade, the plant material shall be set even with the grade at 
which it was grown.

3.4.2   Tree Root Barrier

Tree root barriers shall be installed as recommended by the manufacturer.  
Tree root barriers shall be used for trees located up to a maximum 1800 mm  
from paved surfaces or structures.

3.4.3   Backfill Soil Mixture

The backfill soil mixture shall be a mixture of 1/3 topsoil and 2/3 
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excavated soil from the plant pit and soil amendments suitable for the 
plant material specified.

3.4.4   Adding Mycorrhizal Fungi Inoculum

Mycorrhizal fungi inoculum shall be added as recommended by the 
manufacturer for all the plant material specified.

3.4.5   Backfill Procedure

Prior to backfilling, all metal, wood, synthetic products, or treated 
burlap devices shall be removed from the ball or root system avoiding 
damage to the root system.  The backfill procedure shall remove air pockets 
from around the root system.  Additional requirements are as follows.

3.4.5.1   Balled and Burlapped, and Balled and Platformed Plant Material

Biodegradable burlap and tying material shall be carefully opened and 
folded back from the top a minimum 1/3 depth from the top of the root ball. 
 Backfill mixture shall be added to the plant pit in 150 mm  layers with 
each layer tamped.

3.4.5.2   Container-Grown and Balled and Potted Plant Material

The plant material shall be carefully removed from containers that are not 
biodegradeable.  Prior to setting the plant in the pit, a maximum 1/4 depth 
of the root mass, measured from the bottom, shall be spread apart to 
promote new root growth.  For plant material in biodegradable containers 
the container shall be split prior to setting the plant with container.  
Backfill mixture shall be added to the plant pit in 150 mm  layers with 
each layer tamped.

3.4.5.3   Earth Berm

An earth berm, consisting of backfill soil mixture, shall be formed with a 
minimum 75 mm,  height around the edge of the plant pit to aid in water 
retention and to provide soil for settling adjustments.

3.4.6   Plant Bed

Plant material shall be set in plant beds according to the drawings.  
Backfill soil mixture shall completely surround the root balls, and shall 
be brought to a smooth and even surface, blending to existing areas.  Earth 
berms shall be provided.  Polymers shall be spread uniformly over the plant 
bed and in the planting pit as recommended by the manufacturer and 
thoroughly incorporated into the soil to a maximum 100 mm  depth. 

3.4.7   Watering

Plant pits and plant beds shall be watered immediately after backfilling, 
until completely saturated.

3.4.8   Staking and Guying

Staking will be required when trees are unstable or will not remain set due 
to their size, shape, or exposure to high wind velocity.

3.4.8.1   One Bracing Stake
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Trees 1200 to 1800 mm  high shall be firmly anchored in place with one 
bracing stake.  The bracing stake shall be placed on the side of the tree 
facing the prevailing wind.  The bracing stake shall be driven vertically 
into firm ground and shall not injure the ball or root system.  The tree 
shall be held firmly to the stake with a double strand of guying material.  
The guying material shall be firmly anchored at a minimum 1/2 tree height 
and shall prevent girdling.  A chafing guard shall be used when metal is 
the guying material.

3.4.8.2   Two Bracing Stakes

Trees from 1800 to 2400 m  height shall be firmly anchored in place with 2 
bracing stakes placed on opposite sides.  Bracing stakes shall be driven 
vertically into firm ground and shall not injure the ball or root system.  
The tree shall be held firmly between the stakes with a double strand of 
guying material.  The guying material shall be firmly anchored at a minimum 
1/2 tree height and shall prevent girdling.  Chafing guards shall be used 
when metal is the guying material.

3.4.8.3   Three Ground Stakes

Trees over a minimum 2400 mm  height and less than a maximum 150 mm  
caliper shall be held firmly in place with 3 bracing or ground stakes 
spaced equidistantly around the tree.  Ground stakes shall be avoided in 
areas to be mowed.  Stakes shall be driven into firm ground outside the 
earth berm.  The guying material shall be firmly anchored at a minimum 1/2 
tree height and shall prevent girdling.  For trees over maximum 75 mm 
diameter at breast height, turnbuckles shall be used on the guying material 
for tree straightening purposes.  One turnbuckle shall be centered on each 
guy line.  Chafing guards shall be used when metal is the guying material.

3.4.9   Deadmen or Earth Anchors

Trees over a minimum 150 mm  caliper shall be held firmly in place with 
wood deadmen buried a minimum 900 mm  in the ground or metal earth anchors. 
 Multi-strand cable guying material shall be firmly anchored at a minimum 
1/2 tree height and shall prevent girdling.  Turnbuckles shall be used on 
the guying material for tree straightening purposes.  One turnbuckle shall 
be centered on each guy line.  Chafing guards shall be used.

3.4.10   Flags

A flag shall be securely fastened to each guy line equidistant between the 
tree and the stake, deadmen, or earth anchor.  The flag shall be visible to 
pedestrians.

3.4.11   Tree Wrapping

The trunks of deciduous trees shall be wrapped within 24 hours after 
planting.  The trunks of the trees shall be inspected for physical damage 
or insect infestation and required treatment or rejection prior to the 
wrapping operation shall be determined.  The trunks of deciduous trees, 
1-1/2 inch or greater in caliper, shall be wrapped with the specified 
material beginning at the base and extending to the first branches.  The 
wrapping shall be securely tied at the top and bottom and at 2 foot maximum 
intervals with twine.

3.5   FINISHING
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3.5.1   Edging Installation

Prior to placing mulch, the installed area shall be uniformly edged to 
provide a clear division line between the planted area and the adjacent 
turf area, shaped as indicated on the plans.  Top of edging material shall 
be 25mm above the top the soil for sodded areas and above grade areas to be 
seeded.  The installed area shall be raked and smoothed while maintaining 
the earth berms.

3.5.2   Placing Mulch

The placement of mulch shall occur a maximum 48 hours after planting.  
Mulch, used to reduce soil water loss, regulate soil temperature and 
prevent weed growth, shall be spread to cover the installed area with a 
minimum 100 mm  uniform thickness.  Mulch shall be kept out of the crowns 
of shrubs, ground cover, and vines and shall be kept off buildings, 
sidewalks and other facilities.

3.5.3   Pruning

Pruning shall be accomplished by trained and experienced personnel.  The 
pruning of trees shall be in accordance with ANSI A300.  Only dead or 
broken material shall be pruned from installed plants.  The typical growth 
habit of individual plant material shall be retained.  Clean cuts shall be 
made flush with the parent trunk.  Improper cuts, stubs, dead and broken 
branches shall be removed.  "Headback" cuts at right angles to the line of 
growth will not be permitted.  Trees shall not be poled or the leader 
removed, nor shall the leader be pruned or "topped off".

3.6   MAINTENANCE DURING PLANTING OPERATION

Installed plant material shall be maintained in a healthy growing 
condition.  Maintenance operations shall begin immediately after each plant 
is installed to prevent desiccation and shall continue until the plant 
establishment period commences.  Installed areas shall be kept free of 
weeds, grass, and other undesired vegetation.  The maintenance includes 
maintaining the mulch, watering, and adjusting settling.

3.7   APPLICATION OF PESTICIDE

When application of a pesticide becomes necessary to remove a pest or 
disease, a pesticide treatment plan shall be submitted and coordinated with 
the installation pest management program.

3.7.1   Technical Representative

The certified installation pest management coordinator shall be the 
technical representative, and shall be present at all meetings concerning 
treatment measures for pest or disease control.  They may be present during 
treatment application.

3.7.2   Application

A state certified applicator shall apply required pesticides in accordance 
with EPA label restrictions and recommendations.  Clothing and personal 
protective equipment shall be used as specified on the pesticide label.  A 
closed system is recommended as it prevents the pesticide from coming into 
contact with the applicator or other persons.  Water for formulating shall 
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only come from designated locations.  Filling hoses shall be fitted with a 
backflow preventer meeting local plumbing codes or standards.  Overflow 
shall be prevented during the filling operation.  Prior to each day of use, 
the equipment used for applying pesticide shall be inspected for leaks, 
clogging, wear, or damage.  Any repairs are to be performed immediately.

3.8   RESTORATION AND CLEAN UP

3.8.1   Restoration

Turf areas, pavements and facilities that have been damaged from the 
planting operation shall be restored to original condition at the 
Contractor's expense.

3.8.2   Clean Up

Excess and waste material shall be removed from the installed area and 
shall be disposed offsite.  Adjacent paved areas shall be cleared.

3.9   PLANT ESTABLISHMENT PERIOD

3.9.1   Commencement

Upon completion of the last day of the planting operation, the plant 
establishment period for maintaining installed plant material in a healthy 
growing condition shall commence and shall be in effect for a minimum of 90 
days or the remaining contract time period, whichever is longer, not to 
exceed 12 months.  Written calendar time period shall be furnished for the 
plant establishment period.  When there is more than one plant 
establishment period, the boundaries of the planted area covered for each 
period shall be described.  The plant establishment period shall be 
coordinated with Sections 02921a SEEDING; and 02922a SODDING.  The plant 
establishment period shall be modified for inclement weather shut down 
periods, or for separate completion dates for areas.

3.9.2   Maintenance During Establishment Period

Maintenance of plant material shall include straightening plant material, 
straightening stakes; tightening guying material; correcting girdling; 
supplementing mulch; pruning dead or broken branch tips; maintaining plant 
material labels; watering; eradicating weeds, insects and disease; 
post-fertilization; and removing and replacing unhealthy plants.

3.9.2.1   Watering Plant Material

The plant material shall be watered immediately after planting and as 
necessary to prevent desiccation and to maintain an optimal supply of 
moisture within the root zone.  An optimal supply of moisture is estimated 
to be the equivalent of 50 mm  absorbed water per week, delivered in the 
form of rain or augmented by watering.  Run-off, puddling and wilting shall 
be prevented.  Unless otherwise directed, watering trucks shall not be 
driven over turf areas.  Watering of other adjacent areas or existing plant 
material shall be prevented.

3.9.2.2   Weeding

Grass and weeds in the installed areas shall not be allowed to reach a 
maximum 75 mm  height before being completely removed, including the root 
system.
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3.9.2.3   Pesticide Treatment

Treatment for disease or pest shall be in accordance with paragraph 
APPLICATION OF PESTICIDE.

3.9.2.4   Post-Fertilization

The plant material shall be topdressed at least once during the period of 
establishment with controlled release fertilizer, reference paragraph SOIL 
AMENDMENTS.  Apply at the rate of 1 kilogram per 10 square meters  of plant 
pit or bed area.  Dry fertilizer adhering to plants shall be flushed off.  
The application shall be timed prior to the advent of winter dormancy.

3.9.2.5   Plant Pit Settling

When settling occurs to the backfill soil mixture, additional backfill soil 
shall be added to the plant pit or plant bed until the backfill level is 
equal to the surrounding grade.  Serious settling that affects the setting 
of the plant in relation to the maximum depth at which it was grown 
requires replanting in accordance with paragraph INSTALLATION.  The earth 
berm shall be maintained.

3.9.2.6   Maintenance Record

A record shall be furnished describing the maintenance work performed, the 
quantity of plant losses, diagnosis of the plant loss, and the quantity of 
replacements made on each site visit.

3.9.3   Unhealthy Plant Material

A tree shall be considered unhealthy or dead when the main leader has died 
back, or up to a maximum 25 percent of the crown has died.  A shrub shall 
be considered unhealthy or dead when up to a maximum 25 percent of the 
plant has died.  This condition shall be determined by scraping on a branch 
an area 2 mm  square, maximum, to determine if there is a green cambium 
layer below the bark.  The Contractor shall determine the cause for 
unhealthy plant material and shall provide recommendations for replacement. 
 Unhealthy or dead plant material shall be removed immediately and shall be 
replaced as soon as possible

3.9.4   Replacement Plant Material

Unless otherwise directed, plant material shall be provided for replacement 
in accordance with paragraph PLANT MATERIAL.  Replacement plant material 
shall be installed in accordance with paragraph INSTALLATION, and 
recommendations in paragraph PLANT ESTABLISHMENT PERIOD.  Plant material 
shall be replaced in accordance with paragraph WARRANTY.  An extended plant 
establishment period shall not be required for replacement plant material.

3.9.5   Maintenance Instructions

Written instructions shall be furnished containing drawings and other 
necessary information for year-round care of the installed plant material; 
including, when and where maintenance should occur, and the procedures for 
plant material replacement,.
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